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Delivery Terms - Free to Destination location unless specified otherwise. Validity of offer - 120 days from the initial or extended Due Date for submission

of Tender whichever is later unless specified otherwise. Liquidated Damages accepted unless specified otherwise.

 
In case bidder does not deviate from the standard offer validity in on line deviation form, bid’s offer validity shall be considered as mentioned above.

 
In case a Revised priced bid is initiated for this tender, at a later date (eg Technical evaluation stage etc), it shall be incumbent upon the bidder to submit

revised bids for the specified items/entire tender. In the absence of revised bids rom the bidder within specified time period, the original bid submitted by

the bidder shall not be considered for evaluation.

 Tender No. : 13000031-HD-10129 Tender Published On : 24-May-2013 16:58

Basic Information Of Tender
Title Civil works Kanpur

Description CIVIL WORKS KANPUR UNDER DOMESTIC PUBLIC COMPETITIVE BIDDING

Tender Type Public

Tender Scope Domestic

Bid Type Two Bid

Evaluation Criteria Overall L1 for all items

Tender Due Date & Time 20-Jun-2013 15:00

Pre Bid Conference Start Date & Time 06-Jun-2013 11:00

Pre Bid Conference End Date & Time 06-Jun-2013 13:00

Queries Start Date & Time 25-May-2013 12:00

Quries End Date & Time 04-Jun-2013 16:00

Un Priced Bid Open Date & Time 20-Jun-2013 15:30

Tender Description WorleyParsons on behalf of M/s Hindustan Petroleum Corporation Limited (HPCL) invites bids through e-tendering
on Domestic Public Competitive Bidding basis for CIVIL WORKS KANPUR for RKPL Pipeline Project (RKPL) under
single stage two e-envelopes system as per details provided in tender documents. Bids submitted online shall only
be considered for evaluation.

Notice Inviting Tender Digitally signed & sealed (encrypted) e-tender (on line bid only to be submitted at site https://etender.hpcl.co.in) is
invited under two bid system for CIVIL WORKS KANPUR, Tender No. 13000031-HD-10129,Tender submission due
date: Upto 20.06.2013 (1500 Hrs); Online Unpriced Bid opening : From 1530 Hrs on 20.06.2013. The tender details
including EMD,BQC etc. can also be viewed at HPCL website www.hindustanpetroleum.com under tender section:
link -Tenders & Contracts also can be viewed at WorleyParsons website www.worleyparsons.com/mumbaitenders.
ALL REVISIONS, CLARIFICATIONS, CORRIGENDA,ADDENDA,TIME, DUE DATE EXTENSIONS ETC., TO THE
TENDER WILL BE HOSTED ON WEBSITE www.hindustanpetroleum.com ALONG WITH WEBSITE MENTIONED
ABOVE. BIDDERS SHOULD REGULARLY VISIT ABOVE WEBSITES TO KEEP THEMSELVES UPDATED.

Currency Type Tender Fee EMD

INR 1600000.0
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Line Details Of Tender
Srl.
No.

Line Description UOM Quantity Mandatory

CIVIL WORKS KANPUR Manadatory: Yes

1 Excavation up to 1.5m Cubic Meters 8180 Yes

2 Excavation  1.5m to 3m Cubic Meters 230 Yes

3 Earth filling Cubic Meters 1080 Yes

4 Site grading Cubic Meters 28175 Yes

5 Sand filling Cubic Meters 190 Yes

6 Micro levelling Square Meters 16715 Yes

7 Land scaping & horticulture Square Meters 2645 Yes

8 PCC 1:4:8 Cubic Meters 370 Yes

9 PCC 1:5:10 Cubic Meters 125 Yes

10 RCC M30 below ground Cubic Meters 445 Yes

11 RCC M30 with water prof com Cubic Meters 13 Yes

12 RCC M30 Above ground works Cubic Meters 375 Yes

13 RCC M20 vaccum dewatering Cubic Meters 445 Yes

14 RCC M20 without tremix Cubic Meters 9 Yes

15 MS round bar reinforcement Metric Ton .3 Yes

16 HYSD IS:1786 gr Fe 415 Metric Ton 120 Yes

17 Inser/Anchor bolt Metric Ton 1 Yes

18 Anchor bolt Metric Ton .3 Yes

19 Embedded insert plate Metric Ton 6 Yes

20 Non shrink premix grout Cubic Meters .4 Yes

21 Cement sand grout Cubic Meters 2 Yes

22 Structural steel Metric Ton 22 Yes

23 Galvanised grating Metric Ton .3 Yes

24 Chequered plate Metric Ton 2 Yes

25 SS hand rail Metric Ton .8 Yes

26 Brick work(1:6) super structur Cubic Meters 220 Yes

27 Brick work(1:6)  foundatidrain Cubic Meters 575 Yes

28 115mm thk Brick work Square Meters 815 Yes

29 Precast CC hallow block Cubic Meters 296 Yes

30 12mm thk int plaster(1:6) Square Meters 3300 Yes

31 Sand faced plaster 18 mm thk Square Meters 825 Yes

32 smooth facedplaster 6mmthk Square Meters 635 Yes

33  int plaster(1:4)  waterproof Square Meters 1715 Yes

34 Gypsum punning Square Meters 3255 Yes

35 Sandtex matt paint Square Meters 825 Yes

36 Acrylic emulsion paint Square Meters 3085 Yes

37 White wash Square Meters 686 Yes

38 Galvalume sheet Square Meters 542 Yes

39 Galvalume sheet clading Square Meters 110 Yes

40 24" dia SS turbo ventilators Each 8 Yes

41 18" dia SS turbo ventilators Each 3 Yes

42 pre coated Gal gutter Metric Ton 1.1 Yes

43 Rain water pipes Running Meter 145 Yes

44 Soling 230mm thk Cubic Meters 336 Yes

45 Vitrified ceramic tiles  floor Square Meters 355 Yes

46 Vitrified ceramic tiles  Dado Square Meters 150 Yes

47 APS flooring 40mm thk Square Meters 30 Yes

48 APS flooring 50mm thk Square Meters 598 Yes

49 Kota stone flooring Square Meters 120 Yes

50 PVC flooring Square Meters 30 Yes

51 Acid resistant tiles Square Meters 150 Yes

52 Grannite tile work for wall Square Meters 62 Yes

53 Grannite tile work for floor Square Meters 46 Yes

54 Dholpur stone cladding Square Meters 620 Yes

55 Rolling shutter Square Meters 21 Yes

56 Pressed steel frame door Square Meters 25 Yes

57 Glazed MS windows Square Meters 100 Yes

58 Aluminium doors Square Meters 95 Yes

59 Aluminium windows Square Meters 10 Yes

60 PVC doors Square Meters 7 Yes

61 Aluminium partition Square Meters 80 Yes

62 Alumini windows, double glazed Square Meters 99 Yes



63 Fire check doors Square Meters 6 Yes

64 Window blinds Square Meters 12 Yes

65 Roof waterproofing Square Meters 1046 Yes

66 DPC 50mm thk, 1:2:4 Square Meters 126 Yes

67 Water proofing sunken part WC Square Meters 10 Yes

68 MS gate Each 4 Yes

69 Barbed wire fencing Square Meters 3000 Yes

70 MS gate with wicket gate Each 1 Yes

71 Water closet Each 7 Yes

72 Standing urinal Each 2 Yes

73 Wash basin Each 1 Yes

74 Glass shelf Each 1 Yes

75 Sopa tray Each 1 Yes

76 Brass soap container Each 1 Yes

77 Toilet paper roll holder Each 6 Yes

78 Al towel rail Each 4 Yes

79 HCI floor/Nahani trap Each 8 Yes

80 Gulley trap Each 2 Yes

81 Mirror Each 6 Yes

82 Pillar cock Each 5 Yes

83 Bib cock Each 5 Yes

84 Gunmetal gate valve Each 2 Yes

85 Brass stop cock Each 4 Yes

86 floor drain Each 3 Yes

87 Cast Iron pipe 75mm Dia. Running Meter 18 Yes

88 Cast Iron pipe 100mm Dia. Running Meter 3 Yes

89 Cast Iron pipe 150mm Dia. Running Meter 1.5 Yes

90 15 MM NOMINAL OUTER DIA PIPES  Running Meter 12 Yes

91 20 MM NOMINAL OUTER DIA PIPES  Running Meter 5 Yes

92 25 MM NOMINAL OUTER DIA PIPES  Running Meter 13 Yes

93 15 MM NOMINAL OUTER DIA PIPES  Running Meter 30 Yes

94 25 MM NOMINAL OUTER DIA PIPES  Running Meter 30 Yes

95 BM inspection chamber Each 3 Yes

96 Septic tank Each 2 Yes

97 Soak pit Each 2 Yes

98 500L water tank Each 2 Yes

99 Granite slab platform 45 mm th Square Meters 2.6 Yes

100 Granite slab platform 20 mm th Square Meters 4.5 Yes

101 SS sink Each 1 Yes

102 Marble slab Square Meters 2 Yes

103 Pillar tap Each 4 Yes

104 Excavation box cutting Cubic Meters 5732 Yes

105 Murrum filling Cubic Meters 4778 Yes

106 100mm WBM Square Meters 9555 Yes

107 75 mm WBM Square Meters 1840 Yes

108 WBM 75mm to 150mm Cubic Meters 1378 Yes

109 25 thk Bitumen concrete Square Meters 9186 Yes

110 Gravel paving Square Meters 92 Yes

111 PVC pipe sleeve 150mm Running Meter 58 Yes

112 NP2 RCC pipes 150 mm dia Running Meter 128 Yes

113 NP2 RCC pipes 200 mm dia Running Meter 230 Yes

114 NP4 RCC pipes 500 mm dia Running Meter 15 Yes

115 NP4 RCC pipes 600 mm dia Running Meter 15 Yes

116 NP4 RCC pipes  1000 mm dia Running Meter 15 Yes

117 Interlocking pavor blocks Square Meters 60 Yes

118 Borewell Each 1 Yes

119 Anit termite treatment Square Meters 1371 Yes

120 Rain water harvesting Each 1 Yes

121 Stone ware pipe 150mm dia Running Meter 55 Yes

122 Heat resitant terrace tiles Square Meters 736 Yes

123 Laminate doors toilet Square Meters 16 Yes

124 CI MANHOLE COVER 500 dia Each 12 Yes

125 PVC pipe class-S1 150mm dia Running Meter 57.5 Yes

126 Emergency exit sinage12"x6" Each 10 Yes

127 Emergency exit sinage18"x6" Each 10 Yes

128 False ceiling Square Meters 569 Yes

129 False flooring Square Meters 184 Yes

130 14w LED white light Each 4 Yes

131 1x20w LED light fixture Each 4 Yes

132 2x20w LED fixture surfac mount Each 19 Yes



133 2X20w LED fixture wall mount Each 6 Yes

134 2X20w LED suspend mount Each 20 Yes

135 36x1w LED recees mount Each 65 Yes

136 FLP 2x40w fluroscent light Each 12 Yes

137 1x6w, LEDdown lighter Each 12 Yes

138 14w LED white light Each 4 Yes

139 1x20w LED light fixture Each 4 Yes

140 2x20w LED suspended mount Each 3 Yes

141 2x20w LED light with battery Each 3 Yes

142 2x20w LED light linear Each 7 Yes

143 2x20w LED light with battery Each 4 Yes

144 36x1w LED recees mount Each 15 Yes

145 36x1w LED recees mount battery Each 6 Yes

146 FLP 2x40w flu light battery Each 5 Yes

147 1x46w LED light Each 14 Yes

148 1x8w comp flu exit light Each 23 Yes

149 FLP 1x8w comp flu exit light Each 2 Yes

150 Exhaust fan Each 16 Yes

151 FLP exhaust fan Each 4 Yes

152 240V, 5/15A 2P+E recp Each 68 Yes

153 240V, 5/15A 2P+E recp IP65 Each 4 Yes

154 240v, 5A switch Each 59 Yes

155 2 Mod pla  plate with flush Each 22 Yes

156 4 Mod pla  plate with flush Each 41 Yes

157 6 Mod pla  plate with flush Each 9 Yes

158 8 Mod pla  plate with flush Each 3 Yes

159 12 Mod pla  plate with flush Each 5 Yes

160 3 pin 32A receptacle with MCB Each 2 Yes

161 FLP 240V, 5/15A 2P+E recp Each 4 Yes

162 18 ways lighting panel Each 1 Yes

163 12 ways lighting panel Each 3 Yes

164 9 ways lighting panel 16A og Each 1 Yes

165 12 ways lighting panel 16A og Each 3 Yes

166 9 ways lighting panel 20A og Each 3 Yes

167 12 ways lighting panel 20A og Each 1 Yes

168 3runs of 1cx2.5sqmm Running Meter 4210 Yes

169 3runs of 1cx4sqmm Running Meter 3360 Yes

170 GI conduit 25mm dia Running Meter 1250 Yes

171 GI pull boxes Each 250 Yes

172 PVC pull boxes Each 100 Yes

173 PVC conduits Running Meter 600 Yes

174 Ceiling Fan, 230V,56" sweep Each 7 Yes

175 Ceiling fan controller Each 7 Yes

176 FLP fan 56" sweep Each 1 Yes

177 25x3 mm GI STRIP Running Meter 610 Yes

178 Down Conductor with test links Each 10 Yes

179 Welding connection Each 30 Yes

180 Lightining electrode Each 10 Yes

181 150mm GI cable tray Running Meter 20 Yes

182 4 way JB  indoor Each 240 Yes

183 4 way JB weatherprrof Each 31 Yes

184 4way JB FLP Each 10 Yes

185 3Cx2.5sqmm copper cable Running Meter 120 Yes

186 3Cx4sqmm copper cable Running Meter 100 Yes

187 Steel supports for panel etc Metric Ton .6 Yes

188 3/4" double comp glands Each 100 Yes

189 1" double comp glands Each 25 Yes

190 11/4" double comp glands Each 8 Yes

191 11/2" double comp glands Each 8 Yes

192 2" double comp glands Each 8 Yes

193 Reducer 1"-3/4" Each 8 Yes

194 Reducer 11/4"-3/4" Each 8 Yes

195 Reducer 11/2"-1" Each 8 Yes

196 Reducer 11/2"-11/4" Each 8 Yes

197 Reducer 2"-11/2" Each 8 Yes

198 UTP CAT6 cable Running Meter 250 Yes

199 RJ 45 connector for LAN Each 22 Yes

200 RJ 11 connector for Telephone Each 23 Yes

201 22AWG 2 pair voice cable Running Meter 250 Yes

202 Dual port face plate Each 22 Yes



203 Recep  for RJ45 and RJ11 conn Each 22 Yes
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Complete Tender Document
Sl.No. Description HPCL File HPCL Value Supporting

Doc. Req'd

1 Civil Works Kanpur Civil Works Kanpur  13000031-
HD-10129.pdf

- No
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Hindustan Petroleum Corporation Ltd. 
(A Government of India Enterprise) 

 
Rewari Kanpur Pipeline Project 

 
 

BID DOCUMENT 
 

FOR 
 

CIVIL WORKS KANPUR 
 

UNDER DOMESTIC PUBLIC COMPITITIVE BIDDING 
 

e - TENDER NO: 1300031-HD-10129 
 

 
Prepared and issued by: 
Worley Parsons Sea India Pvt. Ltd,  
Raheja Plaza First Floor,  
LBS Marg, Ghatkopar (W),   
Mumbai – 400086,  
India.  
 
Tel: +91-22-67818000 Fax: +91-22-67818080 
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REQUEST FOR QUOTATION (RFQ) 
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REQUEST FOR QUOTATION (RFQ) 
 
FOR REWARI KANPUR PIPELINE PROJECT 

 
WorleyParsons Sea India Pvt Limited, (hereinafter referred as CONSULTANT) on behalf of M/s. Hindustan 
Petroleum Corporation Limited (HPCL) ( hereinafter referred as OWNER), invites sealed bids under two 
bid system from Indian Contractors for execution of Civil Works Kanpur as detailed in paragraph below 
for proposed Rewari Kanpur Pipeline Project. 
 
Hindustan Petroleum Corporation Limited (HPCL) desires to lay a cross country multiproduct white oil 
pipeline for the distribution of products in North - Central India. The pipeline is proposed to be laid to 
transfer EURO-III MS, EURO-IV MS, EURO-III HSD, EURO-IV HSD and SKO from the existing Tap 
off location, at Rewari, of Mundra-Delhi Pipeline (MDPL) in Haryana up to Kanpur in Uttar Pradesh. 
The length of the pipeline will be 442 km (approx.). The Pipeline shall be passing through three states 
namely Haryana, Rajasthan and Uttar Pradesh. 
 

Scope of work is for Construction work related to Civil and Structural including but not limited to site 
development, fencing, gate, roads, drains, trenches, road crossings, equipment foundations, buildings, 
paving, pipe rack, pipe sleepers, pipe supports, platforms, along with Electrical and miscellaneous 
works, etc. as defined in the SOQ at HPCL RKPL Kanpur Terminal location. All the items required for 
construction such as materials, equipment, tools, workers, engineers unless specified in General or 
Special condition of contract shall be in the Bidder’s scope. 
 
Bidder to adhere to MOEF/STATE POLLUTION CONTROL BOARD guidelines / rules and 
regulations as per Environmental Protection Acts 1981 & 1986 as applicable for respective locations. 
The Bidder with sound technical & financial capabilities may Bid for one or more parts in combination. 
 

To facilitate the bidder to submit their offer, entire tender has been uploaded on HPCL’s e-portal, 
however, bidder must note that bidder have to quote for all the line items subject to meeting the 
Bidder’s eligibility Criteria (BEC) and submission of Bid Security bond as required. BEC & Bid Security 
clauses have been provided in the e-tender (clause number 2.0 & 3.0). 
 

Kanpur 
HPCL Terminal Kanpur  

3rd Floor, 123/788, G-1 Plot No. 52-T/15 
Factory Area, Fazalganj  
Kanpur – 208012 
 
Contact Person: Mr. Mohit Krishna 
Contact no: +91 8004922654. 
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1. Brief Details of Bid Document: 

 
 

i. Type of Tender e-Tender

ii. 
Tender no. (to be referred in all future 
correspondence) 
 

13000031-HD-10129 

iii. Bid Document on Website (s) 

From 23.05.2013 to  19.06.2013 

https://etender.hpcl.co.in; 
https://www.hindustanpetroleum.com  

and at 
www.worleyparsons.com/mumbaitenders

iv. Bid Due Date Up to 15.00 Hrs. on 20.06.2013 
v. 
 Online Unpriced .Bid Opening At 15.30 Hrs. on 20.06.2013 

vi. Bid Document Fee Not Applicable 

vii. Pre-bid Meeting 

At  11.00 Hrs. on_06.06.2013____ 
Venue: 
WorleyParsons Sea India Pvt. Ltd. 
Raheja Plaza First Floor, LBS Marg 
Ghatkopar (W), Mumbai – 400086, India. 

viii. Last date for receipt of bidders online  
queries 

Up to 1700 Hrs. on 04.06.2013 (Date shall 
be 10 days before Bid due Date ) 
Note: Please note all queries are to be 
uploaded on the website 
(https://etender.hpcl.co.in) only. 

ix. Online Price Bid Opening 
Date & time shall be intimated to techno-
commercially accepted bidders only at a 
later stage before price bid opening. 

x. Basis of Evaluation Refer clause No. 11 & 14 of ITB. 
xi. Bid Security Refer clause No. 3.0 of RFQ 
xii. Bid Validity 120 days; for details refer clause 5.0 of 

  ITB & Annexure-III of Chapter 8 
xiii. Delivery Period Please refer chapter 6 

xiv. Concessional “C” Form 
No “C’ form shall be provided HPCL; for 
details refer clause 3.9.9 of SCC & 
Preamble to SOR

xv. Integrity pact To be submitted; Refer cl. 21 of ITB; 
Annexure-2 point no. 17 & Annexure-3 

 
Note: If the particular day is happens to be a declared holiday in WORLEYPARSONS, Mumbai 

HPCL, Delhi, the next working day shall be considered 
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2.0 Bid Qualification Criteria 

Bidder shall be  
 
2.1 TECHNICAL 
 
2.1.1 Bidder 
 

a. Bidder shall be a reputed contractor and shall have proven track record of having successfully 
executed single contract or separate contracts involving Civil and Structural Works comprising 
of Buildings, roads and structural sheds during last 7 years ending 30.04.2013. 

 
b. Bidders shall be a reputed contractor and shall have proven track record of having successfully 

executed single or separate contracts involving Civil and Structural Works comprising of 
Buildings, Roads and Structural sheds of value not less than as indicated below), during the 
last 7 years reckoned from 30.04.2013: 

 

Clause 
No. 

Bid qualification criteria (Technical) 
Contract 

Value in INR 
(Lakhs) 

2.1.2.a 

Three separate contracts comprising of all components i.e., 
Building(s), Road(s) and Structural shed(s) each having value 
not less than 

INR 335 

Or 

Three separate contracts comprising of any two components of 
Building(s), Road(s) and Structural shed(s) which when taken 
together, shall have all three components, each having value 
not less than 

Or 

Three separate contracts one for building(s), one for road(s), 
and one for structural shed(s) each having value not less than 

 OR  

2.1.2.b 

Two separate contracts comprising of all components i.e., 
Building(s), Road(s) and Structural shed(s) each having value 
not less than 

INR 420 
Or 

Two separate contracts comprising of any two components of 
Building(s), Road(s) and Structural shed(s) which when taken 
together, shall have all three components, each having value 
not less than 

 OR  

2.1.2.c 
One contract comprising of all components i.e., Building(s), 
Road(s) and Structural shed(s) having value not less than INR 675 
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2.2 Financial 
 

2.2.1   Average Annual financial turnover: 
 

Average Annual Financial Turnover during the last 3 years ending 31st March 2012 should not be less 
than the value mentioned below 

 

Sr. No. Description of item 

Average Annual Financial Turnover during the 
last 3 years, ending 31st March 2012,  

should be at least 
(Rs. in Lakhs) 

01 Civil Works Kanpur 250 

 
2.2.2 Net Worth (For all Items) 

Net worth of the bidder for financial year ending 31st March 2012* should be positive. However it 
will not be applicable for PSUs approved by HPCL. 

 
Note: (*): In case Bidders’ financial statements are audited in calendar year, bidder’s Average Annual 

financial turnover during the last 3 years, ending Dec, 2011 shall be checked against criteria stated at 
clause no. 2.1.1 above & Net worth ending Dec, 2011 against criteria stated at clause no. 2.2.2 above 

 
2.3 WHO CAN BID:  Parties who are affiliates of one another can decide which affiliate will make a bid. Only 

one affiliate may submit a bid. Two or more affiliates are not permitted to make separate bids directly or 
indirectly. If 2 or more affiliates submit a bid, then any one or all of them are liable for disqualification. 
However up to 3 affiliates may make a joint bid as a consortium, and in which case the conditions 
applicable to a consortium shall apply to them. "Affiliate" of a party shall mean any company or legal 
entity which: 
 

(a) Controls either directly or indirectly a party, or 
(b) Which is controlled directly or indirectly by a Party; or 
(c) Is directly or indirectly controlled by a company, legal entity or partnership which least a 50% voting 

or other controlling interest that gives the power to direct, cause the direction of the management and 
material business of the controlled entity. 

2.3.1.   Bids may be submitted by: 

a) A single person/entity (called sole bidder); 
b) A newly  formed  incorporated joint venture (JV) which has not completed 3 financial years from the 

date of commencement of business; 
c) A consortium (including an unincorporated JV) having a maximum of 3 (three) members;     
d) An Indian arm of a foreign company. 

2.3.2 Fulfillment of Eligibility criteria and certain additional conditions in respect of each of the above 4 
types of bidders are stated below, respectively: 

 
a) The sole bidder (including and incorporated JV which has completed. 
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b) In case the bidder is a newly formed and incorporated joint venture and which has not 

completed three financial years from the date of commencement of business, then either the 
said JV shall fulfill each eligibility criteria or any one constituent member/promoter of such a JV 
shall fulfill each eligibility criteria. If the bid is received with the proposal that one constituent 
member/promoter fulfills each eligibility criteria, then this member/promoter shall be clearly 
identified and he/it shall assume all obligations under the contract and provide such comfort 
letter/guarantees as may be required by Owner. The guarantees shall over inter alia the 
commitment of the member/promoter to complete the entire work in all respects and in a timely 
fashion, being bound by all the obligations under the contract, an undertaking to provide all 
necessary technical and financial support to the JV to ensure completion of the work, etc. 

 
c) In case the bidder(s) is/are a consortium (including an unincorporated JV), then the following 

conditions shall apply: 
 

1) Each member in consortium may only be a entity and not an individual person; 
       
2) The bid shall specifically identify and describe each member of the consortium; 
       
3) The consortium member descriptions shall indicate what type of legal entity the 

member is and its jurisdiction of incorporation (or of establishment as a legal entity 
other than a corporation) and provide evidence by a copy of the articles of corporation 
(or equivalent documents); 

4) One participant member of the consortium shall be identified as the “Prime member” 
and contracting entity for the consortium; 

5) This prime member shall be solely responsible for all aspects of the Bid/proposal 
including the execution of all tasks and performance of all  consortium obligations; 

6) The prime member shall fulfill each eligibility criteria; 
7) A commitment shall be given from each of the consortium members in the form of a 

letter signed by a duly authorized officer clearly identifying the role of the member in 
the Bid and the member’s commitment to perform all relevant tasks and obligations in 
support of the Prime/lead member of the Consortium and a commitment not to 
withdraw from the consortium; 

8) No change shall be permitted in the number, nature or share holding pattern of the 
consortium members after pre-qualification, without the prior written permission of the 
Owner. 

9) No change in project plans, timetables or pricing will be permitted as a consequence of 
any withdrawal or failure to perform by a consortium member; 

10) No consortium member shall hold less than 25% stake in a consortium; 
11) Entities which are affiliates of one  another are allowed to bid either as a sole bidder or 

as a consortium only; 
12) Any person or entity can bid either singly or as a member of only one consortium. 

 
d) In case the bidder is an Indian arm (subsidiary, authorized agent, branch office or affiliate) of a 

foreign bidder, then the foreign bidder shall have to full fill each eligibility criteria. If such foreign 
company desires that the contract be entered into with the Indian arm, then a proper back to 
back continuing (parent company) guarantee shall be provided by the foreign company clearly 
stating that in case of any failure of any supply or performance of the equipment, machinery 
material or plant or completion of the work in all respects and as per the warranties/guarantees 
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that may have been given, then the foreign company shall assume all obligations under the 
contract. Towards this purpose, it shall provide such comfort letter/guarantees as may be 
required by Owner. The guarantees shall cover inter alia the commitment of the foreign 
company to complete the entire work in all respects and in a timely fashion being bound by all 
the obligations under the contract, an undertaking to provide all necessary technical and 
financial support to the Indian arm or to render the same themselves so as to ensure 
completion of the contract when awarded, an undertaking not to withdraw from the contract till 
completion of the work etc.   

 
2.3.3  HPCL/ WORLEYPARSONS reserves the right to take into accounts the past performance of the 

Bidder and access Bidders capability to execute the work using in house information by taking 
into account various aspects such as concurrent commitments and performance during 
evaluation of Bids. HPCL/WORLEYPARSONS also reserves the right to verify documents 
provided by Bidder in support of qualification criteria or past performance. 

          
2.3.4   The Bidder should have ownership of following minimum numbers of machines/ equipment listed 

below. The Bidder has to provide an affidavit supporting ownership of equipment. Bidder shall 
also provide worthiness certificate of below mentioned machines/ equipment from concerned 
authorities along with tender. 
 

Sr. No. List of Machinery Qty 
1 Road Roller (10 T) 1 
2 Excavator 1 
3 Concrete Mixer along with weigh Batcher 3 
4 Surface Vibrators 1 
5 Needle Vibrators  3 
6 Mechanical Trowel 1 
7 Water pumps 1 
8 Universal Testing m/c 1 
9 Drilling m/c 1 

10 Welding m/c 2 
11 Gas cutter 2 

 
Notes: HPCL/ WorleyParsons reserves the right to take into accounts the past performance of the bidder and 

access bidders capability to execute the work using in house information by taking into account various 
aspects such as concurrent commitments and performance during evaluation of bids. 

 
2.4 INFORMATION / DOCUMENTS REQUIRED ALONG WITH BID: 
 
a)  List of available technical manpower with their academic qualification, experience and fields of 

specialization. 
 

b) Following documents are required to be submitted as proof of meeting bidder’s Eligibility criteria 
[Clause no. 2 above]: 
 
(1)  Duly notarized copies of Audited Financial Statements including Balance Sheet and Profit & 

Loss Account etc. for the preceding three financial years as required under Clause 2.1. 
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(2)  Following documents are required to be submitted as proof of meeting Bidder’s eligibility 

criteria [Clause no. 2.2]. Duly notarized copies of Original Purchase /Work Order from 
owner /consultants along with their completion certificate. The Purchase/work Order and 
completion certificate should clearly mention the details of jobs carried out by the applicant 
meeting the technical criteria stipulated above. 
 

HPCL / WorleyParsons reserves the right to complete the evaluation based on the details furnished without 
seeking any additional information. The bid evaluation procedure is specified in bid. 
 
 
3.0 Bid Security:  
 
3.1 Amount of Bid Security shall be as per following:  

 

SL. No. 
Bid Security Requirement 

(Rs. In Lakhs) 

For complete scope 16 

 
Notes: 
 
i In case of any discrepancy in the amount of bid security/EMD mentioned herein above & the 

amount mentioned online at EMD screen of e-tender by HPCL / WorleyParsons; amount mentioned 
at online screen shall prevail. 

ii Public Sector Enterprises and Small scale industries (Registered with NSIC) are exempted from 
submission of EMD.  
However to claim the exemption Public Sector Enterprise shall submit a declaration on their letter 
head and small scale industries shall submit valid copy of NSIC registration certificate. 

iii Bidder is to forward hard copy of the bid security /EMD exemption claim documents (self-
declaration) in case of PSU or copy of valid registration certificate in case of small scale industries 
registered with NSIC) as well as to upload scanned copy of the same on e-portal along with their 
un-priced offer. 

 
3.1.1 The bid security/EMD is required to protect the Owner against the risk of Bidder’s conduct, which 

would warrant the security’s forfeiture.  
 

EMD shall be accepted in the form of demand draft/ pay order, banker’s cheque (in favour of 
Hindustan petroleum Corporation Ltd, payable at Delhi, issued by any scheduled bank other than 
cooperative bank or in the form of Irrevocable Bank Guarantee issued by any scheduled bank other 
than cooperative bank.  

 
In case EMD is submitted in the form of Bank Guarantee, it should be made on non-judicial stamp 
paper of appropriate value (denomination) and should be valid for SIX (6) months from due date / 
extended due date of the tender (in the format at Annexure-IV of Chapter 8), however, demand 
draft / pay order/ Banker’s Cheque may be valid for three months.  
Cheque / FDR or EMD in any other form shall be treated as offer without EMD and shall not be 
acceptable. 
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3.1.2 EMD (original instrument: DD/Pay order/ Banker’s Cheque OR Bank Guarantee)/ EMD exemption 

document should be kept in separate envelope (super-scribed with tender number, job & due date) 
and should be deposited by tender due date and time, in the tender box provided in the office of:   
 
Manager- Procurement & Contracts, WorleyParsons Sea India Pvt. Ltd,  
Raheja Plaza First Floor, LBS Marg,  
Ghatkopar (W), Mumbai – 400086, India. 
 
Tel: +91-22-67818000 Fax: +91-22-67818080 
 

3.1.3 In case the EMD (original instrument) is not deposited in the tender box (as mentioned 
above) by tender due date and time, the offer of bidder shall be rejected.  

 
Owner / Consultant shall not be responsible for any postal delays or non-receipt of EMD by tender 
due date and time, reasons whatsoever.  

 
3.1.4 Bidders are suggested to advise their BANKS not to post Bank Guarantee/or any other EMD/Bid 

security document directly to HPCL, as the Bid Security/EMD is to be submitted as detailed above.  
 

3.1.5 The EMD shall be held interest free and no bank charges shall be payable by   Owner /  
Consultant towards the EMD submitted by the bidders. 

 
3.2 EMD FORFEITURE (In case EMD is applicable) AND FURTHER ACTION AS PER 

CORPORATION’S (HPCL) POLICY:-  
 

EMD submitted by the bidder for subject tender shall be forfeited in following cases:-  
 

(i) Withdrawal of bid in interval between the deadline for submission of bids and the expiration 
of the period of bid validity specified by the bidder (To be read in conjunction with clause 
no. 6.3 of ITB).  

 
(ii) Unsolicited post bid modification (To be read in conjunction with clause no. 11.4 of ITB).  

 
(iii) Price changes against technical/commercial clarification, if any, in line with terms & 

conditions of enquiry documents are not allowed. (To be read in conjunction with clause no. 
11.4b) of ITB)  

 
(iv) Where based on workability assessment by authority(HPCL), the vendor's bid is 

found non-workable as per clause 16.2 of ITB  
 

(v) Conditional Price Bids.  
 

(vi) Non –Withdrawal (by evaluated lowest bidder) of deviations mentioned elsewhere other than 
deviation sheet. ( To be read in conjunction with clause no. 22 of Chapter-2B)  

 
(vii) Any new deviation stipulated after tender due date( To be read in conjunction with point 

no. 22 iv of Chapter – 2B)  
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(viii) Unsolicited Post Bid Revision in Taxes & Duties.  

 
(ix) Violation of Integrity Pact (If Applicable).  
 
(x) Backing out and not making supplies as per final bid price in reverse auction as per clause 

no.11 of annexure 11.1 (Business Rules for RA). 
 
(xi) Withdrawal of acceptance to reverse auction any time after tender due date and time as per 

clause no. 19 of annexure 11.1 (business Rules for RA) 
 
DISCLAIMER: Besides above, Owner/Consultant reserves the right to forfeit the EMD of bidder (In case 

EMD is applicable) and take further action as per corporation’s (HPCL’s) policy in case 
bidder deviates from his submitted offer/adopt unfair practice. 

 
3.3      REFUND OF BID SECURITY / EARNEST MONEY DEPOSIT 
 

Unsuccessful Bidder’s bid security will be discharged/returned as promptly as possible but not later 
than 60 days after the expiry of the period of bid validity prescribed by the Owner. The successful 
Bidder’s bid security will be discharged upon the Bidder’s accepting the  Contract/ Purchase Order, 
and furnishing the requisite bank guarantee / security Deposit in line with the tender terms and 
conditions.  

 
4.0 DELIVERY SCHEDULE: 

Please refer Chapter-6  
 
5.0 PRE – BID MEETING (IF APPLICABLE FOR THIS TENDER)  

 
5.1  The bidder(s) or his authorized representative are invited to attend a pre-bid meeting, if so stated, 

and date, time & venue as given at RFQ. 
 
5.2  The purpose of meeting will be to clarify issues related to tender on any matter that may be raised 

at that stage. Session may also be arranged for bidders to demonstrate the e�Tendering system to 
facilitate bidders to submit the Bid Online. 

 
5.3  The bidder requiring any clarification of the Bidding Document should upload their queries on 

HPCL‘s e�tendering system. It may not be practicable at the meeting to answer queries received 
late, but queries and responses/clarifications thereof will be transmitted through e-portal.  
 

5.4 WORLEYPARSONS will respond in writing to any request for clarification of the Bidding Document, 
which it receives through e-tendering system two days prior to date of Pre-Bid Meeting. Written 
copies of HPCL / WP response (including an explanation of the query but without identifying the 
source of the query) will be uploaded on the websites. Bid clarification sought through any other 
means like e-mail etc shall not be considered for reply. 
 

5.5 Any addendum/corrigendum/ clarification to the bidders query thus issued shall be part of the 
bidding documents and shall also be uploaded on the website. 
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5.6 Non-attendance of the pre-bid meeting will not be a cause for disqualification of the  
Bidder. 

 
Note: Pre-bid discussion shall be confined to techno-commercial discussions and there 
shall be no revision / discussion to Bidder eligibility criteria (BEC). 

 
5.7. In case pre-bid meet is not envisaged in the tender and bidder(s) require some               

clarifications, bidder(s) can upload the same within 7 days (for limited Tender) / 10 days (for public 
tender) of uploading the tender enquiry on the e-portal. 
 

 
6.0 GENERAL  
 
6.1 Bidder  to  note  that  complete  Tender  Document  along  with  Bidder’s Eligibility Criteria (BEC) has 

been web hosted at https://etender.hpcl.co.in ; https://www.hindustanpetroleum.com and at 
www.worleyparsons/mumbaitenders website for viewing / downloading, however, bids shall be 
submitted at HPCL’s E-Tendering website https://etender.hpcl.co.in only. 

 
6.2 No extension in the bid due date shall be considered on account of delay in receipt/ non-

availability of digital certificate etc.  
 
6.3 Bid Document is non-transferable.  
 
6.4 OWNER/CONSULTANT will not be responsible for cost incurred in preparation and delivery of bids, 

regardless of the conduct of outcome of the bidding process.  
 
6.5 OWNER/CONSULTANT reserves the right to extend price / purchase preference as per the 

prevailing guidelines of Government of India.  
 
6.6 OWNER/ CONSULTANT reserves the right to accept any tender in whole or in part or reject any or 

all tenders without assigning any reason. HPCL reserves right to accept any or more tenders in part. 
Decision of OWNER/CONSULTANT in this regard shall be final and binding on the bidder.  

 
6.7 OWNER/ CONSULTANT will not be responsible for delay due to any reason including Postal 

delays in receiving the hard copies of documents as specified in the tender from Bidders.  
 
6.8 VOID  
 
6.9 Bidder can download the Bid Document from WORLEYPARSONS’s Website 

http://www.worleyparsons.com/MumbaiTenders or HPCL’s Website 
http://www.hindustanpetroleum.com  and the bidder shall enclose the requisite bid document fee (if 
applicable) by Crossed Bank Draft from by any Scheduled Bank in India other than Co-operative 
Bank, along with the bid.  

 
However, in case of e-tender, offer / bid shall only be submitted online at site https://etender.hpcl.co.in 

& offers sent through any other mode shall not be accepted.  
 
6.10 For submitting the bid on-line it would be mandatory for bidders to obtain digital certificate (which 

will enable data encryption as well as digital signing). For information regarding digital certificate, 
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bidders may visit http://www.cca.gov.in. For submitting the bid online, bidders are advised to follow 
the step by step procedure given under the link “Help” at website https://etender.hpcl.co.in. In case 
bidders are unable to access the site they may contact Help Desk at Phone nos. given at HPCL 
website.  

 
6.11 Bids sent through Fax/ E-mail / Computer Floppy shall not be accepted.  
 
6.12 Bids will be submitted online. Time & Date of opening of Price Bids shall be intimated only to the 

qualified and techno commercially acceptable bidder(s) at a later date. Incomplete offers shall not 
be considered for evaluation.  

 
6.13 Each bidder shall submit only one offer in compliance with the requirements of the bidding 

document, including the basic technical design as indicated in the drawing and specifications. 
Alternatives will not be considered. Submission of more than one bid for one package will cause all 
the proposals with the bidder’s participation to be disqualified.  

 
7.0 Grievance Redressal Mechanism :  
 

Hindustan Petroleum Corporation Limited (HPCL) has developed a “Grievance Redressal 
Mechanism” to deal with references / grievances if any that are received from parties who 
participated / intend to participate in the Corporation Tenders. The details of the same are available 
on HPCL’s website www.hindustanpetroleum.comm.    

 
8.0 A firm which is not a PSU or an associate or a joint venture of a PSU and which has been engaged 

to provide goods or works for a project and any of its affiliates will be disqualified from providing 
consultancy services for the same project. Conversely, a firm which is not a PSU or an associate or 
a joint venture of a PSU, hired to provide consultancy services for the preparation or implementation 
of a project, and any of its affiliates, will be disqualified from subsequently providing goods or works 
or services related to the initial assignment for the same project.  

 
Consultants or any of their affiliates who are not PSUs or an associate or a joint venture of a PSU 
will not be hired for any assignment, which by its nature, may be in conflict with another 
assignment of the consultants.  

 
The above clauses, however, will not be applicable to a firm engaged in preparation of Detailed 
Feasibility Report (DFR) but will apply to an EPC (Engineering Procurement Contractor) or PMC 
(Project Management Consultant)  

 
If a contractor submits his bid, qualifies and does not get the contract because of his being not the 
lowest, he will be prohibited from working as a subcontractor for the contractor who is executing 
the contract.  

 
 

Manager – Procurement & Contracts, 
Worley Parsons Sea India Pvt. Ltd,  
Raheja Plaza First Floor, LBS Marg, Ghatkopar (W),  
Mumbai – 400086, India  
Tel: +91-22-67818000; Fax: +91-22-67818080.
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A.     INSTRUCTIONS TO BIDDERS (ITB)  
   
 

B.      e -TENDER INSTRUCTION  
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CHAPTER 2 A 
INSTRUCTIONS TO BIDDERS (ITB) 

 
 
1.0 COST OF BIDDING  
 

The Bidder shall bear all costs associated with the preparation and submission of the bid, 
including the costs & expenses for visiting site(s). OWNER/CONSULTANT will in no 
case, be responsible or liable for these costs, regardless of the conduct or outcome of 
the bidding process.  

 
2.0 BID DOCUMENT  
 
2.1 The bidder is expected to examine all instructions, forms, terms and specifications in the 

bid document. The Invitation for Bids together with all its attachments thereto, shall be 
considered to be read, understood and accepted by the bidder, unless deviations are 
specifically stated seriatim by the bidder. Failure to furnish all information required by 
the bid document or submission of a bid not substantially responsive to the bid 
documents in every respect will be at bidder’s risk and may result in the rejection of his 
bid.  

 
2.2 The bidder's scope of supplies as specified in the Material Requisition/technical 

Specifications shall be in strict compliance with the scope detailed therein and in the bid 
document.  

 
3.0 LANGUAGE OF BID  
 

The bid prepared by the Bidder and all correspondence/ drawings and documents 
relating to the bid exchanged by Bidder and the Owner/Consultant shall be written in 
HINDI / ENGLISH language, provided that any printed literature furnished by the Bidder 
may be written in another language so long as accompanied by an ENGLISH translation, 
in which case, for the purpose of interpretation of the bid, the ENGLISH translation shall 
govern.  

 
4.0 BID DUE DATE AND TIME  
 
4.1 Bids must be received online before due date & time.  
 
4.2 The Owner/Consultant may, at its discretion, on giving reasonable notice online / (in case 

of public tender), extend the bid due date, in which case all rights and obligations of the 
Owner and the Bidders, previously subject to the bid due date, shall thereafter be subject 
to the new bid due date as extended.  

 
4.3 Request for extension of tender submission due date, if any, received from bidders within 

three (3) days of tender submission due date /time shall not be considered.  
 
4.4 AMENDMENT OF BID DOCUMENT  
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At any time prior to the bid due date, the Owner/ Consultant may, for any reason, 
whether at its own initiative or in response to a clarification requested by a prospective 
Bidder, modify the Bid Document.  

 
The amendment will be notified in writing to all prospective Bidders who have been 
issued the Bid Document and will be binding on them. 

 
In order to afford prospective Bidder, reasonable time in which to take the amendment 
into account in preparing their bids, the Owner/ Consultant may, at its discretion, extend 
the bid due date. 

 
5.0 PERIOD OF VALIDITY OF BIDS:  
 
5.1 Bids shall be kept valid for 120 days from the final bid due date. A bid valid for shorter 

period shall be rejected as per clause 12.0 (Rejection Criteria) of Chapter – 2 
(Instructions to Bidders). The bidder shall not be entitled during the said period of 120 
days, without the consent in writing of the Owner / Consultant to revoke or cancel its bid 
or to vary the bid given or any term thereof. In case of bidder revoking or cancelling its bid 
without the consent of the Owner in writing, the Owner shall forfeit the Bid Security 
furnished by Bidder. 

 
5.2  Notwithstanding above, the Owner may solicit the Bidder’s consent to an extension of the 

period of bid validity. The request and the responses thereto shall be made on line/ or 
through any other means of communication decided by the owner. The bid security/EMD 
shall also be accordingly extended by the bidder at no extra cost to the owner. 

 
6.0 MODIFICATION AND WITHDRAWAL OF BIDS  
 
6.1 The Bidder may modify or withdraw his bid after the bid’s submission, provided that the 

modification/ withdrawal notice is received by the Owner / Consultant prior to the bid due 
date & time.  

 
6.2 No bid shall be modified subsequent to the due date & time or extension, if any, for 

submission of bids. Bidder(s) to note that unsolicited price changes (including changes in 
taxes, duties mentioned & their applicability) after submission of bid shall not be allowed. 
In case any bidder gives unsolicited revised prices/price implication, his bid shall be 
rejected and EMD/ Bid security submitted by the bidder shall be forfeited, however, any 
unilateral rebate shall be dealt as per clause no. 22 of ITB. 

 
6.3 No bid shall be allowed to be withdrawn in the interval between the deadline for 

submission of bids and the expiration of the period of bid validity specified by the Bidder. 
Withdrawal of a bid during this interval shall result in the forfeiture of Bidder’s EMD/Bid 
security and further action as per corporation (HPCL) policy.  

 
6.4 No new deviation will be received/ accepted from bidder after bid due date & time. Incase 

bidder submits new deviation, his bid will be rejected. At the sole discretion of the owner 
bidder may be given opportunity to withdraw the deviation and in case the same is not 
withdrawn by the bidder, the offer of the bidder shall be rejected & EMD/ Bid security 
submitted by the bidder shall be forfeited.  
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7.0 BID PARTS  
 

Bid shall be in two parts: Part-I shall be un-priced bid & Part-II shall be priced bid. Bidder 
shall include bid security, tender fee (if applicable), integrity pact duly signed & stamped, 
un-priced price schedule duly filled as “quoted” in each cell of price schedule etc. with 
Part-I and quoted price in Part-II.  

 
8.0 DOCUMENTS COMPRISING THE BIDS  
 
8.1 The bid prepared by the Bidder shall comprise the following components:  
 
8.1.1 UNPRICED BID (PART-I) :  
 

a. Original Bid Security & Tender Fee (if applicable) - Original DD/ BG in physical 
form to be received on or before Bid due date and time, however, in e-tender a 
scanned copy of the same also to be uploaded with the offer at e-portal 
https://etender.hpcl.co.in.  

 
In case Bid Security / EMD is not received as per clause 3.0 of Request for 
Quotation ( RFQ)  the offer of the bidder shall be rejected. 

 
Bidders are suggested to instruct their banks not to post Bid Security directly to 
Owner / WORLEYPARSONS 

 
b. Integrity Pact - Original   in physical form to be received on or before bid due 

date and time, however, in e-tender a scanned copy also to be uploaded with the 
offer at  e-portal https://etender.hpcl.co.in. 

 
c. Power of Attorney in Original in physical form in favour of signatory of the 

bid.  
 

d. Tender document including Corrigendum, if any, and subsequent 
correspondences duly stamped and signed on each page as a token of 
acceptance. Please note no hard copy of documents shall be taken in case 
of e-tender except the documents stated in the note at the end of this clause.  

 
e. All form and format dully filled in.  

 
f. Documentary evidence in support of Bidder Qualification Criteria as 

stipulated in the Bid Document.  
 

g. Copies of Purchase Orders, Financial Statement (Balance Sheet and Profit 
& Loss Account) for last three preceding financial years.  

 
h. Taxes & Duties Statement – shall be same as filled in Price Schedule & should 

not be separately submitted by the bidder.  
 

i. VOID 
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j. Agreed Terms & Conditions duly filled-in.  
 

k. Declaration with the Bid Eligibility criteria that bidder has not been banned or 
delisted by any Government or quasi Government agencies or PSU's as per 
Annexure-8 at Chapter-8 of the Bid Document.  

 
l. Documentary evidence establishing Bidder’s eligibility to bid and that the offered 

Goods conform to the Bid Document.  
 

m. An Undertaking from the Bidder Confirming that their Plant / Facility has 
Adequate Capacity to handle Concurrent Orders and the Supplies to be made to 
HPCL will not get delayed due to the concurrent orders from other Clients as per 
Annexure-10 at Chapter-8 of the Bid Document  

 
n. Bid Form as per Annexure-9 at Chapter-8 of the Bid Document.  

 
o. Any other document bidder intends to submit or sought by WORLEYPARSONS/ 

HPCL.  
 
NOTE: The documents sought under clause 8.1.1 a to 8.1.1 c are to be received by WORLEYPARSONS 

by bid submission date & time in hard copy. However, scanned copies of documents under 
clause 8.1.1 a to 8.1.1 c along with balance documents are to be uploaded at HPCL e-tender 
website. 

 
8.1.2 PRICED BID (PART-II):  
 

It shall consist of Price Bid only. It shall be filled online on the e-portal 
https://etender.hpcl.co.in   

 
9.0 PREPARATION & SUBMISSION OF BIDS: All the bids shall be submitted online at the 

e-proc Portal of HPCL (web site address as given above at 8.1.2)  
 
9.1 Bids shall be submitted on-line by the due date & time.  
 
9.2 Documents mentioned in the Bid Document shall be uploaded along with the bid by 

the Bidder.  
 
9.3 Addenda/Corrigenda to the Bid Document, if issued, must be signed and 

submitted along with the bid.  
 
9.4 Bidders are advised to submit bids based strictly on the terms & conditions and 

specifications contained in the Bid Document and not to stipulate any deviations.  
 
9.5 Each Bidder shall submit only one bid. A Bidder who submits more than one bid or 

Alternative bids will be rejected.  
 
10.0 OPENING OF BIDS  
 

Unpriced  bid  shall  be  opened  by  Consultant  /  HPCL  on  the  date  and  time 
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specified in RFQ / E-tender. Date & time for opening of price bids shall be advised later 
to only techno-commercially accepted bidders. 

 
In case of e-tender, the bids shall be opened on-line and bidders shall be able to view 
details by logging in. Physical presence of bidders at consultant’s / HPCL’s office shall 
not be allowed for witnessing bid opening. 

 
11.0 EVALUATION OF BIDS  
 
11.1 The Owner/CONSULTANT will examine the bids to determine whether they are 

complete, whether any computational errors have been made, whether the documents 
have been properly digitally signed and whether the bids are generally in order.  

 
11.2 The bids without requisite Bid Security and/or not in the prescribed proforma will not be 

considered and bids of such bidder Bidder(s) shall be rejected at the sole discretion of 
Consultant / HPCL.  

 
11.3 Qualification of Bidder: The experience details and financial and technical capabilities of 

the Bidder(s) shall be examined to determine whether the Bidder(s) meet the 
Qualification Criteria mentioned in the Request for Quotation (RFQ).  

 
11.4 a) After tender submission due date & time/ extended due date & time (as the case may be)
 the bidders shall not make any subsequent price changes/Changes on taxes  quoted,  
 whether  resulting  or  arising  out  of  any  technical  /  commercial clarifications sought 

 
 /allowed  on  any  deviations  or  exceptions  mentioned  in  the bid unless discussed 
and agreed by HPCL in writing.

11.4 b) To  assist  in  the  examination,  evaluation  and  comparison  of  Unpriced  bids,  the
 Owner/Owner’s Consultant may, at its discretion, ask the Bidder clarifications on
 the bid. The request for such clarifications and the response thereto shall be in 
 writing and shall be binding on the bidder.

 Bidder(s) to note that Price changes against Technical/Commercial clarification,
 if any, in line with terms & conditions of enquiry documents are not allowed. In 
 case,  any  bidder  gives  revised  prices/price  implications  (including  revision  in
 taxes /duties & their applicability)   against such clarification, it would amount to
 unsolicited post bid modification by the bidder and action shall be taken by the 
 owner   as   per   clause   “MODIFICATION   AND   WITHDRAWAL   OF   BIDS”
 mentioned above. However, the owner/Owner’s consultant reserves the right to
 seek cost implication/revised rates from all the vendors in case of a revision in 
 technical specification/scope of job.

11.5 Prior   to   the   evaluation   and   comparison   of   the   bid,   the   Owner/   Owner’s 
 Consultant  will  determine  the  substantial  responsiveness  of  each  bid  to  the 
 bidding documents. For the purpose of this Article, a substantially responsive bid
 is one, which conforms to all the terms and conditions of the bidding document 
 without material deviations or reservations. The Owner’s determination of a bid
 responsiveness is to be based on the contents of the bid itself without recourse
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 to the extrinsic evidence.
 
11.6  A bid determined as substantially non-responsive will be rejected by the Owner/Owner’s 

Consultant and shall not subsequently be allowed by the Owner/Owner’s Consultant to 
be made responsive by the Bidder by correction of the non-conformity. 

 
11.7 Bidders are requested to accept tender terms/conditions in totality and should aVOID 

deviations.  
 
11.8 In case deviations to tender terms/conditions are unaVOIDable, the same should be 

mentioned in ONLINE DEVIATION SHEET. Deviations mentioned elsewhere shall not be 
considered by HPCL/CONSULTANT.  

 
11.9 The price bids of techno-commercially accepted bidders shall only be opened. The 

evaluation criteria shall be OVER ALL (INCLUSIVE OF ALL LOCATIONS) lowest 
on delivered cost bases.  

 
11.10 No set off (including set off on account of taxes/duties) shall be considered in evaluation 

for deciding L1 bidder.  
 
11.11 In case, bidder is evaluated L1 bidder and has mentioned deviation to tender terms not in 

online deviation sheet, but elsewhere and is not withdrawing those deviations, HPCL 
shall forfeit the EMD/Bid security of the bidder in such cases.  

 
11.12 In case any deviations sought by bidder are accepted by Owner / Consultant, Owner / 

Consultant reserves the right to suitably load the bidder for evaluation purpose only.  
 

11.13 Evaluation shall be carried out based on price quoted by Bidder including stated 
taxes & duties as on date of opening of Un-priced Bid. For import content also, if 
any, no exchange rate variation / Customs duty variation shall be considered. 

 
11.14 All the Sl. Nos. and columns in the ‘Price Schedule’ shall be quoted. If no prices 

are envisaged for any of the entries, ‘0’ shall be mentioned. In this context “0’ 
mentioned against any item shall construe that the Bidder shall not charge any 
amount separately for that item from the Purchaser. 

 
11.15   SERVICE TAX ON ABATEMENT BASIS: 

This tender being in the nature of Original Works, Service value will be 
considered at 40% of the gross value of the order ( supply + works) including free 
issue material value for the purpose of discharging liability as stated in clause 
below. For value of free issue material please refers Agreed Terms & 
Conditions sl. no. 14. 

 
11.16  a) In respect of the Services covered by this tender, where the Bidder is 

Individual / HUF/ Firm / AOP, the service tax liability will be discharged by Bidder 
and HPCL in the ratio of 50 and 50 respectively. Hence Bidder should mention 
his entity status along with necessary proof supporting the same. 
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b. Bidder should quote his portion of service tax rate ( i.e. For Corporate Entity- 
On 40% of the gross value of each item @ 12.36% i.e.4.944%; For Non 
Corporate Entity – 50% of the service tax applicable on Corporate Entity i.e. 
2.472%) against each line item of Price Schedule (Supply as well as Works), 
separately and not as inclusive. 

 
In case if the Bidder quotes the rate “Inclusive of Service Tax” it would be 
considered as if the Bidder has included his liability alone in the rate. Accordingly 
HPCL’s liability would be loaded for evaluation purpose. 

 
c. In case of non-corporate entity service tax payable by HPCL, shall be 
separately loaded at for the purpose of evaluation. Further in case a non-
corporate Bidder (where the liability of service tax is 50:50) quotes full service tax 
(HPCL + Bidder Liability), his offer shall not be loaded, however, he will be 
reimbursed towards his liability of service tax and HPCL service tax liability shall 
be directly paid to statutory authority by HPCL out of full service tax quoted by 
the Bidder. 

 
d. The service tax on free issue material value shall be considered on 40% of the 
gross value of each item @ 12.36% i.e.4.944% for evaluation. 

 
11.17  Foreign exchange variation/import duty variations shall not be considered during 

evaluation in case of domestic Bidder. 
 

11.18  Non acceptance of commercial terms and conditions may result in rejection of 
your offer, or suitable commercial loading e.g. for non-acceptance of LD clause, 
loading @ as defined for LD shall be imposed. 

 
11.19 Bidders shall be required to quote and arrange transit insurance. In case Bidder quotes 

transit insurance or states that material shall be delivered at HPCL location at his risk, 
there would be no loading however if a bidder states that transit insurance shall be 
arranged by HPCL, the offer shall be rejected. In all other cases the offer shall be loaded 
by the highest transit insurance charges quoted by any bidder in the tender.  
 

11.20.1 REVERSE AUCTION 
 
Please note that HPCL reserves the right to carry out “ONLINE REVERSE AUCTION”, 
for determining the lowest bidder, for the requirements mentioned in this Tender Enquiry. 
HPCL at its sole discretion .can also decide to cancel the reverse auction conducted and 
finalize the tender after opening online price –Bids submitted by techno-commercially the 
qualified bidders. 

 
Bidders are requested to submit their “Un-Priced” & “Priced” bids online as per the 
“Instructions to Bidders” and other documents attached with the tender. The Un-Priced 
Bids of the participating bidders will be opened as per the date & time mentioned in the 
tender calendar. After Techno-Commercial valuation, in case it is decided to finalise the 
tender through Online Reverse Auction process, the qualified bidders would be advised 
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regarding the modalities for participating in the Reverse Auction. In the event of the 
tender being finalized through Reverse Auction process, the online “Priced” bids 
submitted by the bidders will not be opened. 

 
Bidders are requested to confirm their willingness to participate in “Online Reverse 
Auction”, in the “Agreed Terms & Conditions”, where provision for the same has been 
provided. Please note that non-acceptance to participate in the Reverse Auction process 
may lead to rejection of your offer. 
 
Bidders are requested to note that the decision to conduct Reverse Auction or not is 
entirely at the discretion of HPCL, and in case it is decided not to conduct the Reverse 
Auction, then the online “Priced Bids” submitted by the vendors shall be opened and 
lowest bidder shall be determined on the basis of these bids. Bidders are requested to 
take specific note of this provision and submit their online “Priced” bids accordingly The 
Business rule and terms & conditions of reverse auction is given at Annexure-11 of 
chapter-8 of tender document 
 
HCPL at it is the sole discretion, can also decide to cancel the reverse auction 
conducted and finalize the tender after opening online Price-Bids submitted 
by Techno-Commercially qualified bidders”. 

 
12.0 REJECTION CRITERIA  
 
12.1 Bidder’s Bid shall be considered non-responsive and rejected as explained below, if 

bidder deviates from the under mentioned provisions of Bid Documents by the Bidder: 
 

Sr. No   CLAUSE   REFERENCE DOCUMENT 
       

i) Bid Security (EMD)     Clause No. 3 of RFQ 
ii) Mention  rates  anywhere  else  in  the  tender Clause no. 13,  Chapter  2B 

 other than on-Line Price Bid   (E-Tender  Instruction  –  For 
        Supply Tender) 

iii) Contract Performance Bank Guarantee  Clause No 6.0 of Chapter- 4 SCC 
iv) Period   of   validity   of   bids   shorter   than Clause No 5.0  Chapter 2 A, 

 specified      ITB 
v) Force Majeure      Clause No 19 of Chapter-3, GPC 
vi) Guarantee / Warranty    Clause No 29 of Chapter-3, GPC 
vii) Firm Prices      Clause No 3.2 of Chapter-4, SCC 
viii) Delivery extends beyond stipulated period Chapter- 6 
ix) Unsolicited Price  change/implication Clause. no. 6.2 of Chapter- 

 (including  revision  in  taxes  /  duties  &  their 2A, ITB 
 applicability) after bid submission due date /  
 extended due date, however, any unilateral  

 rebate shall be dealt as per clause no. 22 of
 
 

 ITB.        
x) Payment terms      Clause no. 9 of Chapter-4, SCC 
xi) Integrity Pact (if applicable)   Annexure 3, Chapter-8 



                                                                                                    
  

 
 

Page 25 of 193 
Document No. : MH2145-C000-PS-RFQ-0033 
 

xii) Arbitration Clause     Clause no.39 of Chapter-3, 
        GPC & 15 of Chapter-4, SCC

xiii) Non   Submission   of   declaration   of   not Annexure 8,  Chapter 8 
 banning     from     Government     of     India  
 /ministries of Govt. of India    

xiv) Workability Clause     Cl No.16.2 of ITB 
xv) Non conformance of scope of work Chapter-7 

 /technical specifications.     
 
 
For SL. No. iii) to xv), OWNER/CONSULTANT reserves the right to provide opportunity to the 
bidder to withdraw the deviation. In case bidder fails to withdraw the deviation within the date & 
time specified by OWNER/CONSULTANT, the bid shall be rejected. 

 
Abbreviation: SCC: Special Conditions of Contract  

RFQ: Request for Quotation 
ITB: Instructions to Bidders 
GCP:  General Condition of Purchase 

 
12.2 Bids that do not meet the Bid Eligibility criteria (BEC) as specified in the bid document 

shall also be rejected.  
 
12.3 A  bid  with  incomplete  scope  of  work/supply  and/or  which  does  not  meet  the 

technical requirements as specified in the bid document shall be considered as non-
responsive and rejected. 

 
12.4 Conditional price bids shall be rejected.  
 
12.5 After tender submission due date & time/ extended due date & time (as the case may be) 

the bidders shall not make any subsequent price changes, whether resulting or arising 
out of any technical / commercial clarifications sought/allowed on any deviations or 
exceptions mentioned in the bid unless discussed and agreed by HPCL in writing.  

 
12.6 Price must be furnished in the Price Schedule format enclosed and shall be strictly based 

on the terms specified under "Bid Prices" & "Taxes & Duties" specified in the bid 
document. Non-compliance of this requirement shall make the bid liable for rejection.  

 
12.7 Non acceptance of commercial terms and conditions may result in rejection of your offer, 

or suitable commercial loading.  
 
12.8 Owner / Consultant reserves the right to reject offers not meeting its Technical 

requirements and/ or commercial conditions.  
 
12.9 VOID  
 
13.0 QUOTED PRICES - PRICE SHALL BE QUOTED CONSIDERING THE FOLLOWING :  
 

a) FOT despatch Point Price including Packing, forwarding and loading on to 
trailers/ trucks.  
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b) All taxes/duties/education CESS as applicable on finished goods.  

 
c) Freight charges inclusive of service tax on door delivery basis to respective site.  

 
d) Transit insurance charges.  

 
e) Octroi/ entry tax  

 
f) Excluding Third Party Inspection Charges (in case bidder quotes TPI charges, the 

same neither shall be considered for evaluation of price nor paid)  
 

g) Charges towards Supervision of Erection/Installation, Testing & Commissioning 
based on number of days as specified in MR & Service Tax @ 12.36% (currently 
applicable) on supervision of Erection/Installation, Testing & Commissioning  

 
h) Technical / Commercial Loading, if any  

 
Note: The on line bidding shall facilitate to quote above components separately along with basic 
rate. Please also refer “e-Tender Instructions” included in the tender. 
 
14.0 COMPARISION OF BID  
 
14.1 The Consultant will evaluate and compare bids previously determined to be 

substantially responsive pursuant to the provisions of the bid document.  
 
14.2 The “Price Schedule” as quoted for overall basis  as stated in RFQ / Price Schedule shall 

be taken up for evaluation.  
 
14.3 Arithmetical errors will be rectified on the following basis:-  
 

If there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price with quantity and with quoted taxes, the unit price shall prevail 
and the total price shall be corrected considering the taxes quoted by the bidder and 
applicability of taxes / duties defined by the bidder in his bid. 

 
14.4 The comparison of price bids for techno-commercially accepted bidders shall be done as 

per evaluation criteria defined under clause 11 of ITB.  
 
14.5 PURCHASE/PRICE PREFERENCE  
 
14.5.1 OWNER/CONSULTANT will follow purchase/price preference policy as per prevailing 

guidelines of Government of India.  
 

Price preference up to 15 % over the lowest tender can be extended to small scale 
industries (registered with NSIC). The actual quantum of price preference up to maximum 
15 % shall be decided on the merits of each case. However in all cases the SSI 
certificate should contain the items to be purchased.  

 



                                                                                                    
  

 
 

Page 27 of 193 
Document No. : MH2145-C000-PS-RFQ-0033 
 

14.5.2 Situations where preference not granted to Small Scale Units (Registered with NSIC):  
 

To make the grant of price preference more meaningful, price preference shall be 
accorded on a tender to tender basis. The question of granting price preference will not 
arise in the following situations:  

 
(1) Where the Small Scale Unit had succeeded in securing orders for same items, in 

competition (i.e. without price preference) with the large scale units during the 
preceding 12 months. For this purpose the SSI Unit will be required to give a 
declaration in writing in case they have obtained orders on the above lines.  

 
(2) Where Small Scale Unit is lowest for some items without price preference and 

lowest for other items with price preference. (In such case, order for items where 
SSI is lowest with price preference will be placed only if SSI matches the rates 
with lowest delivered rates for those items). 

 
(3) Where competition is amongst Small Scale Units alone.  

 
(4) Where the items are exclusively reserved for purchase from the Small Scale 

Units.  
 

(5) Where tenders are received from both Small Scale and Large Scale Units; and 
the lowest offer is from the Small Scale Unit and its capacity is more than 
sufficient to meet the requirement.  

 
(6) Where the value of the tender exceeds the value limit given in the certificate 

produced by the SSI Unit or where the certificate does not cover the commodity 
tendered for.  

 
15.0 CONTACTING THE OWNER/ OWNER’S CONSULTANT  
 
15.1 No Bidder shall contact the Owner/Owner’s Consultant on any matter relating to its bid, 

from the time of bid opening to the time the Contract is awarded.  
 
15.2 Any efforts by a Bidder to influence the Owner/Owner’s Consultant in the Owner’s/ 

Owner’s Consultant’s bid evaluation, bid comparison or contract award decisions may 
result in the rejection of the Bidder’s bid.  

 
16.0 AWARD CRITERIA  
 
16.1 The Owner will award the Contract to the successful Bidder whose bid has been 

determined to be the lowest responsive bid evaluated on the basis as defined at point no. 
1.0 of RFQ/ clause no. 11 of ITB, subsequent to the bid being declared Techno-
Commercially qualified and the bid is determined to be workable as per workability clause 
given below (delivered cost basis). 

 
16.2 Workability Clause  
 

Where the lowest bid is very low compared to the cost estimate and other higher bids, 
the Owner/ Consultant shall review the lowest offered bid for workability of rates and 
shall ascertain whether Bidder has properly quoted with reference to the scope. In such 
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cases, Owner/ Consultant may require the lowest Bidder to produce detailed price 
analysis for any or all items to demonstrate the internal consistency of these prices. After 
evaluation of the price analysis, Owner/ Consultant may require that the amount of the 
performance security is increased to a level sufficient to protect the Owner against 
financial loss in the event of default of the successful Bidder under the contract and same 
shall be provided by the bidder.  

 
Where based on workability assessment by authority (HPCL), the vendor's bid is found 
non-workable, the same will be rejected and EMD, if any, forfeited.  

 
16.3 The price bids of techno-commercially accepted bidders shall only be opened.  
 
17.0 OWNER’S/OWNER’S CONSULTANT’S RIGHT TO ACCEPT ANY BID AND TO 

REJECT ANY OR ALL BIDS  
 
17.1 Owner/ Owner’s Consultant reserves the right to accept or reject any bid, and to annul  

the  bidding  process  and  reject  all  bids,  at  any  time  prior  to  award  of contract, 
without thereby incurring any liability to the affected Bidder or Bidders or; any obligations 
to inform the affected Bidder or Bidders of the ground for the Owner’s/Owner/s 
Consultant’s action. 

 
17.2 The submission of any bid connected with these documents and specifications shall 

constitute an agreement that the Bidder shall have no cause for action or claim, against 
the Owner/ Owner's Consultant for rejection of his bid. The Owner/ Owner's Consultant 
shall always be at liberty to reject or accept any bid or bids at his sole discretion and any 
such action will not be called into question and the Bidder shall have no claim in that 
regard against the Owner/ Owner's Consultant.  

 
18.0 NOTIFICATION OF AWARD  
 
18.1 Prior to the expiration of period of bid validity, the Owner will notify the successful Bidder 

in writing or by fax or by e-mail, that his bid has been accepted. The Notification of Award 
will constitute the formation of the Contract.  

 
18.2 Completion Period shall be counted from the date of notification of award (Letter/Fax of 

Intent).  
 
19.0 ISSUE OF ORDER  
 
19.1 After the successful Bidder has been notified that his bid has been accepted, the Owner 

will send to such Bidder a detailed Order incorporating all the terms and conditions 
agreed between the parties.  

 
19.2 Within 15 days of receipt of the detailed Order, the Bidder shall sign and return it to the 

Owner, in token of acceptance of the Order.  
 
20.0 LATE BIDS  
 
20.1 Any bid received by the Consultant after the bid due date and time prescribed in RFQ 
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will not be opened and shall be rejected.  
 
20.2 Telex/ Telegraphic/ Telefax/ E-mail offers will not be considered and shall be 

rejected.  
 

21.0                   INTEGRITY PACT 

         All bidders    shall   execute   Integrity   Pact   with   Owner   as   per the  enclosed  Draft  
                          Integrity Pact Agreement.  Hard  copy  of  the  same  duly  filled signed, stamped by 

                 authorized person and witnessed to be forwarded along with EMD in physical condition 
                 so as to be received at WORLEYPARSONS prior to bid due   date and time. 

 
22.0 REBATE  
 
22.1 If a bidder offers a rebate unilaterally after the closing date and time of the bid, it will not 

be taken into account for evaluating purposes, but if that bidder emerges as the lowest 
evaluated, the rebate offered will be taken into account and shall be binding on the bidder 
for award of work.  

 
23.0 APPOINTMENT OF WORLEYPARSONS LIMITED BY OWNER (HPCL)  
 
23.1 WORLEYPARSONS LIMITED will function/act as EPMC consultant for the project. HPCL 

has all rights to forward bids to consultant for evaluation purpose.  
 
23.2 After placement of order for supply of tendered item, EPMC will take care of all technical 

aspects of order, execution of PO, inspection etc.  
 
24.0 WRONG INFORMATION  
 
24.1 If the Bidder deliberately gives wrong information in his Bid to create circumstances for 

the acceptance of his Bid, Owner/ WORLEYPARSONS reserves the right to reject his 
BID without any reference to the Bidder.  

 
24.2 In case bidder states that Transit Insurance shall be taken by HPCL, the bid shall be 

liable of rejection.  
 

In case bidder is on the holiday list of HPCL, his offer shall not be considered for 
evaluation. 
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CHAPTER 2 B 
e-TENDER INSTRUCTIONS 

 
1. This is only a e-Tender Enquiry and not an order. HPCL reserves the right to cancel it at any 

stage without assigning a reason.  
 
2. VOID  
 
3. The tender should be submitted online at website https://etender.hpcl.co.in only, by the due 

date and time, as specified in the tender. Late / delayed tenders submitted on line after the due 
date and time, for whatsoever reasons will not be considered. The Server Date & Time as 
appearing on the HPCL website (https://etender.hpcl.co.in) shall only be considered for the cut-off 
date and time for receipt of tenders. Offers sent through post, telegram, fax, telex, e-mail, courier 
will not be considered.  

 
4. All communication regarding the tender including queries, if any, and submission of offers shall 

be done online within the e-Procurement system at website https://etender.hpcl.co.in .  
 
5. Two Bid System Bidders are required to submit offer in Two parts, namely “Unpriced (Technical 

Bid)” & “Priced (Priced Bid)”. The Bidder may modify or withdraw his online bid after the bid’s 
submission on line but prior to the bid due date & time.  

 
6. VOID  

 
 

7. Bidders shall be required to arrange all resources, including Digital Certificate and Internet 
Connections at their own cost, for participating in online tenders at HPCL e Procurement site 
https://etender.hpcl.co.in.  

 
For submitting on line response Digital Certificate / Signatures (Class II/ Class III ) shall be 
mandatory. In case, you are logging in for the first time please ensure to upload your Digital 
certificate. The process for same is listed in the Help link after logging in.  

 
8. PLEASE LOGIN WITH YOUR EIGHT DIGIT JDE (HPCL) VENDOR CODE (and in case, you 

do not have EIGHT DIGIT JDE (HPCL)VENDOR CODE , Please contact at  
11 22408444/406) AND CORRESPONDING BILL TRACKING SYSTEM (BTS) PASSWORD 
TO BID FOR THE TENDER. In case of any difficulty in logging or in case you do not have the 
BTS password , pls contact (Eproc helpdesk at : +91-22-42100111 on any day between 10.00 
AM to 6.00PM except on Sundays/Public holidays.) Please refer to help link after logging in, in 
case you are new to e-Tender.  

 
9. Owner / Consultant shall not be responsible for any delays reasons whatsoever in receiving as 

well as submitting offers, including connectivity issues. Owner / Consultant shall not be 
responsible for any postal or other delays in submitting EMD / tender cost wherever applicable.  

 
10. Owner / Consultant will not be responsible for the cost incurred in preparation and submission of 

bids including the cost of digital certificate, regardless of the conduct of outcome of the biding 
process.  
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11. VOID  
 
12. Bidders are requested to quote unit rates (per unit quantity) in the on-line price bid only.  
 
13. Please do not quote / mention rates anywhere else in the tender other than online price 

bid. In case bidders quote rates at any other place (other than online price bid), THE 
OFFER OF PARTY SHALL BE REJECTED.  

 
14. Bidders should only quote unit basic rate in the online priced bid format. However, all 

taxes and duties as applicable for the tender shall be quoted in the tax section online by 
the bidders. In case bidders do not quote any tax component/charges or mention the same 
as “0”, in online Tax sheet/section, it will be considered that all the taxes/charges are 
included in rates quoted by the bidder and the same shall be binding to the bidder.  

 
15. Request for extension of tender submission due date, if any, received from bidders within three 

(3) days of tender submission due date /time shall not be considered.  
 
16. The Owner may, at its discretion, on giving reasonable notice online / (intimation may be 

published in newspapers), extend the bid due date, in which case all rights and obligations of the 
Owner and the Bidders, previously subject to the bid due date, shall thereafter be subject to the 
new bid due date as extended.  

 
17. Please note that queries related to scope of job, tender specifications, terms & conditions 

etc should be submitted on –line only (by logging in at https://etender.hpcl.co.in) by the 
query end date / time specified in the online tender . The reply of queries sent by bidders/ 
messages issued by HPCL pertaining to tender shall be available on tender message 
board. HPCL, at its sole discretion, may not entertain the queries sent by post / fax/ e-mail 
or through any other mode of communication.  

 

18. BID CLARIFICATIONS/AMENDMENTS BY Owner / Consultant :
-
Owner / Consultant may 

issue clarifications / amendments in the form of online addendum / corrigendum and on 
Message Board at https://etender.hpcl.co.in during the bidding period and may also issue 
amendments subsequent to receiving the bids. Bidders shall consider the 
addendum/corrigendum/Messages on Message Board while quoting for the tender. Bidders shall 
examine the Bidding Document thoroughly and submit to HPCL any apparent conflict, 
discrepancy or error. Owner / Consultant shall issue appropriate clarifications or amendments, if 
required. Any failure by Bidder to comply with the aforesaid shall not excuse the Bidder from 
performing the Services in accordance with the contract if subsequently awarded.  

 
19. VOID  
 
20. VOID  
 
21. In case any deviation sought by bidder is accepted by Owner/Consultant, 

Owner/Consultant reserves the right to suitably load the bidder for evaluation purpose 
only.  
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22. DEVIATIONS TO TENDER TERMS:  
 

i) Bidders are requested to accept tender terms/conditions in totality and should 
aVOID deviations.  

 
ii) In case deviations to tender terms/conditions are unaVOIDable, the same should 

be mentioned in ONLINE DEVIATION SHEET. Deviations mentioned elsewhere 
shall not be considered by HPCL.  

 
iii) In case, bidder is evaluated L1 bidder and has mentioned deviation to tender 

terms not in online deviation sheet , but elsewhere and is not withdrawing those 
deviations, HPCL shall forfeit the EMD (IF APPLICABLE) of the bidder in such 
cases.  

 
iv) No new deviation will be received/ accepted from bidder after bid due date. 

Incase bidder submits new deviation, his bid will be rejected. At the sole 
discretion of the owner bidder may be given opportunity to withdraw the 
deviation and in case the same is not withdrawn by the bidder, the offer of 
the bidder shall be rejected & EMD/ bid security (if applicable) submitted by 
the bidder shall be forfeited.  

 
23. VOID  
 
24. Bidder submission file size limit is 40 MB. However, bidders must attempt to submit 

bids only in non-peak hours as there could be chances of packet droppings in peak 
hour. Further, bidders must be educated on efficient scanning techniques at lower 
dpi so that more no of pages can be scanned by them within lesser file size limits. 
Lower file size would also mean, easier submission of bid documents by the 
vendor.  
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Chapter 3 A 
 
 

GENERAL TERMS & CONDITIONS OF WORKS 
CONTRACT (GTC-Works) 
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INDEX 

 
Sr. No.   Article Description 
1. Preliminary 
2. Definitions 
3. Submission of Tender 
4. Deposits 
5. Execution of Work 
5. a. Setting out of work and Site Instruction
5. b. Commencement of Work 
5. c. Subletting of Work 
5. d. Extension of  time 
5. e. Suspension of work 
5. f. Owner may do part of Work 
5. g. Inspection of Work 
5. h. Samples 
5. i. Tests for quality of work 
5. j. Alterations and additions to specifications, designs and works 
5. k. Provisional acceptance 
5. l. Completion of work and completion certificate
5. m. Use of material and return of surplus materials 
5. n. Defect liability period 
5. o. Damage of property 
6. Duties and responsibility of Contractor 
6.a. Employment liability towards workers employed by the contractor: 
6.b. Notice to local bodies 
6.c. First Aid and Industrial injuries 
6.d. Safety Code 
6.e. Insurance and labour 
6.f. Documents Concerning Works 
7. Payment of Contractor’s bills
7.a. Measurement of works: 
7.b. Billing of works executed 
7.c. Retention Money 
7.d. Taxes, Duties, Octroi etc. 
7.e. Material to be supplied by Contractor:
7.f. Material to be supplied by the Owner 
8. Payment of claims and damages 
8.a. Action and Compensation in case of Bad Work 
8.b. Inspection and Audit of Contract and Work 
9. Contractor to indemnify the owner 
10. Liquidated Damages: 
11. Defects after taking over or termination of work by owner 
12. Termination of contract: 
13. Force Majeure: 
14. 
15. 
16. 
17.           

Arbitration: 
General 
Integrity Pact 
Grievance Redressal Mechanism  
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GENERAL TERMS & CONDITIONS OF  CONTRACT  

1. PRELIMINARY 

1.1        This is a contract for execution of ______________________works at 
______________________________ (Please fill up the blanks)  

1.2 The tenderer for the abovementioned item of work is 
______________________________ (Please give the name and address of the 
tenderer) 

1.3   The terms and conditions mentioned hereunder are the terms and conditions of 
the Contract for the execution of the work mentioned under item 1.1 above. 

1.4  It is the clear understanding between Hindustan Petroleum Corporation Limited 
/ Consultant and the tenderer____________(name and address of the 
tenderer) that in case the tender of _____________(name & address of the 
tenderer) is accepted by Hindustan Petroleum Corporation Limited and an 
intimation to that effect is so issued and also a Purchase Order Is placed 
with_____________(name and address of the tenderer) this document will be treated 
as a Contract between the parties and terms and conditions hereunder would govern the 
parties interest. 

1.5  Interpretation of Contract Documents: All documents forming part of the 
Contract are to be taken mutually explanatory. Should there be any 
discrepancy, inconsistency, error or omission in the contract, the decision of the 
Owner/Engineer -in-Charge/Site-in-Charge shall be final and the contractor 
shall abide by the decision. The foregoing decision shall not be arbitrable. 
Works shown upon the drawings but not mentioned in the specification or 
alternatively described in the specifications without being shown on the 
drawings shall nevertheless be deemed to be included in the same manner as if 
they are shown in the drawings and also described in the specifications. 

 
1.6    Special conditions of Contract: The special conditions of contract, if any provided 

and whenever and wherever referred to shall be read in conjunction with 
General Terms and Conditions of contract, specifications, drawings, and any 
other documents forming part of this contract wherever the context so requires. 
Notwithstanding the subdivision of the documents into separate sections, parts 
volumes, every section, part or volume shall be deemed to be supplementary or 
complementary to each other and shall be read in whole. In case of any need to 
remove confusion / misunderstanding with regard to execution of work at site, 
the same shall be referred to the Owner/ Engineer-in-Charge/Site-in-Charge 
whose decision shall be final and binding and such  a decision shall not be 
arbitrable. 

  
 It is the clear understanding that wherever it is mentioned that the Contractor 

shall do/perform a work and/or provide facilities for the performance of the work, 
the execution or the performance or the providing of the facilities is at the cost 
and expenses of the work under the contract and not liable to be paid or 
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reimbursed by the Owner. 

  2.    DEFINITIONS 

In this contract unless otherwise specifically provided or defined and unless a 
contrary intention appears from the contract the following words and expressions 
are used in the following meanings; 

2.1 The term "Agreement" wherever appearing in this document shall be read as 
"Contract". 

2.2    The "Authority" for the purpose of this Contract shall be the Chairman and Managing 
Director or any other person so appointed or authorised. 

2.3  The "Chairman and Managing Director" shall mean the Chairman and 
Managing Director of HINDUSTAN PETROLEUM CORPORATION LIMITED or any 
person so appointed, nominated or designated and holding the office of Chairman & 
Managing Director. 

 
2.4  The "Change Order" means an order given in writing by the Engineer-in-Charge or 

directly by Owner to effect additions to or deletion from or alterations into the Work. 

2.5  The "Construction Equipment" means all appliances and equipment of whatsoever 
nature for the use in or for the execution, completion, operation or maintenance of 
the work except those intended to form part of the Permanent Work. 

2..6   The "Contract" between the Owner and the Contractor shall mean and include 
all documents related thereto like enquiry, tender submitted by the contractor and 
the purchase order issued by the owner and other documents connected with the 
issue of the purchase order and orders, instruction, drawings, change orders, 
directions issued by the Owner/Engineer-in-Charge/Site-in-Charge for the execution, 
completion and commissioning of the works and the period of contract mentioned in 
the Contract including such periods of time extensions as may be granted by the 
owner at the request of the contractor and such period of time for which the work is 
continued by the contractor for purposes of completion of the work. 

2. 7  "The Contractor" means the person or the persons, firm or Company whose tender 
has been accepted by the Owner and includes the Contractor's legal  heirs, 
representative, successor(s) and permitted assignees. 

2. 8  The "Drawings" shall include maps, plans and tracings or prints thereof with 
any modifications approved in writing by the Engineer-in-Charge and such other 
drawings as may, from time to time, be furnished or approved in writing by the 
Engineer-in-Charge. 

 2.. 9   The "Engineer-in-Charge or Site-in-Charge" shall mean the person appointed 
or designated as such by the Owner and shall include those who are expressly 
Authorized by the owner to act for and on its behalf. 
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2.10 “The Owner" means the HINDUSTAN PETROLEUM CORPORATION 

LIMITED incorporated in India having its Registered office PETROLEUM 
HOUSE, 17, JAMSHEDJI TATA ROAD, MUMBAI - 400020 and Marketing office 
at New Delhi or their successors or assignees. 

 
2.11 The "Permanent Work" means and includes works which form a part of the 

work to be handed over to the Owner by the Contractor on completion of the 
contract. 

2.12 The "Project Manager" shall mean the Project Manager of HINDUSTAN 
PETROLEUM CORPORATION LIMITED, or any person so appointed, nominated or 
designated. 

2.13  The "Site" means the land on which the work is to be executed or carried out and 
such other place(s) for purpose of performing the Contract. 

2.14  The "Specifications" shall mean the various technical and other specifications attached 
and referred to in the tender documents. It shall also include the latest editions, 
including all addenda/corrigenda or relevant Indian Standard Specifications and 
Bureau of Indian Standards. 

2.15  The "Sub-Contractor" means any person or firm or Company (other than the 
Contractor) to whom any part of the work has been entrusted by the Contractor with 
the prior written consent of the Owner/Engineer-in-Charge/Site-in- Charge and their 
legal heirs, representatives, successors and permitted assignees of such person, firm 
or Company. 

2.16 The "Temporary Work" means and includes all such works which are a part of the 
contract for execution of the permanent work but does not form part of the permanent 
work confirming to practices, procedures applicable rules and regulations relevant in 
that behalf. 

2.17  The "Tender" means the document submitted by a person or authority for carrying out 
the work and the Tenderer means a person or authority who submits the tender 
offering to carry out the work as per the stipulated terms and conditions. 

2.18  The "Work" shall mean the works to be executed in accordance with the Contract 
or part thereof as the case may be and shall include extra, additional, altered or 
substituted works as maybe required for the purposes of completion of the work 
contemplated under the Contract. 

 3.  SUBMISSION OF TENDER 

3.. 1                    Before submitting the Tender, the Tenderer shall at their own cost and expenses 
visit the site, examine and satisfy as to the nature of the existing roads, means of 
communications, the character of the soil, state of land and of the excavations, the 
correct dimensions of the work facilities for procuring various construction and 



                                                                                                     
  

 
 

Document No. : MH2145-C000-PS-RFQ-0033 
Page 38 of 193 

 

other material and their availability, and shall obtain information on all matters and 
conditions as they may feel necessary for the execution of the works as intended by 
the Owners and shall also satisfy of the availability of suitable water for construction 
of civil works and for drinking purpose and power required for fabrication work etc. 
Tenderer, whose tender may be accepted and with whom the Contract is entered into 
shall not be eligible and be able to make any claim on any of the aforesaid counts in 
what so ever manner for what so ever reasons at any point of time and such a claim 
shall not be raised as a dispute and shall not be arbitrable. 

 A pre-bid meeting, if applicable, may be held as per the schedule mentioned in the 
tender. 

 3.2  The Tenderer shall be deemed to have satisfied fully before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of quantities which rates and prices shall except as 
otherwise provided cover all his obligations under the contract.  

 
3.3     It must be clearly understood that the whole of the conditions and specifications are 

intended to be strictly enforced and that no work will be considered as extra work 
and allowed and paid for unless they are clearly outside the scope, spirit, meaning 
of the Contract and intent of the Owner and have been so ordered in writing by 
Owner and / or Engineer-in-Charge/Site-in-Charge, whose decision shall be final 
and binding. 

 
3.4    Before filling the Tender the Contractor will check and satisfy all drawings and 

materials to be procured and the schedule of quantities by obtaining clarification 
from the Owner on all the items as may be desired by the Tenderer. No claim for 
any alleged loss or compensation will be entertained on this account, after 
submission of Tender by the Tenderer/Contractor and such a claim shall not be 
arbitrable. 

 
 3. 5    Unless specifically provided for in the tender documents or any Special Conditions, 

No escalation in the Tender rates or prices quoted will be permitted throughout the 
period of contract or the period of actual completion of the job whichever is later on 
account of any variation in prices of materials or cost of labour or due to any other 
reasons. Claims on account of escalation shall not be arbitrable. 

3.6 The quantities indicated in the Tender are approximate. The approved schedule of 
rates of the contract will be applicable for variations up-to plus or minus 25% of the 
contract value. No revision of schedule of rates will be permitted for such variations 
in the contract value, including variations of individual quantities, addition of new 
items, alterations, additions/deletions or substitutions of items, as mentioned above. 
Quantities etc. mentioned and accepted in the joint measurement sheets shall alone 
be final and binding on the parties. 

 
3. 7   Owner reserve their right to award the contract to any tenderer and their decision in 

this regard shall be final. They also reserve their right to reject any or all tenders 
received. No disputes could be raised by any tenderer(s) whose tender has been 
rejected. 

3.8     The Rates quoted by the Tenderer shall include Costs and expenses on all counts 
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viz cost of materials, transportation of machine(s), tools, equipments, labour, power, 
Administration charges, price escalations, profits, etc. etc. except to the extent of the 
cost of material(s), if any, agreed to be supplied by Owner and mentioned 
specifically in that regard in condition of Contract, in which case, the cost of such 
material if taken for preparation of the Contractor's Bill(s) shall be deducted before 
making payment of the Bill(s) of the Contractor. The description given in the 
schedule of quantities shall unless otherwise stated be held to include wastage on 
materials, carriage and cartage, carrying in and return of empties, hoisting, setting, 
fitting and fixing in position and all other expenses necessary in and for the full and 
complete execution and completion of works and in accordance with good practice 
and recognized principles in that regard.    

3.9     Employees of the State and Central Govt. and employees of the Public Sector 
Undertakings, Including retired employees are covered under their respective 
service conditions/rules in regard to their submitting the tender. All such persons 
should ensure compliance to the respective/applicable conditions, rules etc. etc. Any 
person not complying with those rules etc. but submitting the tender in violation of 
such rules, after being so noticed shall be liable for the forfeiture of the Earnest 
Money Deposit made with the tender, termination of Contract and sufferance on 
account of forfeiture of Security Deposit and sufferance of damages arising as a 
result of termination of Contract. 

3.10     In consideration for having a chance to be considered for entering into a contract 
with the owner, the tenderer agrees that the Tender submitted by him shall remain 
valid for a period prescribed in the tender conditions, from the date of opening of the 
tender. The Tenderer shall not be entitled during the said validity period, to revoke 
or cancel the tender without the consent in writing from the Owner.  

In case the tenderer revokes or cancels the tender or varies any of terms of the tender 
without the Consent of the Owner, in writing, the Tenderer forfeits the right to the 
refund of the Earnest Money paid along with the tender. 

3.11 The prices quoted by the tenderer shall be firm during the validity period of the bid 
and tenderer agrees to keep the bid alive and valid during the said period.The 
tenderer shall particularly take note of this factor before submitting their tender(s). 

 
3.12  The works shall be carried out strictly as per approved specifications. Deviations, if 

any, shall have to be authorized by the Engineer-in-Charge/Site-in-Charge in writing 
prior to implementing deviations. The price benefit, if any, arising out of the accepted 
deviation shall be passed on to the Owner. The decision of Engineer-in-Charge shall 
be final in this matter. 

3.13  The contractor shall make all arrangements at his own cost to transport the required 
materials outside and inside the working places and leaving the premises in a neat 
and tidy condition after completion of the job to the satisfaction of Owner. All 
materials except those agreed to be supplied by the Owner shall be supplied by the 
contractor at his own cost and the rates quoted by the Contractor should be 
inclusive of all royalties, rents, taxes, duties, octroi, statutory levies, if any, etc. 
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3.14  The Contractor shall not carry on any work other than the work under this Contract 
within the Owners premises without prior permission in writing from the Engineer-in-
Charge/Site-in-charge. 

3.15  The Contractor shall be bound to follow and ensure compliance to all the safety and 
security regulations and other statutory rules applicable to the area. In the event of 
any damage or loss or sufferance caused due to non-observance of such rules and 
regulations, the contractor shall be solely responsible for the same and shall keep 
the Owner indemnified against all such losses and claims arising from the same. 

3.16  At any time after acceptance of tender, the Owner reserves the right to add, 
amend or delete any work item, the bill of quantities at a later date or reduce the 
scope of work in the overall interest of the work by prior discussion and intimation to 
the Contractor. The decision of Owner, with reasons recorded therefor, shall be final 
and binding on both the Owner and the Contractor. The Contractor shall not have 
right to claim compensation or damage etc. in that regard. The Owner reserves the 
right to split the work under this contract between two or more contractors without 
assigning any reasons therefor. 

 3.17 Contractor shall not be entitled to sublet, sub contract or assign, the work under this 
Contract without the prior consent of the Owner obtained in writing. 

3.18  All signatures in tender document shall be dated as well as all the pages of all 
sections of the tender documents shall be initialed at the lower position and 
signed, wherever required in the tender papers by the Tenderer or by a person 
holding Power of Attorney authorizing him to sign on behalf of the tenderer before 
submission of tender. 

 
3.19  The tender amount should be quoted in English, both in figures as well as in 

words. The rates and amounts tendered by the Tenderer in the Schedule of rates 
for each item should be clearly written and in such a way that insertion is not 
possible. The total tendered amount should also be indicated both in figures and 
words with the signature of tenderer. 

  
If some discrepancies are found between the rates given in words and figures of the 
amount shown in the tender, the following procedure shall be applied: 
 

a) When there is a difference between the rates in figures and words the rate 
which corresponds to the amount worked out by the tenderer shall be taken 
as correct. 

b) When the rate quoted by the tenderer in figures and words tallies but the 
amount is incorrect, the rate quoted by the tenderer shall be taken as 
correct. 

c) When it is not possible to ascertain the correct rate in the manner prescribed 
above the rate as quoted in words shall be adopted. 

3.20  All corrections and alterations in the entries of tender paper will be signed in full by 
the tenderer with date. No erasures or over writings are permissible. 
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3.21  Transfer of tender document by one intending tenderer to another is not permissible. 
The tenderer on whose name the tender has been sent alone can quote and use 
the said tender document. 

3.22  The Tender submitted by a tenderer if found to be incomplete in any or all manner is 
liable to be rejected. The decision of the Owner in this regard shall be final and binding. 

4.0 DEPOSITS 

a)   EARNEST MONEY DEPOSIT (EMD)  
The tenderer will be required to pay a sum as specified in the covering letter, as earnest 

money deposit alongwith the tender either thru a crossed demand draft or a non-
revokable Bank Guarantee in favour of Hindustan Petroleum Corporation Limited, 
from any Scheduled Bank (other than a Co-Operative Bank) payable at Delhi in 
favour of Hindustan Petroleum Corporation Limited, Delhi in the proforma enclosed. 
The earnest money deposit will be refunded after finalisation of the contract. 

 
Note:  

Public sector enterprises and small scale units registered with National Small Scale 
Industries are exempted from payment of Earnest Money Deposit. Small scale units 
registered with National Small Scale Industries should enclose a photocopy of their 
registration certificate with their quotation to make their quotation eligible for 
consideration. The Registration Certificate should remain valid during the period of the 
contract that may be entered into with such successful bidder. Such tenderers should 
ensure validity of the Registration Certificate for the purpose. 
 

b)  SECURITY DEPOSIT 
 

The tenderer, with whom the contract is decided to be entered into and intimation is 
so given will have to make a security deposit of one percent (1 %) of the total 
Contract value in the form of account payee crossed demand draft drawn in favor of 
the Owner payable at Mumbai, within 15 days from the date of intimation of 
acceptance of their tender, failing which the Owner reserves the right to cancel the 
Contract and forfeit the EMD. 

1% of the PO/Contract value as security deposit will be acceptable in the form of 
Demand Draft upto Rs.50000/- and in the form of Demand draft/ Bank Guarantee 
beyond Rs.50000/-. 

 
Composite performance bank Guarantee (CPBG) for 10% of the PO value towards 
Performance Bank Guarantee inclusive of Security deposit shall be accepted (in 
lieu of deduction of retention money); such CPBG shall be valid up-to a period of 3 
months beyond the expiry of defect liability period. Demand Draft shall be drawn on 
scheduled Banks, other than Co-operative bank. 

  
5.0    EXECUTION OF WORK 

All the works shall be executed in strict conformity with the provisions of the contract 
documents and with such explanatory details, drawings, specifications and instructions 
as may be furnished from time to time to the Contractor by the Engineer-in-Charge/ Site-
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in-Charge, whether mentioned in the Contract or not. The Contractor shall be 
responsible for ensuring that works throughout are executed in the most proper and 
workman- like manner with the quality of material and workmanship in strict accordance 
with the specifications and to the entire satisfaction of the Engineer-in-Charge / Site-in-
Charge. 

The completion of work may entail working in monsoon also. The contractor must 
maintain the necessary work force as may be required during monsoon and plan to 
execute the job in such a way the entire project is completed within the contracted time 
schedule. No extra charges shall be payable for such work during monsoon. It shall be 
the responsibility of the contractor to keep the construction work site free from water 
during and off the monsoon period at his own cost and expenses. 

For working on Sundays/Holidays, the contractor shall obtain the necessary permission 
from Engineer In charge/Site In charge in advance. The contractor shall be permitted to 
work beyond the normal hours with prior approval of Engineer-In-Charge/Site-In-Charge 
and the contractors quoted rate is inclusive of all such extended hours of working and no 
extra amount shall be payable by the owner on this account. 

5. a    SETTING OUT OF WORKS AND SITE INSTRUCTIONS: 

5.a.1.  The Engineer-in-Charge/Site-in-Charge shall furnish the Contractor with only the four 
corners of the work site and a level bench mark and the Contractor shall set out the 
works and shall provide an efficient staff for the purpose and shall be solely responsible 
for the accuracy of such setting out. 

5.a.2.  The Contractor shall provide, fix and be responsible for the maintenance of all 
necessary stakes, templates, level marks, profiles and other similar things and shall take 
all necessary precautions to prevent their removal or disturbance and shall be 
responsible for consequences of such removal or disturbance should the same  take 
place and for their efficient and timely reinstatement. The Contractor shall also be 
responsible for the maintenance of all existing survey marks, either existing or supplied 
and fixed by the Contractor. The work shall be set out to the satisfaction of the Engineer-
in-Charge/Site-in-Charge. The approval thereof or joining in setting out the work shall not 
relieve the Contractor of his responsibility. 

 

5.a.3.  Before beginning the works, the Contractor shall, at his own cost, provide all necessary 
reference and level posts, pegs, bamboos, flags ranging rods, strings and other 
materials for proper layout of the work in accordance with the scheme, for bearing marks 
acceptable to the Engineer-in-Charge/Site-in-Charge. The Centre longitudinal or face 
lines and cross lines shall be marked by means of small masonry pillars. Each pillar shall 
have distinct marks at the center to enable theodolite to be set over it. No work shall be 
started until all these points are checked and approved by the Engineer-in-Charge/Site-
in-Charge in writing. But such approval shall not relieve the contractor of any of his 
responsibilities. The Contractor shall also provide all labour, materials and other facilities, 
as necessary, for the proper checking of layout and inspection of the points during 
construction. 

5.a.4.  Pillars bearing geodetic marks located at the sites of units of works under construction 
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should be protected and fenced by the Contractor. 

5 .a.5.On completion of works, the contractor shall submit the geodetic documents according 
to which the work was carried out. 

5.a.6.The Engineer-in-Charge/Site-in-Charge/Construction Manager shall communicate or 
confirm his instructions to the contractor in respect of the executions of work in a "work 
site order book" maintained in the office having duplicate sheet and the authorized 
representative of the contractor shall confirm receipt of such instructions by signing the 
relevant entries in the book. 

5.a.7. All instructions issued by the Engineer-in-Charge/Site-in-Charge shall be in writing. The 
Contractor shall be liable to carry out the instructions without fail. 

5.a.8. If the Contractor after receipt of written instruction from the Engineer-in-Charge/ Site-in-
Charge requiring compliance within seven days fails to comply with such drawings or 
'instructions' or both as the Engineer-in-Charge/Site-in-Charge may issue, owner may 
employ and pay other persons to execute any such work whatsoever that may be 
necessary to give effect to such drawings or `instructions' and all cost and expenses 
incurred in connection therewith as certified by the Engineer-in-Charge/ Site-in-Charge 
shall be borne by the contractor or may be deducted from amounts due or that may 
become due to the contractor under the contract or may be recovered as a debt 

5.a.9    The Contractor shall be entirely and exclusively responsible for the horizontal and 
vertical alignment, the levels and correctness of every part of the work and shall rectify  
effectually any errors or imperfections therein. Such rectifications shall be carried out by 
the Contractor, at his own cost. 

5.a.10. In case any doubts arise in the mind of the Contractor in regard to any expressions, 
interpretations, statements, calculations of quantities, supply of material rates, etc. etc., 
the contractor shall refer the same to the Site-in-Charge/ Engineer-in-Charge for his 
clarification, instructions, guidance or clearing of doubts. The decision of the Engineer-
in-Charge/Site-in-Charge shall be final and the contractor shall be bound by such a 
decision. 

5.a.11. "The Contractor shall take adequate precautions, to ensure that his operations do not 
create nuisance or misuse of the work space that shall cause unnecessary disturbance 
or inconvenience to others at the work site". 

5.a.12.  "All fossils, coins articles of value of antiquity and structure or other remains of 
geological or archaeological discovered on the site of works shall be declared to be the 
property of the Owner and Contractor shall take reasonable precautions to prevent his 
workmen or any other persons from removing or damaging any such articles or thing 
and shall immediately inform the Owner/ Engineer-in-Charge/Site-in-Charge." 

 5.a.13 "Contractor will be entirely and exclusively responsible to provide and maintain at his 
expenses all lights, guards, fencing, etc. when and where ever necessary or/as required 
by the Engineer-in-Charge/Site-in-Charge for the protection of works or safety and 
convenience to all the members employed at the site or general public." 
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5.b COMMENCEMENT OF WORK 

 The contractor shall after paying the requisite security deposit as stipulated in the Letter 
of Intent, commence work within 15 days from the date of receipt of the intimation of 
intent from the Owner informing that the contract is being awarded. The date of 
intimation shall be the date/day for counting the starting day/date and the ending 
day/date will be accordingly calculated. Penalty, if any, for the delay in execution shall 
be calculated accordingly. 

 Contractor should prepare detailed fortnightly construction programme for approval by 
the Engineer-in-Charge within one month of receipt of Letter Of Intent. The work shall 
be executed strictly as per such time schedule. The period of Contract includes the time 
required for testing, rectifications, if any, re-testing and completion of work in all respects 
to the entire satisfaction of the Engineer-in-Charge. 

 A Letter of Intent is an acceptance of offer by the Owner and it need not necessarily be 
accepted by the contractor. However, the contractor should acknowledge receipt of the 
purchase order as per contract within 15 days of mailing of the same and any delay in 
acknowledging the receipt thereof will be a breach of contract and compensation for the 
loss caused by such breach will be recovered by the Owner by forfeiting earnest money 
deposit/bid bond. 

5.c.     SUBLETTING OF WORK 

5.c.1. No part of the contract nor any share or interest thereof shall in any manner or 
degree be transferred, assigned or sublet, by the Contractor, directly or indirectly to 
any firm or individual whatsoever, without the prior consent in writing of the Owner. 

5.c.2. At the commencement of every month the Contractor shall furnish to the 
Engineer-in-charge/ Site-in-Charge list of all sub-contractors or other persons or 
firms proposed to be engaged by the Contractor. 

5.c.3 The contract agreement will specify major items of supply or services for which 
the Contractor proposes to engage sub-Contractor/sub-Vendor. The contractor 
may from time to time propose any addition or deletion from any such list and will 
submit the proposals in this regard to the Engineer-in-charge/Designated officer-
in-charge in respect thereof for approval well in advance so as not to impede the 
progress of work. Such approval of the Engineer-in-charge/Designated officer-in-
charge will not relieve the contractor from any of his obligations, duties and 
responsibilities under the contract. 

5.c.4. Notwithstanding any sub-letting with such approval as aforesaid and 
notwithstanding that the Engineer-in-Charge shall have received copies of any 
sub-contract, the Contractor shall be and shall remain solely to be responsible for 
the quality and proper and expeditious execution of the works and the 
performance of all the conditions of the contract in all respects as if such 
subletting or sub-contracting had not taken place and as if such work had been 
done directly by the Contractor. 
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5.c.5 The contractor would not be entitled to make any changes in its constitution 
during the course of continuation of the contract unless the Owner grants 
written permission in respect thereof on such terms that the Owner may 
stipulate. The decision of the Owner in this regard shall be final and binding on 
the contractor. Any contravention in this regard may hit at the root of the 
Contract entailing punitive action as may be determined and imposed by the 
Owner on the Contractor and such a decision of the Owner shall be final, 
binding and not arbitrable and/or challengeable before any authority or the 
Court of Law. 

 
 

5. d EXTENSION OF TIME 

1 If the Contractor anticipates that he will not be able to complete the work within the 
Contractual delivery / completion date (CDD), then the Contractor shall make a 
request for grant of time extension clearly specifying the reasons for which he seeks 
extension of time and demonstrating as to how these reasons were beyond the 
control of the contractor or attributable to the Owner. This request should be made 
well before the expiry of the Contractual Delivery / Completion Date (CDD). 

2 If such a request for extension is received with a Bank Guarantee for the full 
Liquidated Damages amount calculated on the Total Contract Value, the concerned 
General Manager of the Owner shall grant a Provisional extension of time, pending a 
decision on the request. 

3  The concerned General Manager of the Owner shall expeditiously decide upon the 
request for time extension and decide the levy of liquidated damages within a 
maximum period of 6 months from the CDD or date of receipt of the request, 
whichever is later. 

4 Grant of any extension of time shall be by means of issuance of a Change Order. 

5 In order to aVOID any cash crunch to the Contractor, a Bank Guarantee could be 
accepted against LD, as stated above. Once a decision is taken, the LD shall be   
recovered from any pending bills or by encashment of the BG. Any balance sum of 
Contractor or the BG (if LD is fully recovered from the bills) shall be promptly 
refunded / returned to the Contractor. 

 
5. e.  SUSPENSION OF WORKS 

5 .e. 1   Subject to the provisions of the contract, the contractor shall if ordered in writing by 
the Engineer- in-Charge/Site-in-Charge for recorded reasons suspend the works or 
any part thereof for such period and such time so ordered and shall not, after 
receiving such order, proceed with the work therein ordered to be suspended until he 
shall have received a written order from the same authority or the Owner to re-start. 
The Contractor shall be entitled to claim extension of time for that period of time the 
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work was ordered to be suspended. Neither the Owner nor the Contractor shall be 
entitled to claim compensation or damages on account of such an extension of time. 

5.e.2   In case of suspension of entire work, ordered in writing by Engineer-in-Charge/Site-
in-Charge, for a period of 30 days, the Owner shall have the option to terminate the 
Contract as provided under the clause for termination hereto. The Contractor shall 
not be at liberty to remove from the site of the works any plant or materials belonging 
to him and the Employer shall have lien upon all such plant and materials. 

5.e.3 The contractor shall, in case of suspension under 5.e.2 above, have the right to raise 
a dispute and have the same arbitrated as per Arbitration clause hereto,, however, 
shall not have the right to have the work stopped from further progress and 
completion either by the owner or through other contractor appointed by the owner. 

5.f. OWNER MAY DO PART OF WORK 

Notwithstanding anything contained elsewhere in this contract, the Owner upon 
failure of the Contractor to comply with any instructions given in accordance with the 
provisions of this contract, may for timely completion of entire work, place additional 
labour force, tools, equipment and materials on such parts of the work, as the Owner 
may decide or at its sole discretion engage another Contractor to carry-out the 
balance of work. In such cases, the Owner shall have the right to deduct from the 
amounts payable to the Contractor the difference in cost of such work and materials 
with ten percent overhead added to cover all departmental charges. Should the total 
amount thereof exceed the amount due to the contractor, the Contractor shall pay the 
difference to the Owner within 15 days of making demand for payment failing which 
the Contractor shall be liable to pay interest at 24% p.a. on such amounts till the date 
of payment. 

5.g. INSPECTION OF WORKS 

5.g.1. The Engineer-in-Charge / Site-in-Charge and Officers from Central or State 
Government will have full power and authority to inspect the works at any time 
wherever in progress, either on the site or at the Contractor's premises/workshops of 
any person, firm or Owner where work in connection with the contract may be in hand 
or where the materials are being or are to be supplied, and the Contractor shall afford 
or procure for the Engineer-in-Charge/Site-in-Charge every facility and assistance to  
carry out such  inspection. The Contractor shall, at all times during the usual working 
hours and at all other times at which reasonable notice of the intention of the 
Engineer-in-Charge/ Site-in-Charge or his representative to visit the works shall have 
been given to the Contractor, either himself be present to receive orders and 
instructions, or have a responsible agent, duly accredited in writing, present for the 
purpose. Orders given to the Contractor's agent shall be considered to have the 
same force as if they had been given to the Contractor himself. The Contractor shall 
give not less than seven days’ notice in writing to the Engineer-in-Charge/Site-in-
Charge before covering up or otherwise placing beyond reach of inspection and 
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measurement any work in order that the same may be inspected and measured. In 
the event of breach of above, the same shall be taken uncovered at Contractor's 
expense for carrying out such measurement and/or inspection. 

5.g.2. No material shall be removed and dispatched by the Contractor from the site without 
the prior approval in writing of the Engineer-in-charge. The contractor is to provide at 
all times during the progress of the work and the maintenance period proper means 
of access with ladders, gangways, etc. and the necessary attendance to move and 
adapt as directed for inspection or  measurements of the works by the Engineer- in- 
Charge / Site-in-Charge. 

5.h. SAMPLES 

5.h.1  The contractor shall furnish to the Engineer-in-charge/Site-in-Charge for approval 
when requested or required adequate samples of all materials and finishes to be 
used in the work. 

5.h.2. Samples shall be furnished by the Contractor sufficiently in advance and before 
Commencement of the work so that the Owner can carry out tests and examinations 
thereof and approve or reject the samples for use in the works. All material samples 
furnished and finally used/applied in actual work shall fully be of the same quality as 
that of the approved samples. 

5.i. TESTS FOR QUALITY OF WORK 

 5.i.1. All workmanship shall be of the respective kinds described in the contract 
documents and in accordance with the instructions of the Engineer-in-Charge / Site-
in- Charge and shall be subjected from time to time to such tests at Contractor's cost 
as the Engineer-in-Charge/Site-in-Charge may direct at the place of manufacture or 
fabrication or on the site or at all or any such places. The Contractor shall provide 
assistance, instruments, labour and materials as are normally required for 
examining, measuring and testing any workmanship as may be selected and 
required by the Engineer-in-Charge/Site-in-Charge. 

5. i. 2. All the tests that will be necessary in connection with the execution of the work as 
decided by the Engineer-in- charge/Site-in-Charge shall be carried out at the 
contractors cost and expenses. 

 
5.i.3. If any tests are required to be carried out in connection with the work or materials or 

workmanship to be supplied by the owner, such tests shall be carried out by the 
Contractor as per instructions of Engineer-in-Charge/Site-in-Charge and expenses 
for such tests, if any, incurred by the contractor shall be reimbursed by the Owner. 
The contractor should file his claim with the owner within 15 (fifteen) days of 
inspection/test and any claim made beyond that period shall lapse and be not 
payable. 

5 .j   ALTERATIONS AND ADDITIONS TO SPECIFICATIONS, DESIGNS AND WORKS 
 
5.j.1  The Engineer-in-Charge/Site-in-Charge shall have powers tomake any alterations, 

additions and/or substitutions to the schedule of quantities, the original 
specifications, drawings, designs and instructions that may become necessary or 
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advisable or during the progress of the work and the Contractor shall be bound to 
carry out such altered/extra/new items of work in accordance with instructions which 
may be given to him in writing signed by the Engineer-in-Charge/Site- in-Charge. 
Such alterations, omissions, additions or substitutions shall not invalidate the 
contract. The altered, additional or substituted work which the Contractor may be 
directed to carryon in the manner as part of the work shall be carried out by the 
Contractor on the same conditions in all respects on which he has agreed to do the 
work. The time for completion of such altered added and/or substituted work may be 
extended for that part of the particular job. The rates for such additional altered or 
substituted work under this Clause shall, be worked out in accordance with the 
following provisions: 

 
5.j.2 If the rates for the additional, altered or substituted work are specified in the contract 

for similar class of work, the Contractor is bound to carryout the additional, altered or 
substituted work at the same rates as are specified in the contract. 

 
5.j.3   If the rates for the additional, altered or substituted work are not specifically provided 

in the contract for the work, the rates will be derived from the rates for similar class 
of work as are specified in the contract for the work. In the opinion of the Engineer-
in- Charge/Site-in-Charge as to whether or not the rates can be reasonably so 
derived from the items in this contract, will be final and binding on the Contractor. 

5.j.4 If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified above, then the Contractor shall, within seven days of the date of 
receipt of order to carry out the work, inform the Engineer-in-Charge/ Site-in-Charge 
of the rate at which he intends to charge for such class of work, supported by 
analysis of the rate or rates claimed and the Engineer-In-Charge/ Site-in-Charge 
shall determine the rates on the basis of the prevailing market rates for both material 
and labour plus 10% to cover overhead and profit of labour rates and pay the 
Contractor accordingly. The opinion of the Engineer-in- Charge/Site-in-Charge as to 
current market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the contractor. 

 

5.j.5.  In case of any item of work for which there is no specification supplied by the Owner 
and is mentioned in the tender documents, such work shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the work should be carried out as per 
standard Engineering Practice subject to the approval of the Engineer-in-Charge/ 
Site-in-Charge. 

5.j.6 In case of any item of work for which there is no specification supplied by the 
Owner and is mentioned in the tender documents, such work shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the work should be carried out as per 
standard Engineering Practice subject to the approval of the Engineer-in-Charge/ 
Site-in-Charge. 

5.k. PROVISIONAL ACCEPTANCE 
Acceptance of sections of the works for purposes of equipment erection, piping, electrical 
work and similar usages by the Owner and payment for such work or parts of work shall not 
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constitute a waiver of any portion of this contract and shall not be construed so as to prevent 
the Engineer-in-charge from requiring replacement of defective work that may become 
apparent after the said acceptance and also shall not absolve the Contractor of the 
obligations under this contract. It is made clear that such an acceptance does not indicate or 
denote or establish to the fact of execution of that work or the Contract until the work is 
completed in full in accordance with the provisions of this Contract. 

 

5.l. COMPLETION OF WORK AND COMPLETION CERTIFICATE 

 As soon as the work is completed in all respects, the contractor shall give notice of such 
completion to the site in charge or the Owner and within thirty days of receipt of such notice 
the site in charge shall inspect the work and shall furnish the contractor with a certificate of 
completion indicating: 

 
a. defects, if any, to be rectified by the contractor 
b. items, if any, for which payment shall be made in reduced rates 
c. the date of completion. 

 
 
5.m USE OF MATERIALS AND RETURN OF SURPLUS MATERIALS 

5.m.1  Notwithstanding anything contained to the contrary in any or all of the clauses of 
this contract, where any materials for the execution of the contract are procured with 
the assistance of Government either by issue from Government stocks or purchase 
made under orders or permits or licenses issued by Government, the contractor 
shall use the said materials economically and solely for the purpose of the contract 
and shall not dispose them of without the permission of the Owner. 

5.m.2 All surplus (serviceable) or unserviceable materials that may be left over after the 
completion of the contract or at its termination for any reason whatsoever, the 
Contractor shall deliver the said product to the Owner without any demur. The 
price to be paid to the Contractor, if not already paid either in full or in part, 
however, shall not exceed the amount mentioned in the Schedule of Rates for 
such material and in cases where such rates are not so mentioned, shall not 
exceed the CPWD scheduled rates. In the event of breach of the aforesaid 
condition the contractor shall become liable for contravention of the terms of the 
Contract. 

5.m.3 The surplus (serviceable) and unserviceable products shall be determined by joint 
measurement. In case where joint measurement has failed to take place, the 
Owner may measure the same and determine the quantity. 

5.m.4  It is made clear that the Owner shall not be liable to take stock and keep 
possession and pay for the surplus and unserviceable stocks and the Owner may 
direct the Contractor to take back such material brought by the Contractor and 
becoming surplus and which the Owner at its sole discretion may decide to keep 
and not to pay for the same. 
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5.n DEFECT LIABILITY PERIOD  

The contractor shall guarantee the work executed for a period of 12 months from the date 
of completion of the job. Any damage or defect that may arise or lie undiscovered at the time 
of completion of the job shall be rectified or replaced by the contractor at his own cost. The 
decision of the Engineer In-charge/Site-Incharge/Owner shall be the final in deciding whether 
the defect has to be rectified or replaced. 

Equipment or spare parts replaced under warranty/guarantees shall have further warranty for 
a mutually agreed period from the date of acceptance. 

The owner shall intimate the defects noticed in writing by a Registered A.D. letter or otherwise 
and the contractor within 15 days of receipt of the intimation shall start the rectification work 
and complete within the time specified by the owner failing which the owner will get the defects 
rectified by themselves or by any other contractor and the expenses incurred in getting the 
same done shall be paid by the Contractor under the provision of the Contract. 

Thus, defect liability is applicable only in case of job/works contract (civil, mechanical, 
electrical, maintenance etc.) where any damage of defect may arise in future (i.e. within 12 
months from the date of completion of job) or lie undiscovered at the time of completion of 
job. 

 
In other words, in case of service contracts (like car hire etc.) where there is no question of 
damage or defect arising in future, the defect liability clause is not applicable. 

5.o    DAMAGE TO PROPERTY 
 

5.o.1 Contractor shall be responsible for making good to the satisfaction of the Owner any 
loss of and any damage to all structures and properties belonging to the Owner or 
being executed or procured by the Owner or of other agencies within the premises of 
the work of the Owner, if such loss or damage is due to fault and/or the negligence or 
willful acts or omission of the Contractor, his employees, agents, representatives or 
sub-contractors. 

5.o.2  The Contractors shall indemnify and keep the Owner harmless of all claims for 
damage to Owner's property arising under or by reason of this contract. 

6..                  .   .0   DUTIES AND RESPONSIBILITIES OF CONTRACTOR 

6.a.   EMPLOYMENT LIABILITY TOWARDS WORKERS EMPLOYED BY THE 
CONTRACTOR 

 
6.a.1 The Contractor shall be solely and exclusively responsible for engaging or employing 

persons for the execution of work. All persons engaged by the contractor shall be on 
Contractor's payroll and paid by Contractor. All disputes or differences between the 
Contractor and his/their employees shall be settled by Contractor. 

6.a.2.   Owner has absolutely no liability whatsoever concerning the employees of the 



                                                                                                     
  

 
 

Document No. : MH2145-C000-PS-RFQ-0033 
Page 51 of 193 

 

Contractor. The Contractor shall indemnify Owner against any loss or damage or 
liability arising out of or in the course of his/their employing persons or relation with 
his/their employees. The Contractor shall make regular and full payment of wages and 
on any complaint by any employee of the Contractor or his sub contractor regarding 
non-payment of wages, salaries or other dues, Owner reserves the right to make 
payments directly to such employees or sub- contractor of the Contractor and recover 
the amount in full from the bills of the Contractor and the contractor shall not object 
and/or claim any compensation or reimbursement thereof. The Contractor shall comply 
with the Minimum Wages Act applicable to the area of work site with regard to 
payment of wages to his employees and/or workmen and also to employees and/or 
contract labour or workmen of his sub contractor. 

6.a.3.The Contractor shall advise in writing or in such appropriate way to all of his employee 
and employees of sub-contractors and any other person engaged by him that their 
appointment/employment is not by the Owner but by the Contractor and that their 
present appointment is only in connection with the construction contract with Owner 
and that therefore, such an employment/appointment would not enable or make them 
eligible for any employment/appointment with the Owner either temporarily and/or on 
permanent basis.  

6.b. NOTICE TO LOCAL BODIES 

 The contractor shall comply with and give all notices required under any Government authority, 
instruction, rule or order made under any act of parliament, state laws or any regulations or by-
laws of any local authority relating to the works. 

6.c. FIRST AID AND INDUSTRIAL INJURIES 

6..c. 1      Contractor shall maintain first aid facility for his employees and those of his sub-
contractors. 

 
6.c.2  Contractor shall make arrangements for ambulance service and for the treatment of all 

types of injuries. Names and telephone numbers of those providing such services shall 
be furnished to Owner prior to start of construction and their name board shall be 
prominently displayed in Contractor's field office. 

6.c.3  All industrial injuries shall be reported promptly to owner and a copy of contractor's 
report covering each personal injury requiring the attention of a physician shall be 
furnished to the Owner. 

6.d. SAFETY CODE 

6.d.1  The Contractor shall at his own expenses arrange for the Safety provisions as may 
be necessary for the execution of the work or as required by the Engineer-in-
Charge in respect of all labours directly or indirectly employed for performance of 
the works and shall provide all facilities in connections therewith. In case the 
contractor fails to make arrangements and provide necessary facilities as aforesaid, 
the Owner shall be entitled but not bound to do so and recover the cost thereof from 
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the Contractor. 

6.d.2 From the commencement to the completion of the works, the contractor shall take full 
responsibility for the care thereof and of all the temporary works (defined as meaning 
all temporary works of every kind required in or for the execution, completion or 
maintenance of the works). In case damage, loss or injury shall happen to the works 
or to any part thereof or to temporary works due  to any cause whatsoever the 
contractor shall repair at his (Contractor's) own cost and make good the same so that 
at the time of completion, the works shall be in good order and condition and in 
conformity in every respect with the requirement of the contract and Engineer-in-
Charge's instructions. 

6.d.3  In respect of all labour, directly or indirectly employed in the work for the performance 
of the Contractor's part of this agreement, the contractor shall at his own expense 
arrange for all the safety provisions as per relevant Safety Codes of C.P.W.D, 
Bureau of Indian Standards, the Electricity Act/I.E. Rules. The Mines Act and such 
other Acts as applicable. 

6.d.4.The Contractor shall observe and abide by all fire and safety regulations prescribed 
by the local government and/or the Owner. Before starting construction work, the 
Contractor shall consult the Owner's Safety Engineer or Engineer-in-Charge/Site-in-
Charge and must make good to the satisfaction of the Owner any loss or damage 
due to fire to any portion of the work done or to be done under this agreement or to 
any of the Owner's existing property.  

 
6.d.5.The Contractor will be fully responsible for complying with all relevant provisions of 

the Contract Labour Act and shall pay rates of Wages and observe hours of 
work/conditions of employment according to the provisions under the applicable Law 
and rules in force from time to time. 

6.d.6.The Contractor will be fully responsible for complying with the provision including 
documentation and submission of reports on the above to the concerned authorities 
and does hereby indemnify the Owner from any such lapse for which the 
Government may take action against them. 

6.d.7.Owner shall on a report having been made by an inspecting Office as defined in the 
Contract Labour Regulations have the power to deduct from the money due to the 
Contractor any sum required or estimated to be required for making good the loss 
suffered by a worker(s) by reasons of non-fulfillment of conditions of contract for the 
benefit of workers,  non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of contract or non-observance of the said 
contractor's labour Regulation 

6.e.     INSURANCE AND LABOUR 

    Contractor shall at his own expense obtain and maintain an insurance policy with a 
Nationalized Insurance Company to the satisfaction of the Owner as provided hereunder. 
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6. e.1     EMPLOYEES STATE INSURANCE ACT 

i.   The Contractor agrees to and does hereby accept full and exclusive liability for the 
compliance with all obligations imposed by Employees State Insurance Act, 1948, and 
the Contractor further agrees to defend, indemnify and hold Owner harmless from any 
liability or penalty which may be imposed by the Central, State or local authority by 
reason of any asserted violation by Contractor, or sub-contractor of the Employees' 
State Insurance Act, 1948 and also from all claims, suits or proceedings that may be 
brought against the Owner arising under, growing out of or by reason of the work 
provided for by this contract whether brought by employees of the Contractor, by third 
parties or by Central or State Government authority or any political sub-division 
thereof. 

ii. The Contractor agrees to file with the Employees State Insurance Authority, the 
Declaration forms and all forms which may be required in respect of the Contractor's 
or sub-contractor's employee whose aggregate remuneration is within the specified 
limit and who are employed in the work provided or those covered by ESI Act under 
any amendment to the Act from time to time. 

 
 The Contractor shall deduct and secure the agreement of the sub-contractor to deduct 

the employee's contribution as per the first schedule of the Employee's State Insurance 
Act from wages and affix the employee's contribution cards at wages payment 
intervals. The Contractor shall remit and secure the agreement of the sub-contractor to 
remit to the State Bank of India, Employee's State Insurance Owner Account, the 
Employee's contribution as required by the Act. 

iii.  The Contractor agrees to maintain all records as required under the Act in respect of 
employees and payments to be made and the Contractor shall secure the agreement 
of the sub-contractor to maintain such records. Any expenses incurred for the 
contributions, making contribution or maintaining records shall be to the Contractor's 
or sub-contractor's account. 

iv. The Owner shall retain such sum as may be necessary from the total contract value 
until the Contractor shall furnish satisfactory proof that all contributions as required by 
the Employees State Insurance Act, 1948, have been paid. 

v. WORKMAN'S COMPENSATION AND EMPLOYEE'S LIABILITY 
INSURANCE 

 The contractor shall provide Insurance for all the Contractor's employees engaged in 
the performance of this contract. If any of the work is sublet, the Contractor shall 
ensure that the sub-contractor provides workmen's compensation and Employer's 
Liability Insurance for the latter's employees who are not covered under the 
Contractor's insurance. 

vi. AUTOMOBILE LIABILITY INSURANCE 
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 Contractor shall take out Insurance to cover all risks to Owner for each of his 
vehicles plying on works of this contract and these insurances shall be valid 
for the total contract period. No extra payment will be made by the owner for 
this insurance. Owner shall not be liable for any damage or loss not made 
good by the Insurance Company, should such damage or loss result from 
unauthorized use of the vehicle. The provisions of the Motor Vehicle Act 
would apply. 

vii. FIRE INSURANCE 

 Contractor shall within two weeks after award of contract insure the Works, 
Plant and Equipment and keep them insured until the final completion of the 
Contract against loss or damage by accident, fire or any other cause with an 
insurance company to be approved by the Owner/Consultant of the owner in 
the joint names of the Owner and the Contractor (name of the former being 
placed first in the Policy). Such Policy shall cover the property of the owner 
only. 

6. e.2  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATION OR BY 
OWNER 

i.   Contractor shall also provide and maintain any and all other insurance which may 
be required under any law or regulations from time to time. He shall also carry and 
maintain any other insurance which may be required by the Owner. 

ii. The aforesaid insurance policy/policies shall provide that they shall not be cancelled 
till the Owner or Engineer-in-Charge has agreed in writing to their cancellation. 

iii. The Contractor shall satisfy to the Engineer-in-Charge/Site-in-Charge from time to 
time that he has taken out all insurance policies referred to above and has paid the 
necessary premium for keeping the policies alive till the expiry of the defects liability 
period. 

iv. The contractor shall ensure that similar insurance policies are taken out by his 
sub-contractor (if any) and shall be responsible for any claims or losses to the 
Owner resulting from their failure to obtain adequate insurance protections in 
connection thereof. The contractor shall produce or cause to be proceed by his sub-
contractor (if any) as the case may be, the relevant policy or policies and premium 
receipts as and when required by the Engineer-in-Charge/Site-in-Charge. 

6.e.3.   LABOUR AND LABOUR LAWS 

  i.  The contractor shall at his own cost employ persons during the period of contract 
and the persons so appointed shall not be construed under any circumstances to be 
in the employment of the Owner. 
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ii.  All payments shall be made by the contractor to the labour employed by him in 
accordance with the various rules and regulations stated above. The contractor shall 
keep the Owner indemnified from any claims whatsoever inclusive of 
damages/costs or otherwise arising from injuries or alleged injuries to or death of a 
person employed by the contractor or damages or alleged damages to the 
property.No labour below the age of eighteen years shall be employed on the work. 
The Contractor shall not pay less than what is provided under the provisions of the 
contract labour (Regulations and Abolition) Act, 1970 and the rules made there 
under and as may be amended from time to time. He shall pay the required deposit 
under the Act appropriate to the number of workman to be employed by him or 
through sub-contractor and get himself registered under the Act. He shall produce 
the required Certificates to the Owner before commencement of the work. The 
Owner recognizes only the Contractor and not his sub-contractor under the 
provisions of the Act. The Contractor will have to submit daily a list of his workforce. 
He will also keep the wage register at the work site or/and produce the same to the 
Owner, whenever desired. A deposit may be taken by the Owner from the 
Contractor to be refunded only after the Owner is satisfied that all workmen 
employed by the Contractor have been fully paid for the period of work in Owner's 
premises at rates equal to or better than wages provided for under the Minimum 
Wages Act. The contractor shall be responsible and liable for any complaints that 
may arise in this regard and the consequences thereto. 

iii The Contractor will comply with the provisions of the Employee's Provident Fund Act 
and the Family Pension Act as may be applicable and as amended from time to 
time. 

iv The Contractor will comply with the provisions of the payment of Gratuity Act, 1972, 
as may be applicable and as amended from time to time. 

v IMPLEMENTATION OF APPRENTICES ACT, 1961 

 The Contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the Rules and Orders issued there under from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Owner and/or Engineer-in-Charge 
may, at his absolute discretion, cancel the contract. The Contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the 
provision of the Act. 

vi MODEL RULES FOR LABOUR WELFARE 

 The Contractor shall at his own expenses be duty bound to comply with or cause to 
be complied with Model rules for Labour Welfare as appended to those conditions 
or rules framed by the Government from time to time for the protection of health 
and for making sanitary arrangements for worker employed directly or indirectly on 
the works. In case the contractor fails to make arrangements as aforesaid the 
Engineer-in-Charge/Site-in-Charge shall be entitled to do so and recover the cost 
thereof from the contractor. 

6.f          Documents Concerning Works 
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6.f.1  All documents including drawings, blue prints, tracings, reproducible models, plans, 
specifications and copies, thereof furnished by the Owner as well as all drawings, 
tracings, reproducible, plans, specifications design calculations etc. prepared by the 
contractor for the purpose of execution of works covered in or connected with this 
contract shall be the property of the Owner and shall not be used by the contractor 
for any other work but are to be delivered to the Owner at the completion or 
otherwise of the contract. 

6.f.2 The Contractor shall keep and maintain secrecy of the documents, drawings etc. 
issued to him for the execution of this contract and restrict access to such 
documents, drawings etc. and further the Contractor shall execute a SECRECY 
agreement from each or any person employed by the Contractor having access to 
such documents, drawings etc. The Contractor shall not issue drawings and 
documents to any other agency or individual without the written approval by the 
Engineer-in-Charge/Site-in- Charge. 

6.f.3  Contractor will not give any information or document etc. concerning details of the 
work to the press or a news disseminating agency without prior written approval 
from Engineer-in-charge/ Site-in-Charge. Contractor shall not take any pictures on 
site without written approval of Engineer-in-Charge/Site-in-Charge. 

7.  PAYMENT OF CONTRACTOR'S BILLS 

   7. 1 Payments will be made against Running Accounts bills certified by the Owner's 
Engineer-in-Charge/Site-in-Charge within 15 days from the date of receipt of the 
certified bill. 

 
7.2. Running Account Bills and the final bill shall be submitted by the Contractor 

together with the duly signed measurements sheet(s) to the Engineer-in-
Charge/Site-in Charge of the Owner in quadruplicate for certification. The Bills 
shall also be accompanied by quantity calculations in support of the quantities 
contained in the bill along with cement consumption statement, actual/theoretical, 
wherever applicable duly certified by the Engineer-in-Charge/ Site-in-Charge of 
the Owner. 

7.3.   All running account payments shall be regarded as on account payment(s) to be 
finally adjusted against the final bill payment. Payment of Running Account Bill(s) 
shall not determine or affect in any way the rights of the Owner under this 
Contract to make the final adjustments of the quantities of material, 
measurements of work and adjustments of amounts etc. in the final bill. 

 
7.4.    The final bill shall be submitted by the Contractor within one month of the date 
 of completion of the work fully and completely in all respects. If the Contractor 

fails to submit the final bill accordingly Engineer-in-Charge/Site-in-Charge may 
make the measurement and determine the total amount payable for the work 
carried out by the Contractor and such a certification shall be final and binding 
on the Contractor. The Owner/Engineer- in-Charge/Site-in-Charge may take the 
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assistance of an outside party for taking the measurement, the expenses of 
which shall be payable by the Contractor. 

7. 5.       Payment of final bill shall be made within 30 days from the date of receipt of the certified bill by the Disbu

7.6  Wherever possible, payment shall be tendered to the contractor in 
electronic mode (e-payment) through any of the designated banks. The 
contractor will comply by furnishing full particulars of bank account 
(mandate) to which the payments will be routed. Owner reserves the right 
to make payment in any alternate mode also. 

7.a. MEASUREMENT OF WORKS 

 
7.a.1.All measurements shall be in metric system. All the works will be jointly 

measured by the representative of the Engineer-in-Charge/Site-in-Charge and 
the Contractor or their authorized agent progressively. Such measurement will 

 be recorded in the Measurement Book/Measurement Sheet by the Contractor or 
his authorized representative and signed in token of acceptance by the Owner or 
their authorized representative. 

 
7.a.2. For the purpose of taking joint measurement, the Contractor/representative shall  
 be bound to be present whenever required by the Engineer-in-Charge/Site-in-

Charge. If, however, they are absent for any reasons whatsoever, the measurement 
  will be taken by the Engineer-in-Charge/Site-in-Charge or his representative 

and the same would be deemed to be correct and binding on the Contractor. 
 
7.a.3. In case of any dispute as to the mode of measurement for any item of work,  
 the latest  Indian Standard Specifications shall be followed. In case of any further  
 dispute on the same the same shall be as per the certification of an outside 

qualified Engineer/ Consultant. Such a measurement shall be final and binding 
on the Owner and the Contractor. 

7.b. BILLING OF WORKS EXECUTED 

 The Contractor will submit a bill in approved proforma in quadruplicate to the Engineer-in-
Charge/Site-in-Charge of the work giving abstract and detailed measurement for the 
various items executed during a month, before the expiry of the first week of the 
succeeding month. The Engineer-in-Charge/Site-in-Charge shall take or cause to be 
taken the requisite measurements for the purpose of having the bill verified and/or 
checked before forwarding the same to the disbursement office of the Owner for further 
action in terms of the Contract and payment thereafter. The Engineer-in-Charge/ Site-in-
Charge shall verify the bills within 7 days of submission of the Bill by the Contractor. 

7.c. RETENTION MONEY 

10% of the total value of the Running Account and Final Bill will be deducted and 
retained by the Owner as retention money on account of any damage/defect liability 
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that may arise for the period covered under the defect liability period clause of the 
Contract free of interest. Any damage or defect that may arise or lie undiscovered at 
the time of issue of completion certificate connected in any way with the equipment or 
materials supplied by contractor or in workmanship shall be rectified or replaced by the 
contractor at his own expense failing which the Owner shall be entitled to rectify the 
said damage/defect and payment in respect thereof shall be made from the retention 
money. Any excess of expenditure incurred by the Owner on account of damage or 
defect shall be payable by the Contractor. The decision of the Owner in this behalf shall 
not be liable to be questioned and shall be final and binding on the Contractor. 

 
Thus, deduction towards retention money is applicable only in case of job/works contracts 
(civil, mechanical, electrical, maintenance etc.) where any damage or defect may arise in 
future (i.e. within 12 months from the date of completion of job) or lie undiscovered at the 
time of issue of completion certificate. 

7.d        TAXES, DUTIES, OCTROI  ETC: 

7.d. 1  The Contractor accepts full and exclusive liability for the payment of any and all 
Taxes, Duties, Octroi, Rates, CESS, levies, and statutory payments payable under 
all applicable Acts/Laws and/or any of the statutes etc.  

  Variation of taxes and duties arising out of the amendments to the Central/ 
State enactments, in respect of sale of goods/ services covered under this bid 
shall be to Owner’s account, so long as : 

 They relate to the period after the opening of the price bid, but before 
the contracted completion period (excluding permitted extension due to 
delay on account of contractors, if any) or the actual completion period, 
whichever is earlier; and  

 The vendor furnishes documentary evidence of incurrence of such variations, 
in addition to the invoices/ documents for claiming CENVAT / Input Tax 
credit, wherever applicable. 

All contributions and taxes for unemployment compensation, insurance  and old age 
pensions or annuities now or hereafter imposed by Central or State Governmental 
authorities which are imposed with respect to or covered by the wages, salaries or 
other compensations  payable to the persons employed by the Contractor shall be 
borne by and the Contractor shall also be responsible for the compliance with all 
obligations and restrictions imposed by the Labour Laws or any other law affecting 
employer-employee relationship and the Contractor further agrees to comply with 
and to secure the compliance of all sub-contractors with all applicable Central, 
State, Municipal and local laws, and regulations and requirements of any Central, 
State or Local Government agency or authority. 

 
 Contractor further agrees to defend, indemnify and hold harmless from any liability or 

penalty which may be imposed by the Central, State or Local authorities by reason 
of any violation by Contractor or sub-contractor of such laws, regulations or 
requirements and also from all claims, suits or proceedings that may be brought 
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against the Owner arising under, growing out of, or by reasons of the work provided 
for under this contract by third parties, or by Central or State Government authority or 
any administrative sub-division thereof. The Contractor further agrees that in case 
any such demand is raised against the Owner, and Owner has no way but to pay 
and pays/makes payment of the same, the Owner shall have the right to deduct the 
same from the amounts due and payable to the Contractor. The Contractor shall not 
raise any demand or dispute in respect of the same but may have recourse to 
recover/receive from the concerned authorities on the basis of the Certificate of the 
Owner issued in that behalf. 

7.d.2 The rates quoted should be inclusive of all rates, CESS, Taxes and Sales Tax on 
Works Contracts wherever applicable. However, wherever the sales tax on works 
contract is applicable and is to be deducted at source, the same will be deducted 
from the bills of the Contractor and paid to the concerned authorities. The proof of 
such payments of sales tax on works contract will be furnished to the contractor. 

7.d.3Income tax will be deducted at source as per rules at prevailing rates, unless 
certificate, if any, for deduction at lesser rate or nil deduction is submitted in 
advance by the Contractor from appropriate authority. 

7.d.4 The contractor shall provide accurate particulars of  PAN number  as 
required, under section 206AA of Income Tax Act 1961. 

 
7.d.5 The contractors having their ‘tax residency status’ outside India shall provide Tax 

Residency certificate (TRC), issued by Government of the Country or the specified 
territory where the Contractor is a Resident. Rule 21AB of the Income Tax Rules, 
1962 has prescribed the contents of a TRC. This would enable the corporation to 
deduct tax at source by duly considering the ‘treaty relief’ if any, under Double 
Taxation AVOIDance Agreement (DTAA) entered into between GOI and the 
respective country/ specified territory in which the Contractors’ ‘tax residency status’ is 
currently in force. 

7.e.      MATERIALS TO BE SUPPLIED BY CONTRACTOR 

7.e.1. The Contractor shall procure and provide the whole of the materials required 
for construction including tools, tackles, construction plant and equipment for the 
completion and maintenance of the works except the materials viz. steel and 
cement which may be agreed to be supplied as provided elsewhere in the contract. 
The contractor shall make arrangement for procuring such materials and for the 
transportation thereof at their own cost and expenses. 

7.e.2. The Owner may give necessary recommendation to the respective authority if 
so desired by the Contractor but assumes no responsibility of any nature, The 
Contractor shall procure materials of ISI stamp/certification and supplied by 
reputed suppliers borne on DGS&D list. 

7.e.3. All materials procured should meet the specifications given in the tender document. 
The Engineer-in-charge may, at his discretion, ask for samples and test certificates 
for any batch of any materials procured. Before procuring, the Contractor should 
get the approval of Engineer-in-Charge/Site-in-Charge for any materials to be used 
for the works. 
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7.e.4. Manufacturer's certificate shall be submitted for all materials supplied by the 
Contractor. If, however, in the opinion of the Engineer-in-Charge/Site-in-Charge 
any tests are required to be conducted on the material supplied by the 
Contractor, these will be arranged by the Contractor promptly at his own cost. 

7.f.       MATERIALS TO BE SUPPLIED BY THE OWNER 
 

7.f.1  Steel and Cement maybe supplied by the Owner to the contractor against payment 
by Contractor from either godown or from the site or within work premises itself and 
the contractor shall arrange for all transport to actual work site at no extra cost. 

 
7.f.2.  The contractor shall bear all the costs including loading and unloading, carting from 

issue points to work spot storage, unloading, custody and handling and stacking the 
same and return the surplus steel and cement to the Owner's storage point after 
completion of job. 

 
7.f.3.  The contractor will be fully accountable for the steel and cement received from the 

Owner and contractor will give acknowledgement/receipt for quantity of steel and 
cement received by him each time he uplifts cement from Owner's custody. 

 
7.f.4.  For all computation purposes, the theoretical cement consumption shall be 

considered as per CPWD standards. 
 
7.f.5.  Steel and Cement as received from the manufacturer/stockists will be issued to the 

contractor. Theoretical weight of cement in a bag will be considered as 50 Kg. Bags 
weighing upto 4% less shall be accepted by the contractor and considered as 50 Kg. 
per bag. Any shortage in the weight of any cement bag by more than 4% will be to 
the Owner's account only when pointed out by the Contractor and verified by 
Engineer-in-Charge/Site in Charge at the time of Contract or taking delivery. 

 
7.f.6.  The contractor will be required to maintain a stock register for receipt, issuance and 

consumption of steel and cement at site. Cement will be stored in a warehouse at 
site. Requirement of cement on any day will be taken out of the warehouse. Cement 
issued shall be regulated on the basis of FIRST RECEIPT to go as FIRST ISSUE. 

 
7.f.7 Empty cement bag shall be the property of the Contractor. Contractor shall be 

penalised for any excess/under consumption of cement. The penal rate will be twice 
the rate of issue of cement for this work. 

 
7.f.8.  All the running bills as well as the final bills will be accompanied by cement 

consumption statements giving the detailed working of the cement used, cement 
received and stock-on-hand. 

 
7.f.9. The Contractor will be fully responsible for safe custody of cement once it is received 

by him and during transport. Owner will not entertain any claims of the contractor for 
theft, loss or damage to cement while in their custody. 

 
7.f.10. The contractor shall not remove from the site any cement bags at any time. 
 
7.f.11. The Contractor shall advise Engineer-in-charge/Site-in-charge in writing atleast 21 

days before exhausting the Cement stocks already held by Contractor to ensure that 
such delays do not lead to interruptions in the progress of work. 
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7.f.12.Cement shall not be supplied by the Owner for manufacturing of mosaic tiles, precast  

cement jali and any other bought out items which consume cement and for temporary 
works. 

 
7.f.13.  Cement in bags and in good usable condition left over after the completion of work 

shall be returned by the contractor to the Owner. The Owner shall make payment  to 
the Contractor at the supply rate for such stocks of cement they accept and receive. 
Any refused stock of cement shall be removed by the Contractor from the site at his 
cost and expenses within 15 days of completion of the work.  

 
 
8.0          PAYMENT OF CLAIMS AND DAMAGES 

8.1.       Should the Owner have to pay money in respect of claims or demands as aforesaid 
the amount so paid and the costs incurred by the Owner shall be charged to and 
paid by the Contractor and the Contractor shall not be entitled to raise any dispute or 
question the right of the Owner to make such payments notwithstanding the fact that 
the same may have been paid without his consent or authority or in law or otherwise 
to the contrary. 

8.2. In every case in which by virtue of the provisions of Workmen's Compensation Act, 
1923, or other Acts, the Owner is obliged to pay Compensation to a Workman 
employed by the Contractor in execution of the works, the Owner will recover from 
the Contractor the amount of compensation so paid and without prejudice to the 
rights of Owner under the said Act. Owner shall be at liberty to recover such amount 
or any part thereof by deducting it from the security deposit or from any sum due to 
the Contractor whether under this contract or otherwise. The Owner shall not be 
bound to contest any claim made under Section 12 sub section (1) of the said Act, 
except on the written request of the Contractor and upon his giving to the Owner full 
security for all costs for which the owner might become liable in consequence of 
contesting such claim. 

8.a. ACTION AND COMPENSATION IN CASE OF BAD WORK 
If it shall appear to the Engineer-in-Charge/Site-in-Charge that any work has been executed 
with bad, imperfect or unskilled workmanship, or with materials, or that any materials or 
articles provided by the Contractor for execution of the work are not of standards 
specified/inferior quality to that contracted for, or otherwise not in accordance with the 
contract, the CONTRACTOR shall on demand in writing from the Engineer-in-Charge/Site-in-
Charge or his authorized representative specifying the work, materials or articles complained 
of, notwithstanding that the same may have been inadvertently passed, certified and paid 
for, forthwith rectify or remove and reconstruct the work so specified and at his own charge 
and cost and expenses and in the event of failure to do so within a period of 15 days of such 
intimation/ information/knowledge, the Contractor shall be liable to pay compensation 
equivalent to the cost of reconstruction by the Owner. On expiry of 15 days period mentioned 
above, the Owner may by themselves or otherwise rectify or remove and re-execute the 
work or remove and replace with others, the materials or articles complained of as the case 
may be at the risk and expenses in all respects of the Contractor. The decision of the 
Engineer-in-Charge/ Site-in-Charge as to any question arising under this clause shall be final 
and conclusive and shall not be raised as a dispute and shall not be arbitrable. 
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8.b. INSPECTION AND AUDIT OF CONTRACT AND WORK 
 

This project is subject to inspection by various Government agencies of Government of 
India. The contractor shall extend full cooperation to all the Government and other agencies 
in the inspection of the works, audit of the Contract and the documents of Contract Bills, 
measurements sheets etc. etc. and examination of the records of works and make enquiries 
interrogation as they may deem fit, proper and necessary. Upon inspection etc. by such 
agencies if it is pointed out that the contract work has not been carried out according to the 
prescribed terms and conditions as laid down in the tender documents and if any recoveries 
are recommended, the same shall be recovered from the contractors running bills/final 
bill/from ordered/suggested Security Deposit/retention money. The Contractor shall not raise 
any dispute on any such account and the same shall not be arbitrable. 

9.0 CONTRACTOR TO INDEMNIFY THE OWNER 

The Contractor shall indemnify the Owner and every member, officer and employee of the 
Owner, also the Engineer-in-Charge/Site-in-Charge and his staff against all the actions, 
proceedings, claims, demands, costs, expenses, whatsoever arising out of or in connection 
with the works and all actions, proceedings, claims, demands, costs, expenses which may 
be made against the Owner for or in respect of or arising out of any failure by the Contractor 
in the performance of his obligations under the contract. The Contractor shall be liable for or 
in respect of or in consequence of any accident or injury to any workmen or other person in 
the employment of the Contractor or his sub-contractor and Contractor shall indemnify and 
keep indemnified the Owner against all such damages, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

 
10.0 LIQUIDATED DAMAGES 

In case of any delay in completion of the work beyond the Contractual Delivery Period 
(CDD), the Owner shall be entitled to be paid Liquidated Damages [LD] by the Contractor. 
The liquidated damages shall be initially at the rate 0.5% (half percent) of the total Contract 
value for every week of the delay subject to a maximum of 5 % of the total contract value. 
The liquidated damages shall be recovered by the Owner out of the amounts payable to the 
Contractor or from any Bank Guarantees or Deposits or retention moneys furnished by the 
Contractor or the Retention Money retained from the Bills of the Contractor, either under this 
contract or any other contract. 

 
10.1  The Contractor shall be entitled to give an acceptable unconditional Bank Guarantee 

in   lieu of such a deduction if Contractor desires any decision on a request for time 
extension. 

 
10.2  Once a final decision is taken on the request of the Contractor or otherwise, the LD 

shall be applicable only on the basic cost of the contract and on each full completed 
week(s) of delay (and for part of the week, a pro-rata LD amount shall be 
applicable.) 

 
10.3  This final calculation of LD shall be only on the value of the unexecuted 

portion/quantity of work as on the CDD. 
 
10.4   Contractor agrees with the Owner, that the above represents a genuine pre-

estimate of the damages which the Owner will suffer on account of delay in the 
performance of the work by contractor. The Contractor further agrees that the LD 
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amount is over and above any right which owner has to risk purchase under Clause 
12.4 and any right to get defects in the work rectified at the cost of the contractor. 

 

11.0 DEFECTS AFTER TAKING OVER OR TERMINATION OF WORK CONTRACT BY 
OWNER 

The Contractor shall remain responsible and liable to make good all losses or damages that 
may occur/appear to the work carried out under this Contract within a period of 12 months 
from date of issue of the Completion Certificate and/or the date of Owner taking over the 
work, whichever is earlier. The Contractor shall issue a Bank Guarantee to the Owner in the 
sum of 10% of the work entrusted in the Contract, from any Scheduled Bank( other than a 
Co-Operative Bank) acceptable to the Owner and if however, the Contractor fails to furnish 
such a Bank Guarantee the Owner shall have right to retain the Security Deposit and 
Retention Money to cover the 10% of the Guarantee amount under this clause and to 
return/refund the same after the expiry of the period of 12 months without any interest 
thereon. (Please refer to clause 4. Deposits) 

12.0  TERMINATION OF CONTRACT 

12.1  The owner may terminate the contract at any stage of the construction for reasons  
to  be recorded in the letter of termination. 

12.2 The Owner inter alia may terminate the Contract for any or all of the following 
reasons that the contractor. 

 
a) has abandoned the work/Contract. 
b)    has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the work for 15 consecutive days. 
c) has failed to remove materials from the site or to pull down and replace the work 

within 15 days after receiving from the Engineer written notice that the said 
materials or work were condemned and/or rejected by the Engineer under 
specified conditions. 

d) has neglected or failed to observe and perform all or any of the terms acts,   
matters or things under this Contract to be observed and performed by the 
Contractor. 

e) has to the detriment of good workmanship or in defiance of the Engineer's 
instructions to the contrary sub-let any part of the Contract. 

f) has acted in any manner to the detrimental interest, reputation, dignity, name or 
prestige of the Owner. 

g) has stopped attending to work without any prior notice and prior permission for 
a period of 15 days. 

h) has become untraceable. 
i) has without authority acted in violation of the terms and conditions of this contract 

and has committed breach of terms of the contract in best judgment of the owner. 
j) has been declared insolvent/bankrupt. 
k) in the event of sudden death of the Contractor. 

12.3  The owner on termination of such contract shall have the right to appropriate 
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the Security Deposit, Retention Money and invoke the Bank Guarantee furnished by 
the contractor and to appropriate the same towards the amounts due and payable by 
the contractor as per the conditions of Contract and return to the contractor excess 
money, if any, left over. 

12.4 In case of termination of the contract owner shall have the right to carry out 
the unexecuted portion of the work either by themselves or through any 
other contractor(s) at the risk and cost of the contractor. In view of paucity 
of time, Owner shall have the right to place such unexecuted portion of the 
work on any nominated contractor(s). However the overall liability of the 
Contractor shall be restricted to 100% of the total contract Value. 

12.5 The contractor within or at the time fixed by the Owner shall depute his authorized 
representative for taking joint final measurements of the works executed thus far 
and submit the final bill for the work as per joint final measurement within 15 days 
of the date of joint final measurement. If the contractor fails to depute their 
representative for joint measurement, the owner shall take the measurement with 
their Engineer-in-Charge/ Site-in-Charge or any other outside representatives. 
Such a measurement shall not be questioned by the Contractor and no dispute 
can be raised by the Contractor for purpose of Arbitration. 

12.6     The Owner may enter upon and take possession of the works and all plant,  
tools, scaffoldings, sheds, machinery, power operated tools and steel, cement 
and other materials of the Contract at the site or around the site and use or 
employ the same for completion of the work or employ any other contractor or 
other person or persons to complete the works. The Contractor shall not in any 
way object or interrupt or do any act, matter or thing to prevent or hinder such 
actions, other Contractor or other persons employed for completing and finishing 
or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter the Engineer shall give a notice in writing to the 
Contractor to remove surplus materials and plant, if any, and belonging to the 
Contractor except as provided elsewhere in the Contract and should the 
Contractor fail to do so within a period of 15 days after receipt thereof the Owner 
may sell the same by public auction and shall give credit to the contractor for the 
amount realized. The Owner shall thereafter ascertain and certify in writing under 
his hand what (if anything) shall be due or payable to or by the Owner for the 
value of the plant and materials so taken possession and the expense or loss 
which the Owner shall have been put to in procuring the works, to be so 
completed, and the amount if any, owing to the Contractor and the amount which 
shall be so certified shall thereupon be paid by the Owner to the Contractor or by 
the Contractor to the Owner, as the case may, and the Certificate of the Owner 
shall be final and conclusive between the parties. 

12.7 When the contract is terminated by the Owner for all or any of the reasons 
mentioned above the Contractor shall not have any right to claim compensation 
on account of such termination. 

 13.0    FORCE MAJEURE 

13.1 Any delay in or failure of the performance of either party hereto shall not 
constitute default hereunder or give rise to any claims for damage, if any, to the 
extent such delays or failure of performance is caused by occurrences such as 
Acts of God or an enemy, expropriation or confiscation of facilities by 
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Government authorities, acts of war, rebellion, terrorism, sabotage or fires, 
floods, explosions, riots, or strikes. The Contractor shall keep records of the 
circumstances referred to above and bring these to the notice of the Engineer-in-
Charge/Site-in-Charge in writing immediately on such occurrences. The amount 
of time, if any, lost on any of these counts shall not be counted for the Contract 
period.  The considered decision of the Owner arrived at after consultation with 
the Contractor, shall be final and binding. Such a determined period of time be 
extended by the Owner to enable the Contractor to complete the job within such 
extended period of time. 

13.2  If Contractor is prevented or delayed from performing any of its obligations under 
this Agreement by Force Majeure, then Contractor shall notify Owner the 
circumstances constituting the Force Majeure and the reasons for which the 
performance is thereby delayed or prevented, within seven days of the 
occurrence of the events. 

14.0   ARBITRATION 

14.1 All disputes and differences of whatsoever nature, whether existing or which shall 
at any time arise between the parties hereto touching or concerning the 
agreement, meaning, operation or effect thereof or to the rights and liabilities of 
the parties or arising out of or in relation thereto whether during or after 
completion of the contract or whether before or after determination, foreclosure, 
termination or breach of the agreement (other than those in respect of which the 
decision of any person is, by the contract, expressed to be final and binding) 
shall, after written notice by either party to the agreement to the other of them and 
to the Appointing Authority hereinafter mentioned, be referred for adjudication to 
the Sole Arbitrator to be appointed as hereinafter provided. 

 
 
14.2 The appointing authority shall either himself act as the Sole Arbitrator or nominate 

some officer/retired officer of Hindustan Petroleum Corporation Limited (referred 
to as owner or HPCL) or a retired officer of any other Government Company in 
the Oil Sector of the rank of Ch. Manager & above or any retired officer of the 
Central Government not below the rank of a Director, to act as the Sole Arbitrator 
to adjudicate the disputes and differences between the parties. The 
contractor/vendor shall not be entitled to raise any objection to the appointment of 
such person as the Sole Arbitrator on the ground that the said person is/was an 
officer and/or shareholder of the owner, another Govt. Company or the Central 
Government or that he/she has to deal or had dealt with the matter to which the 
contract relates or that in the course of his/her duties, he/she has/had expressed 
views on all or any of the matters in dispute or difference. 

14.3 In the event the Arbitrator to whom the matter is referred to, does not accept the 

  appointment, or is unable or unwilling to act or resigns or vacates his office for 
any reasons whatsoever, the Appointing Authority aforesaid, shall nominate 
another person as aforesaid to act as the Sole Arbitrator. 

14.4 Such alternate person nominated as the Sole Arbitrator shall be entitled to 
proceed with the arbitration from the stage at which it was left by his predecessor. 
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It is expressly agreed between the parties that no person other than the 
Appointing Authority or a person nominated by the Appointing Authority as 
aforesaid, shall act as an Arbitrator. The failure on the part of the Appointing 
Authority to make an appointment on time shall only give rise to a right to a 
Contractor to get such an appointment made and not to have any other person 
appointed as the Sole Arbitrator. 

14.5 The Award of the Sole Arbitrator shall be final and binding on the parties to the 
Agreement. 

14.6 The work under the Contract shall, however, continue during the Arbitration 
proceedings and no payment due or payable to the concerned party shall be 
withheld (except to the extent disputed) on account of initiation, commencement 
or pendency of such proceedings. 

14.7 The Arbitrator may give a composite or separate Award(s) in respect of each 
dispute or difference referred to him and may also make interim award(s) if 
necessary. 

 
14.8 The fees of the Arbitrator and expenses of arbitration, if any, shall be borne 

equally by the parties unless the Sole Arbitrator otherwise directs in his award 
with reasons. The lump sum fees of the Arbitrator shall be R 40,000/- per case for 
transportation contracts and R 60,000/- for engineering contracts and if the sole 
Arbitrator completes the arbitration including his award within 5 months of 
accepting his appointment, he shall be paid R 10,000/- additionally as bonus. 
Reasonable actual expenses for stenographer, etc. will be reimbursed. Fees shall 
be paid stage wise i.e. 25% on acceptance, 25% on completion of 
pleadings/documentation, 25% on completion of arguments and balance on 
receipt of award by the parties  

14.9 Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act, 
1996 or any statutory modification or re-enactment thereof and the rules made 
there under, shall apply to the Arbitration proceedings under this Clause. 

 
14.10 The Contract shall be governed by and constructed according to the laws in   

force in India. The parties hereby submit to the exclusive jurisdiction of the Courts 
situated at Mumbai for all purposes. The Arbitration shall be held at Mumbai and 
conducted in English language. 

 
14.11 The Appointing Authority is the Functional Director of Hindustan Petroleum 

Corporation Limited. 

15.0     GENERAL 

15.1. Materials required for the works whether brought by or supplied by the Owner 
shall be stored by the contractor only at places approved by Engineer-in-
Charge/Site-in-Charge. Storage and safe custody of the material shall be the 
responsibility of the Contractor. 

15.2. Owner and/or Engineer-in-Charge/Site-in-Charge connected with the contract, 
shall be entitled at any time to inspect and examine any materials intended to be 
used in or on the works, either on the site or at factory or workshop or at other 
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place(s) of manufacture or at any places where these are lying or from which 
these are being obtained and the contractor at his cost and expenses shall give 
facilities as may be required for such inspection and examination. 

15.3.  In case of any class of work for which there is no such specification supplied by  
 the Owner as is mentioned in the tender documents, such work shall be carried 

out in accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same the work should be carried out as per 
standard Engineering practice subject to the approval of the Engineer-in-
Charge/Site-in-Charge. 

15.4. Should the work be suspended by reason of rain, strike, lockouts or other cause 
the contractor shall take all precautions necessary for the protection of the 
work and at his own expense shall make good any damages arising from any of 
these causes. 

15.5 The contractor shall protect whole of the work from any injury or damage including 
all temporary doors and windows whether such work has been executed by himself 
or special tradesmen or sub-contractors etc. and any damage caused has to be 
made good by the Contractor at his own cost and expenses. 

 
15.6 If the contractor has quoted the items under the deemed exports, then it will be the 

responsibility of the contractor to get all the benefits under deemed exports from the 
Government. The Owner’s responsibility shall only be limited to the issuance of 
required certificates. The quotation will be unconditional and phrases like “subject to 
availability of deemed exports benefit” etc. will not find place in it. 

 
16.0 INTEGRITY PACT 
 
Effective 1st September, 2007, all tenders and contracts shall comply with the requirements of 

the Integrity Pact (IP) if the value of such tenders or contracts is Rs. 1 crore & above. 
Failure to sign the Integrity Pact shall lead to outright rejection of bid. 

 
17.0  Grievances of parties participating or intend to participate in the tender shall be 

addressed in writing to the officer designate of the Grievance Redressal Cell where the 
tenders have to be submitted within the stipulated period. Detailed mechanism of 
Grievance Redressal is available on the HPCL website. 

 
Grievance Redressal Mechanism: In line with instructions received from MOP&NG, a 

Grievances Redressal Mechanism for parties participating in HPCL tenders has been 
developed and is also available on the Corporation's website 
(www.hindustanpetroleum.com.) 

The Grievance Redressal Mechanism should be followed in the event of any representation 
received from the parties to the Corporation's tenders. All tender documents shall contain 
a clause indicating the availability of the Grievance Redressal Mechanism for parties 
participating in the tender. 
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CHAPTER 3 B 
 
 

GENERAL PURCHASE CONDITIONS (GPC) 
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 1. DEFINITIONS 

The following expressions used in the Purchase Order shall have meaning 
indicated against each of these: 

 1.1 "OWNER/ PURCHASER" means Hindustan Petroleum Corporation Limited, a 
company incorporated in India having its registered office at 17, Jamshedji Tata Road, 
Mumbai -400 020, and shall include its successors and assignees. 

 1.2 "OWNER's CONSULTANT/ CONSULTANT" means M/s WORLEYPARSONS 
SEA INDIA PVT Limited appointed for the Project of REWARI KANPUR PIPELINE 
PROJECT by HPCL. 

 1.3 "GOODS / MATERIALS" shall mean any of the articles, materials, machinery, 
equipments, supplies, drawings, data and other property and all services 
including but not limited to design, delivery, installation, inspection, testing and 
commissioning specified to complete the order. 

 1.4 "VENDOR / SELLER" shall mean the person, firm or corporation to whom this 
purchase Order is issued. 

 1.5 "CONTRACTUAL DELIVERY DATE" shall mean the date on which goods shall 
be Delivered at agreed delivery point/ destination in accordance with the terms of the 
Purchase Order. This contractual delivery date / period is inclusive of all the lead 
time for engineering, procurement of raw materials, manufacturing, inspection, 
testing packing and any other activity whatsoever required to be accomplished for 
affecting the delivery at the agreed delivery point. 

 1.6 "PROCUREMENT COORDINATORS / MANAGERS and CONSULTANTS" 
shall mean Owner's/ Purchaser's authorized representatives appointed as 
Procurement Coordinator / Managers & Consultants'. 

 1.7 "INSPECTORS" shall mean Inspectors deputed by Owner or Procurement 
Coordinator / Managers & Consultants. 

 1.8 "PROJECT" means REWARI KANPUR PIPELINE PROJECT of HINDUSTAN 

PETROLEUM CORPORATION LIMITED. 

 1.9 The terms 'Bidder', 'Contractor', 'Seller', 'Supplier' or 'Vendor' stated anywhere 
in the Bid Document carry the same meaning. 

 1.10 The terms 'Client', Owner', Purchaser' stated any where in the Bid Document 
refer to Hindustan Petroleum Corporation Limited (HPCL). 

 1.11 The term Contract', Order' or Purchase Order' stated anywhere in the Bid 
Document carry the same meaning. 

 1.12 The term MR means Material Requisition' containing technical requirements and 
scope of work (technical), GPC means General Purchase Conditions' containing 
commercial terms & conditions, PR means Purchase Requisition' issued after 
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award of contract incorporating agreed deviations in MR, ATC means Agreed Terms & 
Conditions' , RFQ means Request For Quotation'. 

1.13 For the purpose of contract, the trade terms FOB, CFR and C&F shall have the                   
meanings as assigned to them by INCOTERMS 2000 published by ICC, Paris. 

1.14 'TOTAL ORDER VALUE' shall be construed to include only basic rate, exclusive of duties / 
taxes / freights etc. for the purpose of calculation of : 

a) Price reduction on account of delay 
b) Performance bank Guarantee Amount 
c) Payment of advance, if any to be made. 

2 .  REFERENCE FOR DOCUMENTATION 

Purchase Order number must appear on order continuation, correspondence, drawings, invoices, 
shipping notes, pickings and on any documents or papers connected with the order. 

3 .  CONFIRMATION OF ORDER 

The Vendor shall acknowledge the receipt of the Purchase Order within 15 (Fifteen) days following 
the mailing of this order and shall thereby confirm his acceptance of this Purchase Order in its 
entirety without exceptions. The acknowledgment will bear on both purchase order and General 
Purchase Conditions. 

4 .  SALES CONDITIONS 

With Vendor's acceptance of provisions of this Purchase Order, he waives and considers as 
cancelled any of his general sales conditions. 

5 .  COMPLETE AGREEMENT 

The terms and conditions of this Purchase Order shall constitute the entire agreement between the 
parties hereto. Changes will be binding only if the amendments are made in writing and signed by 
an authorized representative of the Owner and the Vendor. 

6 .  INSPECTION-CHECKING-TESTING 

The equipment, materials and workmanship covered by the Purchase Order shall be subject to 
inspection and testing at any time prior to shipment and or dispatch and to final inspection within a 
reasonable time after arrival at the place of delivery. Inspectors shall have the right to carry out the 
inspection and testing which will include the raw materials at manufacturer's shop, at fabricator's 
shop and at the time of actual dispatch before and after completion of packing. 

All tests, mechanical and others and particularly those required by codes will be performed at the 
Vendor's expenses and in accordance with Inspector's instructions. The Vendor will also bear the 
expenses concerning preparation and rendering of tests required by Boiler Inspectorate or such 
other statutory testing agencies or by any other reputed inspection agencies as may be nominated 
by the Owner.  

The salaries and fees of Inspectors and their travelling, lodging and boarding expenses will not be 
borne by the Vendor unless inspection becomes infructuous due to any omission or commission 
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on the part of the Vendor. Before shipping or dispatch, the equipment and or materials will have to 
be checked and stamped by inspectors who are authorized also to forbid the use and dispatch of 
any equipment and / or materials which during tests and inspection fail to comply with the 
specifications, codes and testing requirements.                                                                                                                  

The vendor shall inform Procurement Coordinators / Managers at least eight days in advance of 
the exact place, date and time of rendering the equipment or materials for required inspection. 

Provide free access to inspectors during normal working hours to Vendor's or his/its sub Vendor's 
works and place at their disposal all useful means of performing, checking, marking, testing, 
inspection and final stamping. 

Even if the inspections and tests are fully carried out, Vendor would not be absolved to any degree 
from his responsibilities to ensure that all equipments and materials supplied comply strictly with 
requirements as per agreement both during construction, at the time of delivery, inspection, on 
arrival at site and after its erection or start-up and guarantee period as stipulated in clause 29 
hereof. 

The Vendor's responsibility will not be lessened to any degree due to any comments made by 
Procurement Coordinators / Managers and Inspectors on the Vendor's drawings or by Inspectors 
witnessing any chemical or physical tests. 

In any case, the equipment and materials must be in strict accordance with the Purchase order 
and/or its attachments failing which the Owner shall have the right to reject the goods and hold the 
Vendor liable for non-performance of contract. 

7. OFFICIAL INSTITUTIONAL TESTING 

In addition to testing and inspection by Inspectors mentioned above, nominated agencies or similar 
institutional agencies like Boiler Inspectorate may be assigned for official testing of all coded 
equipment. The Vendor shall ensure that all Procedures for preparation and performance of tests 
prescribed by such Institutions shall be completed scrupulously. 

The Vendor is required to send to such institutions as may be designed by the Owner at least three 
sets of construction drawings for each equipment and calculations. All manufacturer's mill's tests 
certificates and analytical reports from material laboratories in respect of all raw materials and 
components employed shall have to be presented to such institution's Inspectors in the number of 
copies required. Vendor shall be responsible for any delay in submission of necessary certificates. 
The Vendor shall maintain close liaison with Procurement 

Coordinators and Institution's Inspectors to maintain schedule and delay, if any in this process will 
not be taken into consideration as a cause of Force Majeure. 

8. EXPEDITING 

Procurement Coordinators / Managers have been assigned to expedite both manufacture and 
shipment of equipment and materials covered by the Purchase Order. The Procurement 
Coordinators / Managers shall have free access to Vendor's shop and/or sub suppliers' shop at 
any time and they shall be provided all the necessary assistance and information to help them 
perform their job. 

In order to facilitate over-all execution of the order within the contractual delivery date, Vendor shall 
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furnish to Procurement Coordinators / Managers within 4 weeks of receipt of Purchase Order the 
required number of copies of documents such as, but not limited to, schedules/pert charts. 
Unpriced copies of sub orders / sub-contracts, phased program of item wise manufacturing, testing 
and delivery and any other information / documentation as may be called for the correspondence 
procurement co-ordinators / Managers. All post order correspondence shall be addressed to the 
Chief Manager - REWARI KANPUR PIPELINE PROJECT, HPCL, / WORLEYPARSONS 
(CONSULTANT). 

9. WEIGHTS AND MEASUREMENTS 

All weights and measurements recorded by Procurement Coordinators / Managers on receipt of 
goods at site will be treated as final. 

Vendor's shipping/ dispatch documents and invoices must contain the following data: 

I )  Unit net weight 
I I )  Unit gross weight (packing included) 
I I I )  Dimensions of packing. 

10. DISPATCH INSTRUCTIONS 

 10.1      Unless otherwise specifically advised in writing, goods shall not be dispatched without prior 
inspection, testing and Release Order / Materials Acceptance Certificates issued by 
Inspectors. 

10.2      In case dispatch by rail is specified in the Purchase Order. Vendor shall exercise due care 
and ensure that the consignment shall be booked under appropriate railway classification, 
failing which, any additional freight incurred by Owner due to Vendor's booking the material 
under a wrong classification shall be to Vendor's account. 

10.3    The goods shall be consigned in the name of consignee, which will be informed in due 
course, by the most economical road transport as specified in Purchase Order. Owner's 
warehouse is open to receive Material between 9 AM and 3 P.M on all working days. No 
goods will be accepted after 3 PM. 



10.4        Owner / Procurement Coordinators / Managers reserve the right to advise any 
change in dispatching point / destination and / or mode of transport, as may be 
required. 

11. OILS & LUBRICANTS (IF APPLICABLE) 

The first filling of oils and lubricant, if any, required for every equipment shall be included 
in the price and appropriate product manufactured by Hindustan Petroleum Corporation 
Ltd. shall be used. The Vendor shall also recommend the quality / quantity of oils and 
lubricants required for one year continuous operation. 

12. SPARE PARTS (IF APPLICABLE) 

The Vendor must furnish itemised price list of spare parts required for two years 
operation of the main equipment and prime movers also. The Vendor shall provide the 
necessary cross sectional drawing to identity the spare parts numbers and their location 
as well as inter-changeability chart. 

13. PACKING AND MARKING 

All fragile and all exposed parts will be packed with care and the packages shall bear the 
words: "WITH CARE" both in English and Hindi. All nozzles, pipes and all sheets shall 
be marked with strips bearing progressive numbers.All holes and openings as also all 
delicate surfaces, shall be carefully protected against bad weather. 

All threaded fittings shall be greased and provided with plastic caps. All manufactured 
surface shall be painted with rust proof paint. All small pieces shall be packed in cases. 

The Vendor shall be held liable for all damages or breakage to the goods due to 
detective or insufficient packing as well as for corrosion due to insufficient protections. 
On three sides of the packages, the following marks shall appear clearly visible and in 
indelible paint and at Vendor's care and expenses: 

 
From: 
 
For: Hindustan Petroleum Corporation Limited, Pipeline Project 

 
  Destination: 
 
  Order No. : 

 
Rev. No. 
Item 
Net weight : 
Gross 

Weight 

: Case 

No. 

Of total cases : 

Dimensions : 
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For every order and every shipment, package must be marked with serial progressive 
numbering. All packages that require special handling and transport should have their 
centres of gravity and points at which they may be slung or gripped clearly indicated and 
marked: "ATTENTION SPECIAL LOAD HANDLE WITH CARE" both in Hindi and 
English language. 

 14. SHIPMENT/ DESPATCH AND SHIPMENT/ DESPATCH NOTICES 

The Vendor shall make shipment/ dispatch only after prior approval by Inspectors 
whenever specifically mentioned. In the event of the Vendor having been advised to 
hold shipment(s)/ dispatch for any reason whatsoever the Vendor shall hold the 
materials in his/its warehouse for at least 30 days without any compensation; or without 
prejudice to any reduction in price already accrued on account of delay. 

Immediately after shipment/ dispatch, Vendor shall inform dispatch particulars to Owner 
/ Procurement Coordinators as under 

1         Copy of dispatch advice to Chief Manager - RKPL PROJECT. 
2         Copy of dispatch advice to CONSULTANT. 
3         Copies of dispatch advice to Resident Construction Manager, 

CONSULTANT C/o. HPCL as applicable. 

The Vendor shall carefully note the destination of materials. 

The demurrage or other expenses incurred owing to any negligence, delay, default on 
the part of the Vendor will be to Vendor's account. 

14. CONTROL REGULATIONS 

The supply, dispatch and delivery of goods shall be arranged by the Vendor in strict 
conformity with the statutory regulations including provision of Industries (Development 
and Regulation) Act 1951 and may amendment thereof as applicable from time to time. 
The Owner disowns any responsibility for any irregularity or contravention of any of the 
statutory regulations in manufacture or supply of the stores covered by this order. 

16  TRANSIT RISK 

Transit Risk insurance shall be covered by the Vendor. 
 
17 RESPECT FOR DELIVERY DATES. 

Time of delivery as mentioned in the Purchase Order shall be the essence of the 
contract and no variation shall be permitted except with prior authorization in writing from 
the Owner. Goods should be delivered securely packed and in good order and condition 
at the place and within the time specified in the Purchase Order for their delivery. Where 
no delivery period is expressly stated, it shall be construed as seven days from the date 
of placing the order. The Owner reserves the right to defer the period of delivery in 
writing. Where no delivery is expressly stated, it shall be construed as seven days (from 
the date of L01). 

 
18  DELAYED DELIVERY  



                                                 
 

 Page 76 of 193 

 

DELETED 
 

19 DELAYS DUE TO FORCE MAJEURE 

i) In the event of causes of Force Majeure occurring within the agreed delivery terms, the 
delivery dates can be extended by the Owner on receipt of application from the Vendor 
without imposition of Price Reduction for Delay. Only those causes which depend on 
natural calamities, civil wars and national strikes which have a duration of more than 
seven consecutive calendar days are considered the causes of force majeure. Causes 
like strikes / lockout at Vendor's works for more than ten consecutive days and 
Government Act such as major power cut for a consecutive minimum period of 30 days 
and other direct legislative enforcement, shall also constitute Force Majeure. Any delay 
in or failure of the performance of either part hereto shall not constitute default 
hereunder or give rise to any claims for damage, if any, to the extent such delays or 
failure of performance is caused by occurrences such as Acts of God or an enemy, 
expropriation or confiscation of facilities by Government authorities, acts of war, 
rebellion, sabotage or fires, floods, explosions, riots, or strikes. The Contractor shall 
keep records of the circumstances referred to above and bring these to the notice of the 
Engineer-in-Charge/Site-in-Charge in writing immediately on such occurrences. The 
amount of time, if any, lost on any of these counts shall not be counted for the Contract 
period. Decision of the Owner arrived at after consultation with the Contractor, shall be 
final and binding. Such a determined period of time be extended by the Owner to enable 
the Contractor to complete the job within such extended period of time. 

ii. The Vendor must advise the Owner and Procurement Coordinator / Managers by 
Registered letter duly certified by local Chamber of Commerce or statutory authorities, 
the beginning and the end of the cause of delay immediately, but in no case later than 
10 days from the beginning and end of such cause of Force Majeure condition as 
defined above. 

20.  REJECTION, REMOVAL OF REJECTED GOODS AND REPLACEMENT 

In case the testing and inspection at any stage by Inspectors reveal the equipment, 
material and workmanship do not comply with specification and requirements, the same 
shall he removed by the Vendor at his its own expense and risk within the time allowed 
by the Owner. The Owner shall be at liberty to dispose of such rejected goods in such 
manner as may think appropriate. In the event, the Vendor fails to remove the rejected 
goods within the period as aforesaid, all expenses incurred by the Owner for such 
disposal shall be to the account of the Vendor. The freight paid by the Owner, if any, on 
the inward journey of the rejected materials shall be reimbursed by the Vendor to the 
Owner before the rejected materials are removed by the Vendor. 

The Vendor will have to proceed with the replacement of that equipment or part of 
equipment without claiming any extra payment if so required by the Owner. The time 
taken for replacement in such event will not be added to the contractual delivery period. 

21. TRANSFER OF PROPERTY FROM THE VENDOR TO THE OWNER 
 

The transfer of property shall be deemed to have taken place as FOR destination 
location: On taking delivery from the transporters at the destination location. 
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22. PRICE  
 

Unless otherwise agreed to in the terms of the Purchase Order the price shall be: 
Firm and not subject to escalation for any reason whatsoever till the execution of entire 
order, even though it might be necessary for the order execution to take longer than the 
delivery period specified in the order. 

 

23. TERMS OF PAYMENT 

Please refer Clause 9.0 of Special Condition of Purchase Chapter 4. 

24. INVOICING 

Please refer Special Condition of Purchase. 

25. RECOVERY OF SUMS DUE 
 

Whenever any claim against the Vendor for payment of a sum of money arises 
out of or under tile contract, the Owner shall be entitled to recover such sums 

from any sum due to them or which at any time thereafter may become due from the 
Vendor under this or any other contract with the Owner and should this sum be not 
sufficient to cover tile recoverable amount, tile Vendor shall pay to the Owner on 
demand tile balance remaining due. 

26. CHANGES 

The Owner has the option at any time to make changes in quantities ordered or in 
specification and drawings. If such changes cause an increase or decrease in the 
price or in the time required for supply, an equitable adjustment under this provision 
must be inalized within 10 days from the date when change is ordered. 

 

27.  CANCELLATION 

The Owner reserves the right to cancel this Purchase Order or any part thereof and shall 
be entitled to rescind the contract wholly or in part in a written notice to the Vendor if, 

(i) The Vendor fails to comply with the terms of this Purchase Order. 

(ii) The Vendor fails to deliver the goods on time and or replace the Rejected 
goods promptly. 

(iii) The Vendor becomes bankrupt or goes into liquidation. 

(iv) The Vendor makes a general assignment for the benefit of creditors. 

(v) A receiver is appointed for any of the property owned by the Vendor. 

Upon receipt of the said cancellation notice, the Vendor shall discontinue all work on the 
Purchase Order and matters connected with it. 

The Owner in that event will be entitled to procure the requirement in the Open market 
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and recover the excess payment over the Vendor’s agreed price, if any, from the Vendor, 
reserving to itself the right to forfeit the security deposit, if any made by the Vendor 
against the contract. 

The Vendor is aware that the said goods are required by the Owner for the ultimate 
purpose of materials production and that non delivery may cause loss of production and 
consequently loss of profit to the Owner, In the event of the Owner exercising the option 
to claim damages for non-delivery other than by way of difference between the market 
price and the contract price, the Vendor shall pay to the Owner the fair compensation to 
be agreed upon between the Owner and the Vendor. 

The provision of this clause shall not prejudice the right of tile Owner from invoking the 
provisions of clause’ Delayed Delivery/ Price Reduction Schedule as stated in the tender. 

 28. PATENTS AND ROYALTIES 

On acceptance of this order, the Vendor will be deemed to have entirely indemnified the 
Owner and Procurement Coordinators/Managers from any legal action or claims 
regarding compensation for breach of any patent rights. 

 
29. PERFORMANCE GUARANTEE 

The Vendor shall guarantee that any and all materials used in execution of the Purchase 
Order shall be in strict compliance with characteristics, requirements and specifications 
agreed upon and that the same shall be free from any defects. 

Checking of Vendor's drawings by Procurement Coordinators/Managers and their 
approval and permission to ship or dispatch the equipment and materials, granted by 
inspectors shall not relieve the Vendor of any part of his/its responsibilities of proper 
fulfillment of the requirements. The Vendor will guarantee that all materials and 
equipment shall be repaired or replaced as the case may be at his own expense in case 
tile same have been found to be defective in respect of materials, workmanship or 
smooth and rated operation within a period of 12 months after the same have been put in 
service or 24 months from the date of shipment whichever is earlier. 

The guarantee period for the replacement part shall be twelve months starting from the 
date on which the replacements are put in service. Acceptance by the Owner or 
Inspectors of any equipment and materials or their replacement will not relieve the 
Vendor of his/its responsibility concerning tile above guarantees. The Vendor shall furnish 
a bank guarantee to support Vendor's performance. Please refer clause no. 6.0 of SCC 
for details of Bank Guarantee. 

30 NON WAIVER 

Failure of the Owner/Procurement Coordinators/consultants to insist upon any of the 
terms or conditions incorporated in the Purchase Order or failure or delay to exercise any 
right or remedies or by law or failure to properly notify Vendor in the event of breach, or 
the acceptance of, or payment of any goods hereunder or approval of design shall not 
release tile Vendor and shall not be deemed a waiver of any right of the owner or 
procurement Coordinators / Managers to insist upon the strict performance thereof or of 
any of his or their rights or remedies as to any such goods regardless of when goods are 
shipped, received or accepted nor shall any purported oral modification or revision of the 
order by Procurement Coordinators / Managers act as waiver of tile terms hereof. 
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31  NON ASSIGNMENT 

The Purchase Order shall not be assigned to any other agency by the Vendor without 
obtaining prior written consent of Owner. 

32  PART ORDER / REPEAT ORDER 

32.1 PART ORDER 

Vendor hereby agrees to accept part orders at Owner's option without any limitation 
whatsoever. 

 
 
 

32.2 REPEAT ORDER 

A repeat order can be placed within 1 (one) year of the issuance of the original Order 
upto 100% of the original quantity (item wise) at the sole discretion of Owner / Consultant. 

33. V E N D O R ' S  D R A W I N G S  A N D  D A T A  R E Q U I R E M E N T  

The Vendor shall submit drawings, data and documentation in accordance with but not 
limited to what is specified in the requisition and / or in Vendor drawings and data form 
attached to the Purchase Order as called for in clause 8, viz, 'Expediting' above. The 
types, quantities and time limits of submitting this must be respected in its entirety failing 
which the Purchase Order shall not be deemed to have been executed for all purposes 
including settlement of payment since the said submission is an integral part of Purchase 
Order execution. 

34. TECHNICAL INFORMATION 

Drawings, specifications & details shall be the property of the Owner and shall be 
returned by the Vendor on demand. The Vendor shall not make use of drawing and 
specifications for any purpose at any time save and except for the purpose of the Owner. 

The Vendor shall not disclose the technical information furnished to or gained by the 
Vendor under or by virtue or as a result of the implementation of this Purchase Order to 
any person, firm or body or corporate authority and shall make all endeavors to ensure 
that the technical information is kept CONFIDENTIAL. 

The technical information imparted and supplied to the Vendor by the Owner shall at all 
times remain the absolute Property of the Owner. 

35. SERVICES OF VENDOR'S PERSONNEL (IF APPLICABLE FOR THIS 
TENDER) 

Upon two weeks advance notice, the Vendor shall depute the necessary 
personnel to site for supervision of erection and startup of the equipment and train 
few of the Owner's personnel for the operation and maintenance of the equipment 
if required, by the Owner. The terms and conditions for the services of the Vendor 
shall be mutually settled. 

36. VENDOR'S LIABILITY 
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The Vendor's workmen or employees shall under no circumstances be deemed to 
be in Owner's employment and the Vendor shall hold himself responsible for any 
claim or claims which they or their heirs, dependents, personal representatives 
may have or make for damages or compensation for anything done or committed 
to be done in the course of carrying out the work covered by this Purchase Order 
whether arising on Owner premises or elsewhere and agrees to indemnify the 
Owner against any such claim or claims if made against the Owner and all cost ( 
between attorney and client) of proceedings, suits or action which the Owner may 
incur / sustain in respect of the same. The Vendor shall also procure and keep in 
force at his own cost comprehensive Automobile Liability insurance for adequate 
coverage in respect of all his vehicles visiting or plying in project premises. The 
Vendor shall also be responsible for compliance of existing laws in respect of their 
workman and employees. 

37.  OWNER'S MATERIAL 

(a) Owner's material shall be delivered to the Vendor against submission of 
Bank Guarantee for indemnifying the full value there of strictly in the 
manner and as per proforma of bank Guarantee approved by the Owner. 

(b) Wherever possible the material shall be consigned to Vendor's siding. In 
the event the Vendor does not have any siding, materials shall be 
consigned to the Public siding/goods depot to be specifically confirmed by 
Vendor Loading / Unloading and any handling from the siding/destination 
shall be arranged by the Vendor at his responsibility and cost 

(c) The Vendor shall give a firm and binding list of Owner issue materials and 
the desired schedule of its delivery to Shop floor strictly in accordance 
with the sequence of fabrication vis-a-vis the contract delivery period. 

(d) Unused material or scrap from material supplied by the Owner to the 
Vendor shall be returned by the Vendor to the Owner. 

38. HEADINGS 

The headings of the conditions hereof shall not affect construction thereof: 

39. ARBITRATION 

1. All disputes and differences of whatsoever nature, whether existing or 
which shall at any time arise between the parties hereto touching or 
concerning the agreement, meaning, operation or effect thereof or to the 
rights and liabilities of the parties or arising out of or in relation thereto 
whether during or after completion of the contract or whether before after 
determination, foreclosure, termination or breach of the agreement (other 
than those in respect of which the decision of any person is, by the 
contract, expressed to be final and binding) shall, after written notice by 
either party to the agreement to the other of them and to the Appointing 
Authority hereinafter mentioned, be referred for adjudication to the Sole 
Arbitrator to be appointed as hereinafter provided. 
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2. The appointing authority shall either himself act as the Sole Arbitrator or 
nominate some officer/retired officer of Hindustan Petroleum Corporation 
Limited (referred to as owner or HPCL) or a retired officer of any other 
Government Company in the Oil Sector of the rank of Ch. Manager & 
above or any retired officer of the Central Government not below the rank 
of a Director, to act as the Sole Arbitrator to adjudicate the disputes and 
differences between the parties. The contractor/vendor shall not be entitled 
to raise any objection to the appointment of such person as the Sole 
Arbitrator on the ground that the said person is/was an officer and/or 
shareholder of the owner, another Govt. Company or the Central 
Government or that he/she has to deal or had dealt with the matter to 
which the contract relates or that in the course of his/her duties, he/she 
has/had expressed views on all or any of the matters in dispute or 
difference. 

3. In the event of the Arbitrator to whom the matter is referred to, does not  
accept the appointment, or is unable or unwilling to act or resigns or 
vacates his office for any reasons whatsoever, the Appointing Authority 
aforesaid, shall nominate another person as aforesaid, to act as the Sole 
Arbitrator. 

 
4. Such another person nominated as the Sole Arbitrator shall be entitled to 

proceed with the arbitration from the stage at which it was left by his 
predecessor. It is expressly agreed between the parties that no person 
other than the Appointing Authority or a person nominated by the 
Appointing Authority as aforesaid, shall act as an Arbitrator. The failure on 
the part of the Appointing Authority to make an appointment on time shall 
only give rise to a right to a Contractor to get such an appointment made 
and not to have any other person appointed as the Sole Arbitrator. 

 
5. The Award of the Sole Arbitrator shall be final and binding on the parties to 

the Agreement 
 
6. The work under the Contract shall, however, continue during the Arbitration 

proceedings and no payment due or payable to the concerned party shall 
be withheld (except to the extent disputed) on account of initiation, 
commencement or pendency of such proceedings. 

 
7. The Arbitrator may give a composite or separate Award(s) in respect of 

each dispute or difference referred to him and may also make interim 
award(s) if necessary. 

8. The fees of the Arbitrator and expenses of arbitration, if any, shall be borne 
equally by the parties unless the Sole Arbitrator otherwise directs in his 
award with reasons. The lumpsum fees of the Arbitrator shall be Rs. 
40,000/-per case for transportation contracts and Rs. 60,000/for 
engineering contracts and if the sole Arbitrator completes the arbitration 
including his award within 5 months of accepting his appointment, he shall 
be paid Rs. 10,000/-additionally as bonus. Reasonable actual expenses for 
stenographer, etc. will be reimbursed. Fees shall be paid stagewise i.e. 
25% on acceptance, 25% on completion of pleadings/documentation, 25% 
on completion of arguments and balance on receipt of award by the 
parties. 
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9. Subject to the aforesaid, the provisions of the "Arbitration and Conciliation 
Act, 1996" or any statutory modification or re-enactment thereof and the 
rules made thereunder, shall apply to the Arbitration proceedings under 
this Clause. 

 
10. The Contract shall be governed by and constructed according to the laws 

in force in India. The parties hereby submit to the exclusive jurisdiction of 
the Courts situated at Mumbai for all purposes. The Arbitration shall be 
held at Mumbai and conducted in English language. 

 
 
11. The Appointing Authority is the Functional Director of Hindustan Petroleum 

Corporation Limited. 

40. JURISDICTION 

The Vendor hereby agrees that the Courts, situated in Mumbai alone shall have 
the jurisdiction to hear and determine all actions and proceedings arising out of 
this contract. 
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1 . 0 GENERAL  

1.1  Special Conditions of Contract shall be read in Conjunction with the General 
Terms and conditions of Contract, specification of work, Drawings and any 
other    documents forming part of this Contract wherever the context so requires. 

1..2 Notwithstanding the sub-division of the documents into these separate sections 
and volumes, every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the Contract so far 
as it may be practicable to do so. 

1. . 3   Where any portion of the General Terms and Condition of Contract is repugnant 
to or at variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the special Conditions of Contract shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall 
to the extent of such repugnancy, or variations, prevail. 

1....    4 Wherever it is mentioned in the specifications that the Contractor shall perform 
certain Work or provide certain facilities, it is understood that the Contractor shall do 
so at his cost and the Value of Contract shall be deemed to have included cost of 
such performance and provisions, so mentioned. 

1.5 The materials, design, and workmanship shall satisfy the relevant Indian 
Standards, the Job Specifications contained herein and Codes referred to. Where 
the job specification stipulate requirements in addition to those contained in the 
standard codes and specifications, these additional requirements shall also be 
satisfied. 

1.6 In case of an irreconcilable conflict between Indian or other applicable standards, 
General Conditions of Contract, Special Conditions of Contract, Specifications, 
Drawings or Schedule of Rates and any other portion of Bidding Document the 
following shall prevail to the extent of such irreconcilable conflict in order of 
precedence. 

i) Purchase Order along with enclosures. 

ii) Fax/Letter/Telex/Telegram of Acceptance. 

iii) Special Conditions of Contract 

iv) General Conditions of Contract. 

v) Schedule of Rates/ Scope of Work. 

vi)  Job / Particular Specifications. 

vii) Approved For Construction Drawings 

viii) Indian Standards 

ix) Other applicable Standards 

1.7          It will be the Contractor's responsibility to bring to the notice of Engineer-in-Charge 
any irreconcilable conflict in the contract documents, before starting the work (s) or 
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making the supply with reference to specific item of work or supply under which the 
conflict exists. 

1.8            In the absence of any Specifications covering any material, design of work (s)the 
same shall be performed / supplies / executed in accordance with Standard Engineering 
Practice as per the instructions / directions of the Engineer-in-Charge, which will be 
binding on the Contractor. 

2 .0                      SCOPE OF WORK & SCOPE OF SUPPLY 

  The Scope of Work and Scope of Supply by the Contractor is described 
separately in job specifications / Technical Documents enclosed elsewhere. It is, 
however, explicitly understood that the scope as described is not limiting in so far as 
the responsibilities of the Contractor are concerned and shall include, inter-alia, 
carrying out any and all works and providing any and all facilities as are required to 
complete the works under the contract in all respects. 

3.  0                                   OTHER REQUIREMENTS 

 Contractor shall, at his own responsibility and cost, supply & provide water, power 
and cement and other utilities for the entire job in the quantities and at the times 
required for performance of work under the contract. The contract price shall be 
deemed to include the costs towards the same. The owner shall not supply water, 
power, cement  and other utilities. Contractor shall obtain transport permit for the 
access roads and other permits required for the execution of the works conforming to 
all the requirements of the Governing authorities. 

 

4.0           TIME OF COMPLETION  
 
4. 1                           The work shall be executed strictly as per time Schedule mentioned elsewhere in the 

Bidding document. The period of completion given includes the time required for 
mobilization as well as testing, rectifications, if any, retesting and completion in 
all respects to the entire satisfaction of the Engineer-in-Charge.  

 
4.2 The Engineer-in-Charge and Contractor will prepare a  joint program of execution of 

work. This program will take into account the time of completion mentioned above. 
 
4.3  Monthly/ weekly construction program will be drawn up by Engineer-in-Charge 

jointly with the Contractor based on availability of work fronts and the joint 
construction programs as 4.2 above. The Contractor shall strictly adhere to this 
Targets/ Program. 

 
4.4  Contractor shall give every day report on category wise labour and equipment 

deployed along with the progress of work done on previous day in the proforma 
prescribed by the Engineer-in-Charge. 

 
 
5.0      TERMS OF PAYMENT: 
 
 In addition to the provisions of relevant clause of General Terms and Conditions of  

Contract and associated provisions thereof, the provisions of Appendix-II to SCC 
shall also apply. 
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6.0 WORK ON SUNDAYS , HOLIDAYS AND DURING NIGHT HOURS: 
 

Contractor will be allowed to work on Sundays, holidays and during night hours only 
after obtaining prior written approval of Engineer-in-charge / Owner, but in no case 
at any extra cost or charges to the Owner for such work subject, however, to the 
statutory restrictions, if any, in respect thereof. 
. 
 

7.0 PROGRESS REPORTS: 
 

All reports, progress charts etc. as required by Site Engineer or by the Owner shall 
be kept available at bidder’s site office. The same shall be submitted to Site 
Engineer or the Owner as and when required without any charge to either the Site 
Engineer or Owner. 
 

8.0 LABOUR AT SITE: 
 

No labour shall be allowed to stay at site. The bidder shall obtain prior permission of 
the Owner for the watchman who will be required to stay at the site. The bidder shall 
arrange to provide due facilities to his labour at site. He will keep his temporary 
office, shed, etc. reasonably clean at all times. 
 
Labour Relations – 
 
The following shall be appended as sub clause no. 6.a.4 to clause no. 6.a of GTC In 
case of labour unrest/labour dispute arising out of non-implementation of any law, 
the responsibility shall solely lie with the CONTRACTOR and he shall 
remove/resolve the same satisfactorily at his cost and risk. 
 
The following shall be appended as sub clause no. 6.a.5 to clause no. 6.a of GTC 
The CONTRACTOR shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his staff and labour and to 
preserve peace and protection of persons and properly in the neighborhood of the 
Works against such conduct. 
 
 

9.0 SITE FACILITES: 
 
9.1 POWER SUPPLY: 
 

Contractor shall arrange at his own cost power supply distribution for the site. All 
works by the Contractor will be done as per Indian Electricity Act & Rules framed 
there under and passed by the Engineer-in –charge. The temporary lines will be 
removed forthwith, after completion of the work or if there is any hindrance caused 
to other work due to the alignment of these lines, the Contractor will re-route or 
remove the temporary lines at his own cost. 
 
 

9.2 WATER SUPPLY: 
 

The water required for construction and drinking shall be arranged by the Contractor 
at his own cost. 
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10. 0 COMPLIANCE WITH LAWS  

10.1               The Contractor shall abide by all applicable rules, regulations, statutes, laws, as 
amended from time to time governing the performance of works in India, including but 
not limited to the following:  

i) Contract Labour (Regulation & Abolition) Act 1970& the centre rules1971 
framed there under 

ii) Payment of Wages Act 1936. 

iii) Minimum Wages Act 1948. 

iv) Employer’s Liability Act 1938. 

v) Factories Act 1948. 

vi) Apprentices Act 1961. 

vii) Workman’s Compensation Act 1923. 

viii) Industrial Disputes Act 1947. 

ix) Environment [Protection] Act 1986. 

x) Wild life Act 1972 and Wild Life[Protection] Act 2006. 

xi) Merchant Maritime Act1920 

xii) Building and other Construction workers  Act 1996 

xiii) Employees’ State Insurance Act 1948 

xiv) Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 

xv) Any other Statute, Act, Law as may be applicable. 

11. 0 PERFORMANCE BANK GUARANTEE  

11.1 In partial modifications to General Terms & Conditions of works contract clause no 
7c, as a Performance Security, the Contractor, to whom the work is awarded, within 
30  (Thirty) days of such award of contract , shall furnish a PBG in favour of the 
Owner in the form of irrevocable Bank Guarantee as per proforma approved by 
Owner. This Bank Guarantee shall be issued by any Scheduled Bank (other than 
Co-operative Bank). The Guarantee amount shall be 10% (Ten Percent) of the 
Contract Price as awarded, for the faithful performance of the contract strictly in 
accordance with terms and conditions of contract. The Performance Bank 
Guarantee shall be valid till expiry of 90 days after the end of Defect Liability Period 
under the Contract. 

11.2 In the event completion of works is delayed beyond the Scheduled Completion date 
for any reasons whatsoever, the Contractor shall get the validity of the guarantee 
suitably extended to cover the period mentioned above. 

11. 3 The Owner shall have an unqualified option under this guarantee to invoke the 
Banker’s Guarantee and claim the amount there under in the event of the Contractor 
failing to honor any of the commitments entered into under this Contract and/or in 
respect of any amount due from the Contractor to the Owner. In case Contractor 
fails to furnish the requisite Bank Guarantee as stipulated above, then the Owner 
shall have the option to terminate the Notification of Award of Work and forfeit the 
Bid Security/Earnest Money amount and no compensation for the works performed 
shall be payable upon such termination. 
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11.. 4  Upon completion of the Works as per Completion Schedule stipulated in the 
Contract, the above said guarantee shall be considered to constitute the 
Contractor’s warranty/guarantee for the work done by him or for the Works supplied 
and their performance as per the specifications and any other conditions against this 
Contract. The warranty/guarantee shall remain in force for 24 months from the date 
of issuance of certificate of Completion and Acceptance against this Contract as per 
General Terms and Condition of Work Contract. The Contractor shall also arrange 
for the Performance Guarantee to remain valid until the expiration of the guarantee 
period plus 90 days for entire works covered under the contract. 

11.5 In the event of Completion of Project being delayed beyond the Scheduled 
Completion date, the Owner may without prejudice to any other right or remedy 
available to the Owner, operate the Bank Guarantee to recover the Liquidated 
Damages as per Clause No. 10.0 of General Terms and Condition of Work Contract. 
The Bank Guarantee amount shall thereupon be increased to the original amount, or 
the Contractor may alternatively submit a fresh Bank Guarantee for the equivalent 
amount of compensation for delay recovered. 

1      2    .  .  0       WORKS CONTRACT  

 The entire work covered under this contract shall be treated as "Works Contract". 

13. 0 TAXES, DUTIES , CESS AND LEVIES  

13. 1 The Contract prices shall be deemed to be inclusive of all taxes including Sales tax, 
Excise duty, Custom duties, Works contract tax/ Service tax, Education cess and 
other levies etc. till the completion of the Contract and Contractor shall not be 
eligible for any compensation on this account. 

 

13..2 Owner shall make from Contractor's bills such tax deductions as are required as 
per rules and regulations in force in respect thereof from time to time. 

 
13.3  The quoted price shall be inclusive of cess applicable as per Building & other Works 

Contract Act, 1996. 
 
13.4  Statutory variations in taxes & duties such as Excise Duty, Sales Tax, Work 

Contract Tax/ Service Tax/ Educational Cess and other levies on finished goods 
from due date/ extended due date (which ever is later) and up to  the Contractual 
delivery period only will be on Owner's account. If there is delay beyond contractual 
delivery date for reasons attributable to Contractor, any increase in taxes & duties 
will be borne by the Contractor and any decrease shall be passed on to Owner. 

 
13.5 It is for the Bidder to assess and ascertain the rate of above taxes & duties 

applicable on quoted items. It is clearly understood that Owner will not have any 
additional liability towards payment of above taxes & duties which are based on 
Bidder’s wrong assessment / interpretation of applicability of said taxes & duties. 

 
13.6 Entry Tax/ Octroi, if any, shall be paid by the Contractor and the rate quoted shall be 

the inclusive all and delivered cost. 

14.0 INCOME TAX & CORPORATE TAX 

14.1 Income Tax deductions shall be made from all payments made to the Contractor as per the 
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rules and regulations in force in accordance with the Income Tax Act prevailing from time to 
time 

 14. 2   Corporate Tax Liability if any shall be to Contractor's account. 

15.0  FIRM PRICE  

15.  1  The contracted prices shall be firm and fixed except statutory variation in taxes & 
duties as covered under clause 13.4 above and 7.d.1 of General Terms and 
Conditions of Contract  till the completion of the works in all respects and no 
escalation in prices on any other account shall be admissible to the Contractor. 

            Bidder’s quoted prices shall be deemed to include entire scope of work and all  
obligations and responsibilities to be carried out/ executed by the vendor as per 
terms of bid document              

16.0 PROVIDENT FUND  

16.1       The Contractor shall strictly comply with the provisions of Employees Provident 
Fund Act and register themselves with RPFC before commencing work. The 
Contractor shall deposit Employees and Employers contributions to the RPFC every 
month. The Contractor shall furnish along with each running bill, the challan/ receipt 
for the payment made to the RPFC for the preceding months. 

17.0   CONSTRUCTION EQUIPMENT, TOOLS & TACKLES  

17.1            Contractor shall be solely responsible for making available for executing the work, 
all requisite equipment, special aids, crane, tools, tackles and testing equipment and 
appliances suitable and required for the entire job. Such equipment etc. shall have 
applicable safety/fitness certificates as applicable under Government Rules/Laws 
and shall be subject to examination and approval by Owner for the same being in 
first class operating condition. Any discrepancies pointed out by Owner shall be 
immediately got rectified, repaired or the equipment replaced altogether, by 
Contractor. Owner shall not in any way be responsible for providing any such 
equipment machinery, tools and tackles etc. 

17.2  The Contractor shall without prejudice to his overall responsibility to execute and            
complete the work as per specifications and time schedule, progressively arrange 
and deploy adequate equipments and tools and tackles as per construction plan 
approved by Owner at construction site and augment the same as decided by the 
Engineer-in-Charge depending on the exigencies of the work so as to suit the 
construction schedule, without any additional cost to Owner. 

 
17.3 Total Stations, Theodolite for survey, Dumpy levels, plump bobs, prismatic 

compass, chain, steel and metallic tape as a minimum and all other surveying 
instruments found necessary for the works at all the stations shall be provided by 
the CONTRACTOR for the due performance of their contracts as instructed by 
WORLEYPARSONS/HPCL. WORLEYPARSONS/HPCL will use any or all measure 
instruments or tools belonging to the CONTRACTOR as and when he chooses for 
checking the completed works as well as the work in progress. 

18.0 CHANGE ORDERS  

18.1 A change order will be initiated in case: 
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i) The Owner directs the Contractor to include any addition to the scope of  work not 
covered under this contract or deletes any part of the scope of the work under the 
contract. 

ii) Contractor requests to delete any part of the work which will not adversely 
affect the operational capabilities of the project and if agreed by the Owner 
and for which cost and time benefits shall be passed on to the Owner. 

18.2 Any changes required by the Owner before giving their approval to detailed 
procedure or any other document relating to material procurement, layout plans 
etc for complying with the requirements of bidding document shall not be 
construed to be a change in the scope of work under the contract. 

18.3 Any change order as above comprising an alteration which involves a change in 
the cost of the works (which sort of alteration is hereinafter called a "Variation") 
shall be the subject of an amendment to the contract by way of an increase or 
decrease in the contract price and adjustment of the Construction Schedule if 
any. 

18.4 If the contract provides applicable rates for the valuation of the variation in 
question the contract price shall be increased or decreased in accordance with 
those rates. If the parties agree that the contract does not contain applicable rates 
then the parties shall negotiate a revision of the contract price which shall 
represent the change in cost of the works caused by the variations. Any change 
order must be duly approved by the Owner in writing. 

18.5 If there is a difference of opinion between Contractor and Owner whether a 
particular work constitutes a change order or not, the matter shall be handled in 
accordance with the procedures set forth in Para 18.7 below. 

18..6 Within 10(Ten) working days of receiving the comments from the Owner on the 
documents submitted by the Contractor for approval, the Contractor’s response in 
writing stating which item(s) is/are potential change (s), if applicable, will be 
submitted to the Owner. 

18.7 Procedure  

18.7.1 During execution of work if the Contractor observes that any new requirements 
which is not specific or intended in the bidding document has been indicated by 
Owner, they shall discuss the matter with Owner's representatives. 

18.7.2 In case such requirement arises from the side of the Contractor they would also                   
discuss the matter with Owner's Representative.                                         

18.7.3 In either of the two cases above, the representatives of both the parties shall 
discuss the project requirement and mutually decide whether the project 
requirement constitutes a change order. 

18.7.4 If it is mutually agreed that the project requirement/Inquiry constitutes a "Change 
Order" then a joint memorandum will be prepared to confirm a "Change Order" 
and basic ideas of necessary agreed modifications. 

18.7.5 Contractor will study the work required in accordance with the Joint memorandum 
and assess subsequent schedule and cost effect if any. 

18.7.6 The results of this study would be discussed mutually to enable Owner to give a 

 final decision whether Contractor should proceed with the Change Order or not, in 
the best interest of the Project. 

18.7.7 If Owner's representative accepts the change order in writing then Contractor 
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shall proceed with the work stipulated in the Change order. Time worked by all 
workmen employed and a statement showing the description and quantity of all 
materials and plant utilised for extra work shall be submitted to Owner. The 
Owner’s representative shall sign and return to the Contractor the statement, as 
agreed. At the end of each month the Contractor shall deliver to the Owner’s 
representative a priced statement of the labour, materials and plant used.  
Whenever any dispute arises as to cost allocation between the Contractor and the 
Owner, the voucher shall nevertheless be signed by the Owner as a record of 
time worked and materials used. List and vouchers so signed will be the subject 
of negotiations between the Owner and the Contractor regarding their costs 
allocation. 

18.7.8 In case, mutual agreement as above that is whether Project Requirement 
constitutes a Change order or not, is not reached, then Contractor, in the interest 
of the project, shall take up the implementation of the work, if advised in writing to 
do so by Owner's representative pending settlement between the two parties to 
the effect whether the Project Requirement constitutes a change order or not as 
per the terms and conditions of Contract Documents. 

18.7.9 The time and cost effect in such a case shall be mutually verified for the purpose 
of record. Should it be established that the said work constitutes a Change Order, 
the same shall be compensated taking into account the records kept and in 
accordance with the contract. 

18.7.10 Should the amount of extra work/ change order, if any, which the Contractor may 
be required to perform under instructions from the Owner, fairly entitle the 
Contractor to extensions of time beyond the scheduled completion date for 
completion of either the whole of the works or for such extra work only, the Owner 
and the Contractor shall mutually discuss and decide the extension of time, if any 
to be granted to the Contractor. 

19.0 MEASUREMENT OF WORK 

 
19.1 Payments will be based on the actual measurements jointly taken by the Engineer-

in-Charge /Owner’s representative and the Contractor. All payments will be made on 
the basis of actual measurements only. In addition to the provisions of relevant 
clause of General Terms and Condition of Contract and associated provisions 
thereof, the provisions of Appendix-I to SCC shall also apply. 

 

20.0         PRICE REDUCTION FOR DELAY IN DELIVERY:  

20.1     In partial modifications of the General terms and conditions of Works contract, in 
the event of delay beyond the Contractual progressive delivery dates for reasons 
not attributable to Owner and not constituting conditions of force majeure, it will be 
at Owner’s discretion, without prejudice to his other rights under the contract, to 
accept delayed delivery at the prices reduced as per the following: 

20.2  Time allowed for carrying out the civil work as mentioned in bidding document shall 
be strictly adhered to by the Contractor. Work shall be carried out with all the 
diligence throughout the stipulated period of the contract.  

20.3  Value/Quantum of completed job as on the date of Contractual Delivery Date (CDD) 
shall be recorded jointly by the Contractor, Consultant/HPCL. 
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  The price reduction for slippage shall be equal to 1/2% per week of delay or part 
thereof and on the undelivered portion of the job as on CDD. 

20.4    Total Price reduction shall be subject to ceiling of 5% of Contract value. 

21.0          STATUTORY APPROVALS  

21.1 The approval from any authority required as per statutory rules and regulations of 
Central/State Government/Local Bodies shall be the contractor's responsibility 
unless otherwise specified in the bid document. The application on behalf of the 
Owner for submission to relevant authorities along with copies of required 
certificates complete in all respects shall be prepared and submitted by the 
Contractor well ahead of time so that the actual construction/ commissioning of the 
work is not delayed for want of the approval/inspection by concerned authorities. 

21.2 The Contractor shall arrange the inspection of the works by the authorities and 
necessary co-ordination and liaison work in this respect shall be the responsibility of 
the contractor. However statutory fees paid, if any, for all inspections and approvals 
to such authorities shall be reimbursed at actual by the Owner to the contractor on 
production of documentary evidence. 

21.3 Any change/ addition required to be made to meet the requirements of the   
statutory authorities shall be carried out by the contractor without additional cost to 
Owner. The inspection and acceptance of the work by statutory authorities shall 
however, not absolve the contractor from any of his responsibilities under this 
contract. 

22.0 TESTS AND INSPECTION  

22. 1      The Contractor shall carry out various tests as enumerated in the technical 
specifications of the bidding document and the technical documents that will be 
furnished to him during the performance of the work. 

       22.2  All the tests either on the field or at outside laboratories concerning the execution of 
the work and supply of materials by the Contractor shall be carried out by Contractor 
at his own cost. 

22.3  The work is subject to inspection at all times by the HPCL/WORLEYPARSONS. The 
contractor shall carry out all instructions given during inspection and shall ensure that 
the work is being carried out according to the technical specifications of  bid 
document, the technical documents and the relevant codes of practice will be 
furnished to him during the performance of the work. 

22.4       The Contractor shall provide for purposes of inspection access ladders, lighting   and 
necessary instruments at his own cost. 

 
         22.5 Any work not conforming to execution drawings, specifications or codes shall be   rejected 

forthwith and the Contractor shall carryout the rectifications at his own cost. 
 

         22.6         All results of inspection and tests will be recorded in the inspection reports, proforma 
of which will be approved by the Engineer-in-Charge. These reports shall form part of the 
completion documents. 

        22.7       For materials supplied by Owner, Contractor shall carryout the tests, if required    by the 
Engineer-in- Charge, and the Owner shall reimburse the cost of such tests   at actual to the 
Contractor on production of documentary evidence. 
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   22.8 Statutory fees paid to IBR authorities and for repeat tests and inspection due to failures, 
repairs etc. such reasons attributable to the Contractor shall be borne by the Contractor.  

22.9      Inspection and acceptance of work shall not relieve the Contractor from any of  his 
responsibilities under this Contract. 

      22.10   Contractor shall maintain in addition to project documentation C.T.E. register that will be 
supplied by Engineer In charge, and the Owner from time to time and the same shall be 
available at site for verification any time.  

23.0 INSPECTION OF SUPPLY ITEMS/ MATERIALS  

23.1     All inspection and tests on bought out items/ materials shall be made as per the 
specifications forming part of this contract. Various stages of inspection and testing (for 
ingredients/ execution quality/ execution workmanship/ Post execution) shall be identified 
after receipt of Quality Assurance Program from the Contractor/Manufacturer. 

23.2     Inspection calls shall be given for associations of HPCL/WORLEYPARSONS (Owner/ 
Consultant’s)  (Owner/ Consultant’s) representative as per mutually agreed program in 
prescribed proforma with 15 days    margin,    giving details of equipment and 
attaching relevant test certificates and internal inspection report of the Contractor. All 
drawings, General Arrangement and other contract drawings, specifications, 
catalogues etc. pertaining to equipment offered for inspection shall be got approved 
from Owner/Consultant and copies shall be made available to Owner/Consultant 
beforehand for undertaking inspection. 

23.3  The Contractor shall ensure full and free access to the inspection engineer of 
Owner/Consultant at the Contractor’s or their sub-contractor’s premises at any     time  
during contract period to facilitate him to carry out inspection and testing assignments. 

23.4    The Contractor/sub-contractor shall provide all instruments, tools, necessary 
testing and other inspection facilities to inspection engineer of Owner/Consultant free 
of  cost for carrying out inspection. 

       23.5  Where facilities for testing do not exist in the Contractor’s/sub-contractor’s laboratories, 
samples and test pieces shall be drawn by the    Contractor/Subcontractor in presence 
of Inspection Engineer of HPCL/WORLEYPARSONS (Owner/Consultant)) and duly 
sealed by the later and sent for testing in NABL approved Test House or any other 
testing laboratories approved by the Inspection Engineer at the Contractor’s cost. 

24.0      FINAL INSPECTION  

            24. 1      After completion of all tests as per specification the whole work will be subject to a 
final inspection to ensure that job has been completed as per requirement. If any 
defects noticed in the work attributable to Contractor, the Contractor at his own cost 
shall attend these, as and when the owner brings them to his notice. The 
Owner/Consultant  shall have the right to have these defects rectified at the risk and 
cost of the contractor if he fails to attend to these defects immediately. 

 

25.0        HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT  

       25.1   The Contractor, during entire duration of the Contract, shall adhere to HSE 
requirement as per HSE MANAGMENENT Specifications (Appendix-III), Safety 
measures for Electrical Installation during Construction (OISD-192), enclosed in the 
Bidding Document as HSE GUIDELINES. 
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25.2 The contractor shall engage qualified and experienced HSE Engineer at each 
location. The qualification and experience of such personnel shall not be less than 
what specified in Annexure - VI.  

26.0       COMPUTERIZED CONTRACTORS BILLING SYSTEM  

2   6. 1                 Without prejudice to stipulation in Terms and Conditions of Works Contract, the 
Contractor should follow the printed / typed billing system. 

26.2  The bills will be prepared by the Contractor on their own PCs as per the standard 
formats and codification scheme proposed by Owner/Consultant. The Contractor will 
be provided with data entry format to capture the relevant billing data for subsequent 
processing. Contractor will submit these data to Owner/Consultant in an electronic 
media along with the hard copy of the bill, necessary enclosures and documents. The 
Contractor will also ensure the correctness and consistency of data so entered with 
the hard copy of the bill submitted for payment. 

   26.3 Owner/Consultant will utilize these data for processing and verification of the 
Contractor’s bill and payment. 

27.0   INSURANCES                                                                                                                                                
 
  The clause 6.e of General Terms and Conditions of Contract shall apply along with 

the following:         
                                                                                                                               
27.1   Bidder shall carry out and maintain any and all Statutory 

Insurance(s)Requirements required under Indian laws and regulations, including 
Workmen Compensation Act/ Employee State Insurance/ Third Party Liabilities 
etc. and        Insurances for their personnel engaged in performance of the work at     
Contractor’s own cost. 

27.2     Irrespective of work acceptance, the responsibility to maintain adequate insurance 
coverage at all times during the period of Contract shall be that of Contractor 
alone. Contactor’s failure in this regard shall not relieve him of any of his 
responsibilities and obligations under the contract. 

 
27.3 Contractor shall provide the Owner with a copy of all insurance policies and     

documents taken out by him in pursuance of the Contract. Such copies of 
documents shall be submitted to the Owner immediately upon the Contractor 
having taken such insurance coverage. Contractor shall also inform the Owner at 
least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes 
in any of such documents and ensure revalidation/renewal etc, as may be 
necessary well in time. 

28.0 MAKE OF MATERIALS  
 

28.1        The materials required to be supplied by the contractor under this contract shall 
be procured only from Owner/Consultant approved vendors. Where the makes of 
materials are not indicated in the Bidding document contractor shall furnish the 
details of makes and catalogue along with the bid and obtain approval of 
Consultant/ Owner before sourcing material. 

29.0        TEST CERTIFICATES  
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        29.1   Bidder shall be required to submit recent test certificates for the material being used 
in works from the recognized laboratories. These certificates should indicate all 
properties of the materials as required in relevant IS Standards or International 
Standards. 

29.2     Contractor shall also submit the test certificate with every batch of material 
supplied which will be approved by Engineer-in-Charge. In case any test is to be 
carried out, the same shall be got done at the discretion of the 
HPCL/WORLEYPARSONS in the approved laboratory at the cost of contractor. 
No secured advance will be given for the materials not having test Certificates. 

 

30.0           SETTLEMENT OF DISPUTE BETWEEN TWO PSUS  

30.1   In the event of any disputes or difference relating to the interpretation and 
application of the provisions of the contracts, such disputes or differences shall be 
referred by either party to the Arbitration in the Department of Public Enterprises 
nominated by the Secretary to the Govt. of India in charge of the Board of Public 
Enterprises, Govt. of India. The Arbitration and Conciliation of shall not be 
applicable to such arbitration. The award of the Arbitrator shall be binding upon 
the parties to the dispute, provided, however, any party aggrieved by such award 
may make a further reference for setting aside or revision of the award to the Law 
Secretary, Ministry of Law and Justice, Government of India. Upon such reference 
the dispute shall be decided by the Law Secretary cc the Special Additional 
Secretary when so authorized by the Law Secretary whose decision shall bind the 
parties finally and conclusively. The parties to the dispute will share equally the 
cost of arbitration as intimated by the Arbitrator. 

 

31.0           ADDITIONAL WORKS/ EXTRA WORKS  

31.1             Owner reserves their right to execute any additional works/ extra works, during 
the execution of work, either by themselves or by appointing any other agency 
even though such works are incidental to and necessary for the completion of   
works awarded to the Contractor. In the event of such decisions taken by Owner, 
Contractor is required to extend necessary cooperation, and act as per the 
instructions of Engineer-in-Charge. No extra time/cost compensation will be made 
by Owner/Consultant. 

 

32.0 GUARANTEE  

321        Contractor needs to replace/repair or reinstall free of cost any material/equipment 
supplied by him in case it fails to operate due to defective materials or 
workmanship as per requirements of this specification within twelve (12) months 
from the date of issue of completion certificate and acceptance of the entire 
system by Owner 

32.2 Contractor shall replace at his own cost if any item found defective or missing 
before handing over the system to Owner. The decision of Engineer-in-
Charge/Owner shall be final and binding in this regard. The guarantee for such      
rectified/replaced item shall be for a period of 12 months from completion of such 
rectification/replacement.  
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33.0       LIMITATION OF LIABILITIES 

33.1     The final payment by the Owner in pursuance of the contract terms shall not mean 
release of the Contractor from all his liabilities under the contract. The Contractor 
will be liable and committed under this contract to fulfill all his liabilities and 
responsibilities, till such time the Owner releases Contract Performance 
Guarantee. 

 
34.0     RECOVERY IN CASE OF RISK PURCHASE 
     
  The Owner reserves the right to deduct recoverable amount from any amount due  

under any  pending bills payable to the Contractor.  
 
 
35.0    ISSUE OF OWNER SUPPLIED MATERIAL 

35.1   The conditions for issue of material shall apply for materials explicitly mentioned 
under owner scope of supply only and reconciliation shall be as per provisions of 
Document enclosed as Appendix-IV to Special Conditions of Contract. 

35.2   The reconciliation of material shall be applicable only for the material issued by 
Owner as free issue to Contractor and monthly reconciliation statement will be 
submitted along with monthly RA bill. 

 
35.3    Indemnity bond will be submitted for the value of free issue of material valid till 

completion of Work. 
  
 
36.0  QUALITY ASSURANCE/ QUALITY CONTROL 
 
36.1  Bidder shall include in his offer the Quality Assurance Program containing the 

overall quality management and procedures, which is required to be adhered to 
during the execution of contract. After the award of the contract detailed quality 
assurance program shall be prepared by the contractor for the execution of contract 
for various works, which will be mutually discussed and agreed to. 

 
36.2  The Contractor shall establish document and maintain an effective quality assurance 

system outlined in recognized codes. 
 
36.3  Quality Assurance System plans/procedures of the Contractor shall be furnished in 

the form of a QA manual. This document should cover details of the personnel 
responsible for the Quality Assurance, plans or procedures to be followed for quality 
control in respect of Design, Engineering, Procurement, Supply, Installation, Testing 
and Commissioning. The quality assurance system should indicate organizational 
approach for quality control and quality assurance of the construction activities, at all 
stages of work at site as well as at manufacturer's works and dispatch of materials. 

 
36.4  The Owner/Consultant or their representative shall reserve the right to 

inspect/witness, review any or all stages of work at shop/site as deemed necessary 
for quality assurance. 
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36.5  The contractor has to ensure the deployment of quality Assurance and Quality 

Control Engineer(s) depending upon the quantum of work. This QA/QC group shall 
be fully responsible to carry out the work as per standards and all code 
requirements. In case Engineer-in-charge feels that contractor's QA/QC Engineer(s) 
are incompetent or insufficient, contractor has to deploy other experienced 
Engineer(s) as per site requirement and to the full satisfaction of Engineer-In-
Charge. 

 
36.6  In case contractor fails to follow the instructions of Engineer-in-charge with respect 

to above clauses, next payment due to him shall not be released unless and until he 
complies with the instructions to the full satisfaction of Engineer-in-charge. 

  
36.7 The Contractor shall adhere to the quality assurance system as per Appendix-V to 

SCC. 
 
36.8 Contractor shall provide all information and along with the consultant maintain C.T.E 

Registers. 
 
36.9 The contractor shall engage a full time Quality Assurance/QC Engineer for each 

location as defined in Appendix –VI to SCC. 
 
36.10 Contractor shall use stage wise Checklist to ensure that all the construction activities 

are carried out complying with Specifications, Codes & Standards, Typical formats of 
Checklist are attached as Appendix – VIII to SCC. These are attached separately 
with this Tender. 

 
37.0  MOBILIZATION ADVANCE: 
 
37.1 Contractor, if requested, shall be paid recoverable interest bearing Mobilization 

Advance up to a maximum of 10% (Ten Percent) of Total Value of Work Part Only. 
The mobilization advance will attract an interest rate as SBI’s PLR rate (prevailing at 
the time of payment) Plus 1% to be compounded quarterly. 

 
Mobilization Advance shall be paid to the Contractor in two installments after signing 
the contract agreement and submission of performance bank guarantee for 110% of 
total mobilization advance amount, in the following manner: 
 

37.1.1 FIRST INSTALLMENT 
 

i)  5% (Five percent) of total Contract Value shall be payable as the first 
installment of mobilization advance after fulfilling the following formalities by 
the Contractor: 

 
a) Duly accepted & signed copy of purchase order by the Contractor. 

 
b) Submission of a separate bank guarantee towards Contract Performance 

from any Scheduled Bank in India other than Co-operative Bank in the 
proforma approved by Employer / Consultant towards due performance 
of contract equivalent to 10% of awarded contract value which shall be 
kept valid till up to 3 Months after expiry of defect liability period. 
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c) Submission of a separate Bank Guarantee towards advance payment by 
any Scheduled Bank in India other than Co-operative Bank in the 
proforma approved by Employer/Consultant equivalent to 110% of 
mobilization advance which shall be kept valid till scheduled completion 
of the work.                      

 
d) The Bank Guarantee submitted against mobilization advance shall be 

released after recovery of full mobilization advance along with interest 
thereon. 

 
37.1.2 SECOND INSTALLMENT 
 

i)  Balance 5% Mobilization Advance shall be payable to the Contractor after 
Contractor has constructed site Office, storage shed, fabrication yard etc. 
and has physically mobilized equipments as specified in tender document 
and is ready to start the work to the entire satisfaction of Engineer -in-Charge 
and commencement of work at site. This installment shall be paid to the 
contractor after completion of initial mobilization. The contractor shall also 
submit Utilization Certificate of advance received by him earlier. 
 
 

37.2  RECOVERY OF MOBILISATION ADVANCE 
 
37.2.1 The Mobilization Advance together with the interest accrued, shall be recovered from 

each running account bill @ 12.5% of gross amount of Monthly R.A. Bill in such a 
manner that the total advance and interest accrued is recovered when approximate 
80% of the contract value gets paid. Balance amount, if any, shall be paid by the 
contractor through Demand Draft when approximate 80% of the contract value gets 
paid otherwise it will be recovered from any Bank Guarantee available with HPCL. 
However, in case of foreclosure or termination, full balance amount including interest 
as accrued shall be paid by the contractor through Demand Draft within 30 days of 
issue of such letter failing which same shall be recovered from any Bank Guarantee 
available with HPCL. 

 
      38.0  DISTINCTION BETWEEN FOUNDATION AND SUPERSTRUCTURE 

 
38.1  To distinguish between work in foundations and superstructures, the following 

criteria shall apply: 
 
38.2  For all Equipment pedestals, pipe racks, other foundation and R.C.C.  Structures, 

work done up to 300 mm level above finished grade level will be taken as work in 
foundations and work above this level will be treated as work in superstructures and 
payments would be made accordingly. 

 
38.3  For Buildings only, all works upto level corresponding to finished floor level shall be 

treated as `Work in foundation' and all works above the finished floor level shall be 
treated as "Work in superstructure". 

 
38.4  Irrespective of what has been stated above, all pavements, R.C.C. Retaining wall, all 

pipe sleepers and any similar item would be taken as work done in foundations 
irrespective of locations, nomenclature and levels given anywhere. 
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       38.5  Where not specifically pointed out all works in Cellars/ sumps, Tank Pads, Cable 
trenches, or such similar item would be taken as work in foundation. 

 
       39.0  SITE CLEANING 

 
       39.1  The Contractor shall clean and keep clean the work site from time to time to the 

satisfaction of the Engineer- in-Charge for easy access to work site and to ensure 
safe passage, movement and working. 

 
       39.2  If the work involves dismantling of any existing structure in whole or in part, care 

shall be taken to limit the dismantling up to the exact point and/or lines as directed 
by the Engineer-in-Charge and any damage caused to the existing structure beyond 
the said line or point shall be repaired and restored to the original condition at the 
Contractor's cost and risks to the satisfaction of the Engineer-in-Charge, whose 
decision shall be final and binding upon the Contractor. 

 
      39.3  The Contractor shall be the custodian of the dismantled materials till the 

Engineer-in-Charge takes charge thereof. 
 
      39.4  The Contractor shall dispose of the unserviceable materials, debris etc. to any area 

as decided by the Engineer-in-Charge. 
 
      39.5  The Contractor shall sort out, clear and stack the serviceable materials obtained 

from the dismantling/renewal at places as directed by the Engineer-in-Charge. 
 
      39.6  No extra payment shall be paid on the account of site cleaning. 

 
 
40.0  SITE ORGANIZATION 
 
40.1    Subject to the provisions in the contract document and without prejudice to 

Contractor’s liabilities and responsibilities to provide adequate qualified skilled, semi-
skilled and unskilled personnel on the work and augment the same as workout basis 
earned value method and decided by the Engineer-in-Charge depending upon the 
site requirement & the exigencies of work so as to complete all works within the 
contracted time schedule and without any additional cost to OWNER. In case of any 
failure to augment resources as above Owner/Consultant reserve the right to deploy 
and deduct cost of such deployment from contractor’s bills.  

 
40.1.1 Contractor shall mobilise the key personnel as detailed in Appendix-VI of SCC. 

Contractor mobilize work force as per agreed schedule (month wise arrived based 
on Earned Value Method (NPV) of planning) duly approved by 
HPCL/WORLEYPARSONS. 

 
40.1.2 Contractor shall maintain record of actual mobilization of key personnel and work 

force and Joint record of mobilization will be maintained and offered to 
HPCL/WORLEYPARSONS for verification month-wise. 

. 
40.1.3 In case of delay in mobilization or shortfall in mobilization of key personnel or 

Workforce with respect to approved monthly schedule, recovery shall be made from 
contractor’s running bills as certified by ENGINEER-IN-CHARGE. The recovery 
shall be based on the hiring / recovery rates specified elsewhere in the bidding 
document. 
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40.1.4 If found necessary, HPCL / WORLEYPARSONS may deploy any manpower and 

recover the amount for such deployment as per rates provided at Appendix-VI to 
SCC. 

 
40.1.5 In case of early mobilization or additional mobilization of manpower as compared to 

required manpower (based on approved schedule) to meet the schedule 
requirement, contractor shall not be entitled for any extra claim. 

 
40.1.6 Key personnel and manpower may be demobilized by the contractor on completion 

of work at site after written clearance of Engineer-in-charge. Unilateral withdrawal of 
any key personnel and manpower by the contractor will attract recovery as per the 
hiring / recovery rates specified in Appendix-VII to SCC. 

 
40.1.7 Deduction under this clause is in addition to LD applicable pursuant to GTC 

and SCC Clause. The provision of GTC shall have no bearing on this clause. 
The Contractor’s maximum liability towards deduction for non-deployment of 
requisite minimum key personnel and manpower shall be limited to 2.5% of 
contract price. 

 
40.1.8 In case LD is not applicable to the contractor, then amount deducted on account of 

non-deployment of key personnel and manpower if any will be refunded to the 
contractor along with payment of final bill. 

 
 
40.2   Qualification and experience of mandatory Key Supervisory Personnel to be 

deployed for this work shall be as per Appendix-VI to this SCC. Contractor shall 
submit bio-data of mandatory Key Supervisory Personnel meeting the requirement 
of this Annexure will be reviewed and approved by Engineer-in charge. 

 
 

       41.0  COMPLETION DOCUMENTS 
 
41.1    The following documents shall be submitted in soft copy and hard binder by the 

Contractor in 3 (Three) sets, as a part of completion documents: 
 

i)  Test Certificate, Warrantee/Guarantee certificates and copies of Purchase 
Order with Prices blank from manufacturers for all supply material. 

 
ii) All other requirements as specified in the respective specifications. 

 
iii)  As built drawings. 

 
iv) Any other drawing/document/report specified elsewhere in the bidding 

document. 
 
41.2 One set of reproducible on polyester film of construction drawing showing therein 

the execution of the work duly approved by the Engineer-in-Charge. 
 
42.0  COORDINATION WITH OTHER AGENCIES 
 
42.1  Work shall be carried out in such a manner that the work of other agencies operating 

at the site is not hampered due to any action of the Contractor. Proper coordination 
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with other agencies will be Contractor's responsibility. In case of any dispute, the 
decision of Engineer-in-Charge shall be final and binding on the Contractor. 

 
43.0  UNDERGROUND AND OVERHEAD STRUCTURES 
 
43.1  The information to possible extent regarding existing structures/ overhead lines, 

existing pipelines and utilities shall be informed to Contractor. Over and above 
Contractor may encounter other structures/ pipelines/ OFC etc., the Contractor is 
required to collect such information’s on his own before commencing the work. The 
Contractor shall execute the work in such a manner that the said structures, utilities, 
pipelines etc. are not disturbed or damaged, and shall indemnify and keep 
indemnified the Owner from and against any destruction thereof or damages thereto. 

 
44.0  EXECUTION OF ELECTRICAL WORKS 
 
44.1  The Contractor shall engage an approved electrical agency for execution of 

electrical works so required for execution of the works under this Contract, holding 
valid electrical Contractor license. In case Contractor himself executes electrical 
works then he shall arrange valid electrical Contractor license before start of 
electrical works at site. 

 
      45.0  RESPONSIBILITY OF CONTRACTOR 

 
      45.1  It shall be the responsibility of the Contractor to obtain the approval for any revision 

and/or modifications decided by the Contractor from the Owner/ Engineer-in-charge 
before implementation. Also such revisions and/or modifications if 
accepted/approved by the Owner/Engineer-in-charge shall be carried out at no extra 
cost to the Owner. Any changes required during and/or after approval for detailed 
construction drawings due to functional requirements or for efficient running of 
system keeping the basic parameters unchanged and which has not been indicated 
by the Contractor in the data/drawings furnished along with the offer will be carried 
out by the Contractor at no extra cost to the Owner. 

 
    45.2  All expenses towards mobilization at site and de-mobilization including bringing in 

equipment, clearing the site etc. shall be deemed to be included in the prices quoted 
and no separate payments on account of such expenses shall be entertained. 

 
    45.3  It shall be entirely the Contractor's responsibility to provide, operate and maintain all 

necessary construction equipment, scaffoldings and safety gadgets, cranes and 
other lifting tackles, tools and appliances to perform the work in a workman like and 
efficient manner and complete all the jobs as per time schedules. 

 
    45.4  Preparing approaches and working areas for the movement and operation of the 

cranes, leveling the areas for assembly and erection shall also be the responsibility 
of the Contractor. The Contractor shall acquaint himself with access availability, 
facilities such as railway siding, local labour etc. to provide suitable allowances in his 
quotation. The Contractor may have to build temporary access roads to aid his own 
work, which shall also be taken care while quoting for the work. 

 
    45.5  The procurement and supply in sequence and at the appropriate time of all materials 

and consumables shall be entirely the Contractor's responsibility and his rates for 
execution of work will be inclusive of supply of all these items. 
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   46.0  MECHANISED CONSTRUCTION 
 
   46.1  Contractor shall without prejudice to his overall responsibility to execute and 

complete the work as per specifications and time schedule adopt as far as 
practicable, mechanized construction techniques for major site activities. Contractor 
agrees that he will deploy the required numbers and types of the plant & machinery 
applicable for different activities in consultation with the Engineer-in-charge during 
execution of works. 

 
  46.2  Contractor further agrees that Contract price is inclusive of all the associated costs, 

which he may incur for actual mobilization, required in respect of use of mechanized 
construction techniques and that the Owner/Consultant in this regard shall not 
entertain any claim whatsoever in this regard. 

 
 

  47.0  CHECKING OF LEVELS 
 

  47.1  The Contractor shall be responsible for checking levels, orientation plan of all 
foundations, foundation bolts, etc., well in advance of taking up the actual erection 
work and bring to the notice of Engineer-in-Charge discrepancies, if any. In case of 
minor variations in levels etc. the Contractor shall carry out the necessary 
rectifications to the foundations within his quoted price. 

 
   47.2  The Contractor shall also be responsible for checking with templates, wherever 

necessary, the disposition of foundation bolts with the corresponding bases of 
structure and shall effect rectifications, as directed, within his quoted rate. 

 
 
   48.0  REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES 
 

Before submission of their first invoice for Running payment, the Contractor shall 
register themselves and the contract at their own cost with the Reserve Bank of 
India, Income Tax, Sales Tax and such other statutory authorities, as may be 
required under the governing rules and regulations in India. The Contract Price shall 
be deemed to include all costs towards the same. The copies of all the related 
documents to all such registrations shall be submitted by the Contractor to Owner 
for their records and reference when-ever required during the tenure of the contract 
period  
 

49.0    AUDITS OF CONTRACT 
 

The project is subject to inspection by various audit/vigilance agencies of 
government of India/Hindustan Petroleum Corporation Ltd., if any inspection of 
works is carried by such agencies, CONTRACTOR shall extend his full cooperation 
to these agencies in examining records, works etc. On inspection by such agencies, 
if it is pointed out that CONTRACTOR has not carried out work according to 
guidelines laid down in the tender document, immediate rectifications shall be taken 
up at no extra cost; and also if any recoveries against some items are pointed out 
therein, the same shall be recovered from CONTRACTOR’s RA bills/final bill. The 
items under dispute shall not be paid in full till the job is completed to satisfaction of 
the inspection agency. 
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50.0 GOVERNMENT OF INDIA NOT LIABLE 
 

It is expressly understood and agreed by and between Bidder and M/s Hindustan 
Petroleum Corporation Limited, (Indian Public Sector Undertaking) that M/s 
Hindustan Petroleum Corporation Limited is entering into this agreement solely on 
its own behalf and not on behalf of any other person or entity. In particular, it is 
expressly understood and agreed that the Government of India is not a party to this 
agreement and has no liabilities, obligations or rights hereunder. It is expressly 
understood and agreed that M/s Hindustan Petroleum Corporation Limited is an 
independent legal entity with power and authority to enter into contracts solely on its 
own behalf under the applicable Laws of India and general principles of Contract 
Law. The Bidder expressly agrees, acknowledges and understands that M/s 
Hindustan Petroleum Corporation Limited. is not an agent, representative or 
delegate of the Government of India. It is further understood and agreed that the 
Government of India is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the contract. Accordingly 
Bidder hereby expressly waives, releases and foregoes any and all actions or 
claims, including cross claims, impleader claims or counter claims against the 
Government of India arising out of this contract and covenants not to sue to 
Government of India as to any manner, claim, cause of action or thing whatsoever 
arising of or under this agreement. 

 
 

51.0 SUBSEQUENT LEGISLATION 
 

All duties, taxes (including sales tax on works Order/ trade tax/ turnover tax/service 
tax as applicable), fees, charges, expenses, etc. (except where otherwise expressly 
provided in the Order) as may be levied/ imposed in consequence of execution of 
the works or in relation there to or in connection therewith as per the Acts, Laws, 
Rules, Regulations in force shall be to contractor’s account. 

 
 

52.0 SINGLE POINT RESPONSIBILITY 
 

The entire work as per scope of work covered under this Order shall be awarded on 
single point responsibility basis. 

 
53.0 DRAWINGS AND DOCUMENTATIONS 

 
53.1  The drawings accompanying the bid document (if any) are of indicative nature and 

issued for 
bidding purpose only. Purpose of these drawing is to enable the bidder to make an 
offer in line with the requirements of the Employer/Consultant. However no extra 
claim whatsoever, shall be entertained for variation in the "Approved for 
Construction" and "Bid document drawings" regarding any changes/units. 
Construction shall be as per drawings/specifications 
issued/approved by the Engineer-in-Charge during the course of execution of work. 
Detailed construction drawings (wherever required) on the basis of which actual 
execution of work is to proceed will be prepared by the contractor. 

 
    53.2 The drawings and documents to be submitted by the Contractor to 

Employer/Consultant after award of the work as per the requirements enlisted in the 
bidding document shall be for Employer/Consultant's review, information and record. 
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The Contractor shall ensure that drawings and documents submitted to 
Employer/Consultant are accompanied by relevant calculations, data as required 
and essential for review of the document/ drawings. WORLEYPARSONS shall 
review the drawings/ documents within two weeks from the date of submission 
provided the same are accompanied by relevant calculations, data as required and 
essential for review. 

 
    53.3 All documents and drawings including those of Contractors sub-vendor's 

manufacturer's etc. shall be submitted to Employer/Consultant after having been 
fully vetted in detail, approved and co-opted by the Contractor & shall bear 
Contractor seal/ certifications to this effect. All documents/drawings & submissions 
made to Employer/Consultant without compliance to  this requirement will not be 
acceptable and the delay & liability owing to this shall be to the Contractor's account. 

 
    53.4  The review of documents and drawings by Employer/Consultant shall not absolve 

Contractor from his responsibility to meet the requirements of specifications, 
drawings etc. and liabilities for mistakes and deviations. Upon receiving the 
comments on the drawing/documents reviewed by Employer/Consultant, Contractor 
shall incorporate the comments as required and ensure their compliance. 

 
    53.5  Copies of all detailed working drawing relating to the works shall be kept at the 

contractors’ office at the site and shall be made available to the Engineer-in-charge/ 
employer/Consultant at any time during execution of the order. However no extra 
claim what so ever shall be entertained for any variation in the “approved/issued for 
construction drawings” and “tender drawings” regarding any changes/units unless 
otherwise agreed. 

 
    53.6   The Contractor shall rectify any inaccuracies, errors and non-compliance to 

contractual            requirements. Any delay occurring on this shall not construe 
a reason for delay/ extension 

 
 

54.0 PROTECTION OF EXISTING FACILITIES 
 

54.1  CONTRACTOR shall obtain all Work Permits/ safety clearance (viz. Excavation, 
Hot/Cold work permit) in line OISD 105. 

  
54.2  CONTRACTOR shall obtain plans and full details of all existing and planned 

underground services from HPCL / WORLEYPARSONS and shall follow these plans 
closely at all times during the  Performance of work. CONTRACTOR shall be 
responsible for location and protection of all underground lines and structures at his 
own cost. 

 
54.3  Despite all precautions, should any damage to any structure / utility etc. occur, the 

CONTRACTOR shall contact the HPCL / WORLEYPARSONS / authority concerned 
and CONTRACTOR shall forthwith carry out repair at his expenses under the 
direction and to the satisfaction of HPCL / WORLEYPARSONS and the HPCL / 
WORLEYPARSONS/concerned authority. 

 
54.4  CONTRACTOR shall take all precautions to ensure that no damage is caused to the 

existing pipelines, cables etc., during construction. Existing structures, existing 
Compound wall, Tiling and other items damaged / disturbed during construction 
shall be repaired and restored to their original condition by CONTRACTOR after 
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completion of construction to the complete satisfaction of HPCL / 
WORLEYPARSONS. 

 
54.5  If required, CONTRACTOR shall in consultation with HPCL / WORLEYPARSONS 

and the concerned authorities, take adequate measures for strengthening the 
existing electric poles, Cast iron pipes, sewer lines, GI Pipelines telephone poles etc 
in the proximity of proposed Construction works. CONTRACTOR shall take 
adequate protective measures to prevent damage to these facilities during 
construction. 
 

54.6  CONTRACTOR shall have to adopt such method of construction as will be suitable 
for working in these areas using the limited space available and without causing any 
damage to these facilities. CONTRACTOR shall be deemed to have taken 
cognizance of all such constraints, etc. while working in this area and 
CONTRACTOR shall not be entitled to claim any extra at a later stage. 

 
55.0 WORK FRONT 

 
The work involved under this Order may include such works as have to be taken up 
and completed after other agencies have completed their jobs. The CONTRACTOR 
will be required and bound to take up and when the fronts are available for the same 
and no claim of any sort whatsoever shall be admissible to the CONTRACTOR on 
this account. 

 
 

56.0 TEMPORARY WORKS 
 

All Temporary and ancillary works including enabling works connected with the work 
shall be responsibility of the Contractor and the price quoted by them shall be 
deemed to have included the cost of such works which shall be removed by the 
contractor at his cost, immediately after completion of his work. 
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APPENDIX – I  TO SCC 

 
MEASUREMENT OF WORKS 

 
1.0  GENERAL 
 
1.1  The mode of measurement shall be as per BIS or any other relevant standard 

unless otherwise mentioned in the tender. 
 
1.2  Payment will be made on the basis of joint measurements taken by Contractor and 

certified by Owner/Consultant. Measurement shall be based on "Approved for 
Construction" drawings, to the extent that the work conforms to the drawings and 
details are adequate. 

 
1.3  Wherever work is executed based on instructions of Owner/Consultant or details are 

not adequate in the drawings, physical measurements shall be taken by Contractor 
in the presence of Owner/Consultant representative. 

 
1.4  Measurements of weights shall be in Kg/MT, volume shall be in Cubic Foot / Cubic 

Meter and area shall be in Square Foot, Square Meter corrected to three places 
after decimal Value. Linear measurements shall be in meters corrected to the 
nearest centimeters. 

 
1.5  The measurement for cable laying shall be made on the basis of length actually laid 

from lug to lug including length of loops provided. 
 
1.6  The weights mentioned in the drawing or shipping list shall be the basis for payment, 

if mountings for panels etc. are packed separately, their erection weights shall 
include all mountings. 

 
2.0  STEEL STRUCTURES 
 
2.1  The rate for fabrication and erection of steel structure/ plates shall include cost of all 

handling and transport, trimming, straightening, edge preparation, preparation and 
getting approval of fabrication drawings, providing painting as specified, providing 
and erecting all scaffoldings, temporary supports, tools and tackles, touch-up of 
primer coat, grouting etc. Welds, bolts, nuts, washers etc. shall not be measured. 
Rates for structural steel work shall be deemed to include the same. 

 
2.2  The quantity for payment will be assessed from the approved fabrication drawings 

and the respective bill of materials prepared by the Contractor and approved by 
Owner/Consultant. The weight of structural materials/plate shall be calculated on the 
basis of relevant IS code and handbook. If sections are different from IS sections, 
then manufacturer's handbook shall be adopted. No allowance in weights shall be 
made for rolling tolerance. 

 
3.0  GRATING AND FRAMES 
 

Payment shall be made on the basis of weight of grating and frame actually laid. 
The rate shall include cost of cutting to size, fabricating, transporting and fixing, 
smoothing of ends if necessary and painting as specified. Full deduction shall be 
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made for openings equivalent to 300 mm dia and above. Rate shall include making 
openings of all sizes. 
 

4.0  All further mode of measurements not covered in above clauses shall be measured 
in accordance with relevant BIS codes/ Schedule of Rates/ Specifications etc. and/ 
or as decided by Engineer-in-Charge. 

 
NOTE: The above measurement of works shall not be applicable for lump sum items of 

SOR. 
 
 
 
 
 
 
 
 
 
 
 



                                                                                        
  

 

Document No. : MH2145-C000-PS-RFQ-0033 
 

Page 110 of 193

 
                                                                                               APPENDIX- II TO SCC 
 

 
TERMS OF PAYMENT 

 
1.  Payment will be made monthly against running account bills for the work done 

during the preceding month on the basis of accepted prices as per contract. The 
progressive payments are subject to deductions towards materials issued on 
chargeable basis, if any, Security Deposit, rent charges, income tax and other 
deductions as applicable as per terms of contract. Further break-up of these 
payment terms, if deemed necessary for any progressive payment of individual 
item may be mutually agreed between HPCL/WORLEYPARSONS 
(Owner/Consultant) and Contractor. 

 
2.  HYSD BAR/ Reinforcement Steel 

-  60% on supply and acceptance of material at site. 
-  35% on cutting, bending, placing in position, binding etc. complete as per 

SOR/Drawing and Concreting. 
-  5% on completion of all activities and their acceptance, submission of 

final  documents, final bill and acceptance of these by owner. 
 

3.  STEEL STRUCTURAL WORKS/ SUPPLIES 
-  5% on approval of fabrication drawings. 
- 45% on supply and acceptance of material at site. 
- 20% on fabrication. 
- 25% on erection, alignment, welding, and painting excluding the last coat 

of finish paint, etc. 
- 5% on completion of all activities and their acceptance, submission of 

final documents, final bill and acceptance of these by owner. 
 

4.  FINISHING ITEMS LIKE ROOFING & ROOFING ACESSORIES FALSE 
FLOORING, FALSE CEILING, DOORS, WINDOWS, PARTITION, SANITARY 
FITTINGS, PLUMBING ITEMS, BLINDS, ELECTRICAL FITTINGS ETC. 
-  70% progressively on Siting of all components under  the item. 
-  25% on completion of all works in all respects 
- 5% on completion of all activities and their acceptance, submission of 

final  documents, final bill and acceptance of these by owner. 
 

5. ALL OTHER ITEMS 
 - 95% On completion of item 

- 5% on completion of all activities and their acceptance, submission of 
final documents, final bill and acceptance of these by owner. 

 
6. DOCUMENTS TO BE SUBMITTED ALONGWIH FINAL BILL: 
 Bidder shall submit below mentioned documents along with final bill. 

a)   Invoice in quadruplicate 
ii)  Measurement Sheet duly signed by contractor and certified by 

HPCL/WORLEYPARSONS 
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iii)  Abstract of measurement sheet with cumulative quantity certified by 
HPCL/WORLEYPARSONS. 

iv)  No-Claim Certificate declaring that there are no balances or pending 
Claims from HPCL towards the subject Order 

v)  No-Due declaration indicating that there are no balances dues to his sub-
vendor/sub-Contractors along with the Final Bill. 

vi)  Copies of statutory documents as required under the contract and 
advised by HPCL/WORLEYPARSONS. 

vii)  Reconciliation statement of Free Issue (HPCL) supplied material 
viii)  Site clearance including dismantling of temporary store / office as 

instructed by HPCL/WORLEYPARSONS 
ix)  All technical documents stated elsewhere in the tender document. 
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APPENDIX –III TO SCC 

 
HSE MANAGEMENT PLAN 

  
1       Scope 
 

This specification establishes the Health, Safety and Environment (HSE) management     
requirement to be complied with by the Contractors during construction. Requirements 
stipulated in this specification shall supplement the requirements of HSE Management 
given in relevant Act (s) / legislations. General Conditions of Contract (GCC), Special 
Conditions of Contract (SCC) and Job Specifications. Where different documents 
stipulate different requirements, the most stringent shall be adopted. 

  
2  References  
 

This document should be read in conjunction with following: 
Special Conditions of Contract (SCC)   
General Conditions of Contract (GCC)  
Job Specifications  
Relevant IS Codes & Legislations (refer Annexure - I) 

 
3  Requirements of Health, Safety & Environment (HSE) Management System to be 

complied     by   Bidders 
 
3.1       Management Responsibility 

 
3.1.1  No harm and zero tolerance policy shall be adopted by the Contractors. The 

Contractor should have a documented HSE policy to cover commitment of their 
organization to ensure health, safety and environment aspects in their line of operations. 

 
3.1.2  The HSE management system of the Contractor shall cover the HSE requirements 

including but not limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3  Contractor shall be fully responsible for planning and implementing HSE requirements. 

Contractor as a minimum requirement shall designate / deploy the following to co-ordinate 
the above. 

 
3.1.4 No. of workers deployed 

 
For every 100 workers or part thereof deploy one qualified and experienced safety 
supervisor officer. 
Above 250 & upto 500 deploy one qualified and experienced safety Engineer 
/officer 
Above 500 One additional safety engineer/officer as above.(for every 500 or less) 

 
Contractor shall indemnify & hold harmless Hindustan Petroleum Corporation 
Limited/WorleyParsons & their representative free from any and all liabilities arising out of 
non-fulfilment of HSE requirements. 

 
3.1.5  The Contractor shall ensure that the Health, Safety and Environment (HSE) requirements 

are clearly understood & faithfully implemented at all levels at site. 
 
3.1.6  The Contractor shall promote and develop consciousness for Health, Safety and 

Environment among all personnel working for the Contractor. Regular awareness 
programmes and fabrication shop / work site meetings shall be arranged on HSE 
activities to cover hazards involved in various operations during construction. 
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3.1.7  Arrange suitable first aid measures such as First Aid Box, trained personnel to give First 

Aid, Stand by Ambulance or Vehicle and install fire protection measures such as: 
adequate number of steel buckets with sand and water and adequate fire extinguishers to 
the satisfaction of the Owner/WORLEYPARSONS. 

 
3.1.8  The Contractor in consultation with HPCL/WORLEYPARSONS shall evolve a 

comprehensive planned and documented system for implementation and monitoring of 
the HSE requirements. This shall be submitted to Owner/WORLEYPARSONS for 
approval. The monitoring for implementation shall be done by regular inspections and 
compliance to the observations thereof. Any review / approval by 
Owner/WORLEYPARSONS shall not absolve contractor of his responsibility/liability in 
relation to all HSE requirements. 

 
3.1.9  Non-Conformance on HSE by Contractor as brought out during review/audit by 

Owner/WORLEYPARSONS representatives shall be assigned highest priority and 
resolved forthwith by Contractor. Compliance report shall be provided to 
Owner/WORLEYPARSONS. 

 
3.1.10  The Contractor shall ensure participation of his Resident Engineer / Site-in-Charge in the 

Safety Committee / HSE Committees meetings arranged by Owner/Consultant. The 
compliance of any observations shall be arranged urgently. He shall assist 
WORLEYPARSONS to achieve the targets set by them on HSE during the project 
implementation. 

 
3.1.11 The Contractor shall adhere consistently to all provisions of HSE requirements. In case of 

non-compliance or continuous failure in implementation of any of HSE provisions; Owner 
may impose stoppage of work without any Cost & Time implication on Owner. The 
decision of imposing stoppage work and its extent shall rest with Owner/Consultant & will 
be binding on the Contractor. 

 
3.1.12  All fatal accidents and other personnel accidents shall be reported to the law enforcing 

authority, if so required, and shall also be investigated by a team of Contractor's senior 
personnel for root cause & recommend corrective and preventive actions. Findings shall 
be documented and suitable actions taken to avoid recurrences shall be communicated to 
Owner/Consultant. Owner/Consultant shall have the liberty to independently investigate 
such occurrences and Contractor shall extend all necessary help and co-operation in this 
regard. 

 
3.2       House Keeping 
 

3.2.1  Contractor shall ensure that a high degree of housekeeping is maintained and shall 
ensure the followings: 

 
a) All surplus earth and debris are removed/ disposed off from the working areas to 

identified location(s). 
b)  Unused / Surplus Cables, Steel items and steel scrap lying scattered at different places 

within the working areas are removed to identified location(s). 
 
c)  All wooden scrap, empty wooden cable drums and other combustible packing materials, 

shall be removed from work place to identified location(s). 
 
d)  Roads shall be kept clear and materials like: pipes, steel, sand boulders, concrete, chips 

and bricks etc. shall not be allowed on the roads to obstruct free movement of men & 
machineries. 

 
e)  Fabricated steel structural, pipes & piping materials shall be stacked properly for erection. 
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f)  Water logging on roads shall not be allowed. 
 
g)  No parking of trucks / trolleys, cranes and trailers etc. shall be allowed on roads which 

may obstruct the traffic movement. 
 
h)  Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the 

working areas. 
 
 i)  Trucks carrying sand, earth and pu1verised materials etc. shall be covered while moving 

within the plane area. 
 

 
3.3       Health, Safety and Environment 
 

3.3.1  The Contractor shall provide safe means of access to any working place including 
provisions of suitable and sufficient scaffolding at various stages during all operations of 
the work for the safety of his workmen, and Owner/Consultant. Contractor shall ensure 
deployment of appropriate equipment and appliance for adequate safety and health of the 
workmen and protection of surrounding areas. 

 
3.3.2  The Contractor shall ensure that all their staff and workers wear Safety Helmet and Safety 

shoes. Contractor shall also ensure use of safety belt, protective goggles, gloves etc. by 
the personnel as per job requirements. All these gadgets shall conform to relevant IS 
specification or equivalent. 

 
3.3.3  The Contractor shall ensure that a proper Safety Net System shall be used at appropriate 

locations. The safety net shall be located not more than 30 feet (9.0 meters) below the 
working surface at site to arrest or to reduce the consequences of a possible fall of 
persons working at different highs. 

 
3.3.4  The Contractor shall ensure that flash back arrester shall be used while using Gas 

Cylinders at site. Cylinders shall be mounted on trolleys. 
 
3.3.5  The Contractor shall assign to his workmen, tasks commensurate with their qualification, 

experience and state of health for driving of vehicles, handling and erection of materials 
and equipments. All lifting equipments shall be tested and certified for its capacity before 
use. Adequate and suitable lighting at every work place and approach there to, shall be 
provided by the Contractor before starting the actual operations at night. 

 
3.3.6  Hazardous and/or toxic materials such as solvent coating or thinners shall be stored in 

appropriate containers. 
 
3.3.7  All hazardous materials shall be labelled with the name of the materials, the hazardous 

associated with its use and necessary precautions to be taken. 
 
3.3.8  The Contractor shall ensure that during the performance of the work, all hazardous 

materials to the health of personnel, have been identified, assessed and eliminated. 
 
3.3.9  Chemical spills shall be contained & cleaned up immediately to prevent further 

contamination. 
 
3.3.10  All personnel exposed to physical agents such as ionizing radiation, ultraviolet rays or 

similar other physical agents shall be provided with adequate shielding or protection 
commensurate with the type of exposure involved. 

 
3.3.11  Where contact or exposure of hazardous materials could exceed limits or could otherwise 
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have harmful affects, appropriate personal protective equipments such as gloves, 
goggles, aprons, chemical resistant clothing and respirator shall be used. 

 
3.3.12  The Contractor shall provide a Crèche where 10 or more female workers are having 

children below the age of 6 years. Reasonable Canteen facilities are made available at 
appropriate location depending upon site conditions. 

 
3.3.13  Suitable facilities for toilet, drinking water, proper lighting shall be provided by 

CONTRACTOR at site and labour camps. 
 
3.3.14  The Contractor shall ensure storage and utilization methodology of materials that are not 

detrimental to the environment. Where required Contractor shall ensure that only the 
environment friendly materials are selected. 

 
3.3.15  All persons deployed at site shall be knowledgeable of and comply with the environmental 

laws, rules & regulations relating to the hazardous materials substances and wastes. 
Contractor shall not dump, release or otherwise discharge or disposes off any such 
materials even at approved and identified locations for the purpose, without the express 
authorization of Owner/Consultant. 

 
4           Details of HSE Management System by Contractor 
 

4.1  On Award of Contract 
 

The Contractor shall prior to start of work submit his Health, Safety and Environment 
Manual or procedure and HSE Plans for approval by Owner/Consultant. The 
Contractor shall participate in the site kick-off meeting with Owner/Consultant to 
finalise HSE Plans including the following: 

 
Job procedure to be followed by Contractor for activities covering. handling of 
equipment, Scaffolding, Electric Installation, describing the risks involved actions to 
be taken and methodology for monitoring each activity WORLEYPARSONS review / 
audit requirement. Organization structure along with responsibility and authority 
records / reports etc. on HSE activities. 

 
4.2  During job execution 

 
4.2.1  Implement approved Health, Safety and Environment management procedure 

including but not limited to as brought out under para 3.0. Contractor shall also 
ensure to: 

 
a)  Arrange workmen compensation insurance, registration under ESI Act, third party 

liability insurance etc., as applicable. 
 

b)  Arrange all HSE permits before start of activities (as applicable) like confined space, 
work at heights, storage of chemical / explosive materials and its use and implement 
all precautions mentioned therein. 

 
c)  Tool box & tackles should be given to all workers on daily basis. 

 
d)  Submit timely the completed checklist on HSE activities, Monthly HSE report, 

accident reports, and investigation reports etc. as per Owner/Consultant 
requirements. Compliance of instructions on HSE shall be done by Contractor and 
informed urgently to Owner/Consultant. 

 
e)  Display at site office and work locations caution boards, list of hospitals, emergency 
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services available. 
 

f)  Provide posters, banners for safe working to promote safety consciousness. 
 

g)  Carryout audits / inspection at sub-contractor works as per approved HSE document 
and submit the reports for Owner/Consultant review. 

 
h) Assist in HSE audits by Owner/Consultant, and submit compliance report. 
 
i)  Generate & submit HSE records / report as per HSE Plan. 
 
j)  Appraise Owner/Consultant on HSE activities at site. 
 

5. Relevant IS - Codes for Personal Protection 

IS:816 
Code of practice for safety & health requirements in electric and gas 
welding and cutting operations 

IS: 1179 Eye & Face precautions during welding, equipment etc. 
IS: 14665 (Part-II, 
Sec-I) 

(Lifts - Part 2: Code of practice for installation, operation & 
maintenance) 

IS: 15298 (Part 1 to 
8) 

Safety, Protective, & Occupational footwear for professional use 

IS: 2925 Industrial Safety Helmets 

IS: 3016 
Code of practice for fire safety precautions in welding & cutting 
operation. 

IS: 3043 Code of practice for earthing 
IS: 3521 Industrial Safety belts and harness 
IS: 4770 Rubber gloves for electrical purposes 

IS:5216(Part-I) 
Recommendations on Safety procedures and practices in electrical 
works 

IS:5557 Industrial and Safety rubber lined boots 
IS: 5983 Eye protectors 
IS: 6519 Selection, care and repair of Safety footwear 
IS: 6994 (Part-I) Industrial Safety Gloves (Leather & Cotton Gloves) 
IS: 7293 Safety Code for working with construction Machinery 
IS: 9167 Ear protectors 
IS: 11006 Flash back arrestor (Flame arrestor) 

IS: 11016 
General and safety requirements for machine tools and their 
operation 

IS: 11972 
Code of practice for safety precaution to be taken when entering a 
sewerage system 

IS: 13367 Code of practice-safe use of cranes 
IS: 13416 (Part 
1,2,3&4) 

Recommendations for preventive measures against hazards at 
working place 

 
 
6. INDICATIVE LIST OF STATUTORY ACTS & RULES 
 

1. Indian Explosives Act, 1984. 
2. The Motor Vehicles Act, 1988. 
3. The Factories Act, 1949. 
4. The Petroleum Act, 2002. 
5. Workmen Compensation Act, 
6. Static/Mobile Pressure Vessel Act, 
7. Indian Electricity Act, 
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8. Indian Boiler Act, 1923. 
9. Water (Prevention & Control Pollution) Act, 1974. 
10. Water (Prevention & Control of Pollution) Cess Act-1977. 
11. The Air (Prevention & Control of Pollution) Act-1981. 
12. The Radiation Protection Rules-1971 
13. The Indian Forest Act-1927. 
14. The Wild Life (Protection) Act-1972. 
15. The Environment (Protection) Act-1986. 
16. The Environment (Protection) Rules-1986. 
17. The Hazardous Wastes (Management & Handling) Rules-1989. 
18. The Manufacture, Storage & import of Hazardous Chemicals Rules-1989. 
19. The Central Motor Vehicle Rule-1989. 
20. The Building and Other Construction Workers (Regulation of Employment and Condition 
of service) Act, 1996. 
21.  Employees State Insurance Act 1948. 
 

7.          SAFETY CHECK CHARTS 
 
Contractor shall prepare and submit safety check charts for major equipment’s being 
deployed and activities planned at site, clearly specifying check/witness point and 
line responsibility. The check chart shall be approved by 
WORLEYPARSONS/HPCL. No equipment shall be deployed without approved 
safety check chart and without due verification. 
 
An indicated list of equipment and activity specified below as an minimum, 
contractor to develop safety check chart for all items: 
 
*  Electrical Distribution panels  
*  Welding machine 
*  Grinding Machine 
*  Gas Cutter  
*  Silent DG sets,  
*  Construction power distribution cabling and process.  
*  Concrete Mixture machine,  
*  Hydra 
*  Hoisting Equipment  
*  Vehicle movement within site etc.;  
*  Roof fixing,  
*  Scaffolding and stairs,  
*  Working at heights, 
*  Excavation below 1.5m shoring & side protection,  
*  Barricading hard/soft. 
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APPENDIX-IV TO SCC 
 
CONDITIONS FOR RECONCILIATION OF MATERIALS, 
CONSUMABLES- FREE ISSUE OR OTHERWISE.  

 
INDEX 
 

1. CONDITIONS FOR ISSUE OF MATERIALS. 
 
2. CEMENT. 
 
3. REINFORCEMENT BARS/STRUCTURAL STEEL/PLATES. 
 
4. PIPING MATERIAL. 
 
5. EQUIPMENTS. 
 
6. CABLES & WIRES. 
 
7. WATERPROOFINF COMPOUND. 
 
8. CHEMICAL FOR ANTI-TERMITE TREATMNET. 
 
7 .  PAINTS FOR STRUCTURAL AND FINISHING WORK 
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1.0 CONDITIONS FOR ISSUE OF MATERIALS  
 

Whenever any material is issued by Owner, following conditions for issue of material in 
addition to other conditions specified in the contract shall be applicable: 

 
1.1  Necessary indents will have to be raised by the Contractor as per procedure laid 

down by the Engineer-in-Charge from time to time, when he requires the above 
material from Owner in execution of permanent works. 
 
 

1.2 Materials will be issued only for permanent works and not for temporary works, 
enabling works etc. unless specifically approved by the Engineer-in-Charge and the 
same shall not be taken into account for the purpose of materials reconciliation. 
 

1.3  The Contractor shall bear all other cost including lifting, carting from issue points to 
work site/Contractor's store, custody and handling etc. and return of 
surplus/serviceable scrap materials to Owner's storage points to be designated by 
the Engineer-in-Charge etc. No separate payment for such expenditure will be 
made. 

 
1.4  No material shall be allowed to be taken outside the plant without a 

gate pass. 
 

1.5  The Contractor shall be responsible for proper storage, preservation and watch & 
ward of the materials. 

 
1.6  RETURN OF UNUSED MATERIAL 
 

1.6.1  All unused/scrap materials shall be the property of the Owner and shall be 
returned in good and acceptable condition size wise, category wise by the 
Contractor at his own cost to Owner's Store(s). 

 
1.6.2  No credit will be given to the Contractor for return of scrap. The Contractor 

should quote the rates accordingly. 
 

1.6.3  In case the Contractor fails to return unused/scrap materials, then recovery 
for such quantity of materials, not returned by the Contractor shall be 
affected at following penal rates from the Contractor's bills or from any other 
dues of the Contractor to the Owner. Contractor shall make his own 
arrangements for weighing the off cuts to be returned to Owner's stores. 

 
1.6.4 Penal Rates for non return of materials: 
 
Sl.No. Material     Penal Rates 
 
(a)  Penal rate for non return of  Issue Rate + 25% 

accountable scrap     or 
Landed Rate + 25% (in 
case issue rate are not 
indicated in the contract) 
 

(b)  Penal rates for non return of  Twice the Issue Rates 
Unused material/excess scrap   or 

Twice the Landed Rates 
(in case Issue Rates are 
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not indicated in the 
Contract) 

NOTE : 1)  Landed Rate shall be arrived from the latest Purchase Order of 
respective material received at site by HPCL/WORLEYPARSONS 
(Owner/Consultant). 
 

2)  In case different penal rates have been indicated in the Contract (based on 
Project requirement), the same will supersede the above rates. 

 
2.0  CEMENT :   
 
2.1  Cement as sited by Contractor  from cement  Manufacturer/Stockiest will be issued daily 

from contractors Site godown for construction. The theoretical weight of cement in each bag 
for issue purpose will be considered as 50 Kgs. or 20 bags per MT. However, cement bags 
weighing upto 4% less shall be accepted by the Contractors and considered as full bag.  

 
2.2  The Contractor will have to submit their design mix for different grades of concrete, keeping 

in view the requirements stipulated in IS:456 and IS 10262, specifically regarding durability, 
slump and water cement ratio, and specific gravity of materials brought to site as analyzed in 
the laboratories. The design shall be based upon absolute volume method and theoretical 
consumption of cement shall be worked out on this basis. For other than concrete items, the 
coefficients for consumption of cement shall be adopted as approved by Consultant/ CPWD 
practice. 
 

 
2.3  The permissible variation between Cement actually used on the job and theoretical 

consumption worked out on the basis stipulated in above para 2.2 and as determined by 
Engineer-in-Charge. No negative tolerance shall be acceptable. 

 
 

2.3.1 If the actual consumption is less than theoretical consumption then recovery at the 
penal rates for the quantity of cement used less shall be effected at Rs. 750 per bag 
from the Contractor's bill(s) or any other dues of the Contractor to the Owner, 
provided that the quality of the work has been found acceptable by the Owner.  

 
2.4  The Contractor shall maintain a good store for storing cement issued to him. The flooring of 

the storage house, the clearances of cement bags from the side walls/ floor & stack height 
etc. shall be as instructed by the Engineer-in-Charge. 

 
2.5  The cement store shall be open for inspection and verification by the Engineer-in-Charge or 

his authorised representative at any time when the Engineer-in-Charge feels the need to do 
so. 

 
2.6  Periodical stock taking as decided by the Engineer-in-Charge shall be done by the 

Contractor in the presence of Engineer-in-Charge or his authorised representative and a 
statement of stocks duly verified shall be submitted to Engineer-in-Charge. 

 
2.7  Empty cement bags shall be the property of the Contractor and shall have to be disposed off 

by him. 
 

 
 

 
3.0  REINFORCEMENT BARS /STRUCTRUL STEEL/PLATES 
 

3.1  The scrap allowance for the reinforcement bars/structural steel including steel plate 
issued by the Owner, shall be total 3% (2.5% accountable and 0.5% non-
accountable) of the actual consumption as incorporated in the works. 
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3.2 All reinforcement bars/structural steel/steel plates shall be issued in 

available length/shapes/sizes and no claims for extra payment on account of issue 
of non-standard lengths/shapes/sizes bending etc. shall be entertained. 
Reinforcement bars and structural steel shall be issued on weighment basis as per 
normal warehousing practice. In exceptional circumstances, the reinforcement 
bars/structural steel, if issued on linear measurement, the IS coefficients for unit 
weight shall be considered. For the purpose of billing and accounting, only linear 
measurements will be taken and weight will be calculated as per IS co-efficients in 
three decimals. The difference in unit weight as per IS and actual as issued, if any, 
shall be to Contractor's account and Contractor is deemed to have considered the 
same at the time of bidding. 
 

3.3  Reinforcement bars/structural steel/steel plates shall be issued only for those items 
where Owner's supply has been specifically mentioned in Schedule of Rates/ Scope 
of Supply. 
 

3.4  All reinforcement bars/structural steel except M.S. Plates in length of 2 meters and 
above shall be considered as serviceable materials  provided the material is in good 
and acceptable condition. Reinforcement bars/structural steel section except M.S. 
Plates in lengths less than 2M shall be treated as scrap.  

 
3.5 For the purpose of accounting of the plates, all plates measuring not less than 1 

Sq.m in area and having any dimensions not less than 200mm when returned to 
Owner's store, will be considered as serviceable material. All other pieces will be 
treated as wastage/scrap. The Contractor will prepare a plate cutting diagram in 
such a way that the minimum scrap is generated. Also the cut plates should be used 
at a proper place to reduce scrap. 
 

3.6  The above serviceable cut pieces as mentioned in 3.4 & 3.5 above shall be 
considered as unused material. 
 

3.7  Non return of unused quantity of material as per 3.6 above shall be charged at penal 
rates. 

 
3.8  The wastage generated by the Contractor in excess of the allowable percentage 

shall also be charged at the penal rates. 
 
 
4.0  PIPING MATERIALS 

 
4.1  All pipes shall be issued in available lengths/shapes and no claims for extra 

payments on account of issue of non-standard length & shape will be entertained. 
Pipes shall be issued on linear measurement basis. All valves, flanges, fittings etc. 
shall be issued on number(s) basis. Contractor shall store the materials in such a 
way so as to avoid mixing of different types of material and shall maintain complete 
identification and traceability at all times. 

 
4.2  The scrap allowance for pipes issued by the Owner shall be 3% (2½% accountable 

+ ½% non accountable) of the actual consumption as incorporated in the works. 
 
 
4.3  All pipes in length of 2 meters and above shall be considered as serviceable material 

provided the material is in good and acceptable condition and has clear identification 
and traceability (Manufacturer’s name, heat number/batch number and test 
certificates). Pipes in lengths less than 2M shall be treated as scrap.  

 
4.4  For the non account of pipes drawn by the Contractor over and above the actual 
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consumption as determined by the Engineer-in-Charge, plus 3% (2½% accountable 
+ ½% non accountable) thereof to cover the scrap allowance, recovery at penal rate 
shall be effected from the Contractor's bill(s) or from any other dues of the 
Contractor to the Owner. 

 
4.5  All unused/scrap pipes, valves, flanges, forged fitting like elbows, reducers tees shall     

be returned by the Contractor category wise duly cleaned, greased and spec. 
marked at his own cost to Owner's stores. In case the Contractor fails to do so then 
recovery for such quantity of pipes not returned by the Contractor at the penal rates 
shall be effected from the Contractor’s bill(s) or from any other dues of the 
Contractor to the Owner.  

 
 

5.0  EQUIPMENTS 
 

Various equipment/materials intended for the installation will be received by Owner in 
unpacked, skid mounted, crated, packed or loose condition and will be stored in the 
warehouses and open yards. In general, materials will be issued to the Contractor in ‘as 
received’ condition. It will be the Contractor’s responsibility to draw, load and transport all 
materials from Owner’s designated places of issue to the point of installation and return all 
packing materials like steel frames, wooden boxes/scrap etc. to Owner’s stores. 
All materials supplied by the Owner shall be duly protected by the Contractor at his own cost 
with appropriate preservative like primer, lacquer coating, grease etc. as required. 

 
6.0  CABLES & WIRES 
 

6.1  Appropriation of cables shall be done as follows: 
 

6.1.1 All the surplus and serviceable cables out of the cables returned by the 
Contractor to the Owner's store in good condition and as directed by the 
Engineer-in-Charge. 

 
6.1.2  The Contractor shall be allowed a cutting/wastage allowance 

of 1.5% for power cables and 3% for the control cables. This 
cutting/wastage allowance shall be computed on the length of cables 
actually laid, measured and accepted. 
 

6.1.3  All cables being returned to store should carry Aluminium sheet tags 
indicating the size & type of cable. Cables of less than 15 meters length will 
be termed as scrap. Cables of lengths 15M and above shall be termed as 
serviceable material & shall be returned size wise and category wise to the 
Owner's store in wooden drums. Cables of serviceable length being returned 
to stores in drum(s) shall be accepted only after Megger value continuity test 
and physical measurement is carried out by the Contractor to the 
satisfaction of Engineer-in- Charge. Empty cable drums and major packing 
material (as decided by Engineer-in-charge) shall be Owner’s property and 
shall be returned to Owner’s Store/designated place without any additional 
cost. 

 
6.1.4  While carrying out material appropriation with the Contractor, the above 

points will be taken into account. All serviceable materials returned by the 
Contractor (size wise & category wise) shall be deducted from the 
quantity(ies) issued to the Contractor for the respective sizes. Scrap 
generated for power cable and control cable shall also be returned to 
Owner’s store on Lot basis. 

 
6.1.5  Material appropriation shall be done & allowable scrap quantity calculated. 

The wastage generated by the Contractor in excess of the allowable 
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percentage shall be charged at the penal rates. 
  

7.0  WATER PROOFING COMPOUND 
 

Water proofing compounds shall be of makes approved by HPCL/WORLEYPARSONS. 
Bidder shall mix compound in the presence of WORLEYPARSONS/HPCL and maintain 
Daily consumption report of these items duly verified by HPCL/WORLEYPARSONS. 
 

 
8.0  CHEMICAL FOR ANTI TERMITE TREATMENT 
  

Chemical which are used for Anti termite treatment shall be of makes approved by 
HPCL/WORLEYPARSONS. Bidder shall mix chemical in the presence of 
WORLEYPARSONS/HPCL and maintain Daily consumption report of these items duly 
verified by HPCL/WORLEYPARSONS. 
 

9.0 CHEMICAL FOR ANTI TERMITE TREATMENT 
  

Paints for Structural and Building Finishes  shall be of makes approved by 
HPCL/WORLEYPARSONS. Bidder shall mix paint in the presence of 
WORLEYPARSONS/HPCL and maintain Daily consumption report of these items duly 
verified by HPCL/WORLEYPARSONS. 
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APPENDIX - V TO SCC 

 
 
 
 
 
 
 

SPECIFICATION FOR 
QUALITY ASSURANCE SYSTEM 
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1) PURPOSE 

 
The purpose of this document is for uniform understanding and implementation of 
quality Management and quality control (QC) by contractor during construction. The 
management of quality shall also cover co-ordination, review, approval audit and proper 
documentation of the works performed. Indicative Inspection and Test Plans (ITPs) are 
forming part of this document as attachments. 

 
2)  SCOPE 

 
This document shall be applicable for all construction works to be followed by 
contractors as well as Consultant for achieving overall objective of quality of various 
activities during Construction. The Contractor shall submit QAP / QTMP ON AWARD OF 
THE Contract for Consultant / Owner approval. 

 
3)  CONSTRUCTION QUALITY REQUIREMENTS 
 

The Contractor shall establish and maintain an effective Quality Management System 
(QMS). Contractor’s QMS will be reviewed and approved by Owner/Consultant before 
proceeding with the job. The QMS shall consist of plans, procedures, and the 
organisation necessary to provide material, equipment, and workmanship that comply 
with the Contract documentation. The system shall cover operations both on-site and 
off-site, and shall be aligned with the proposed sequence of work. 

 
The Contractor will prepare a Quality Plan compliant with the requirements set-out in the 
Contract documents. The plan shall supplement the Contractor’s approved Quality 
Manual. The Contractor’s detailed Quality plan is required to be submitted for approval 
prior to commencement of any work.  

 
The Quality Plan shall provide controls for ensuring that the procurement, shipping, 
handling, fabrication, installation, cleaning, inspection, construction, testing, storage, 
examination, commissioning, and required modifications of all materials, equipment, and 
elements of the work comply with the requirements of the Contract documents and that 
all materials incorporated in the work will perform satisfactorily for the purpose intended. 
The inspection & test plan shall cover all the 3 stages of construction i.e., 1) 
Selection of Raw Material & Source 2) Work execution 3) Workmanship & Finish. 

 
1) Selection of Raw Material & Source: Quality Assurance and Control 

Mechanism for Construction  materials: 
 The Contractor shall propose details of all the Construction materials along 

with their source of procurement. 
 The source of procurement of all the Construction materials shall have to be 

got approved by WORLEYPARSONS/HPCL. 
 All the Construction materials shall have to be got approved by 

WORLEYPARSONS/HPCL, after testing as per approved Quality Plan duly 
witnessed by WORLEYPARSONS/HPCL. 

 All rejected Construction materials shall be identified by 
WORLEYPARSONS/HPCL and removed immediately from Site by the 
Contractor and a joint record in this regard shall be maintained. 

2) Work Execution: Quality of Construction, job procedure and Test Plan to be 
adopted: 

 The Contractor shall carry out regular Quality checks by inspection/testing 
during job execution and prepare checklists for various Construction 
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activities as per the approved Quality Plan duly  witnessed by 
WORLEYPARSONS/HPCL.  

 The Contractor shall execute all the routine construction activities as 
specified in Technical Specifications. Job Procedures may, however, be 
submitted for specialized activities which shall be got approved by 
WORLEYPARSONS/HPCL. 

 The Contractor shall prepare Inspection Test Plans as per the format 
approved by WORLEYPARSONS/HPCL. 

 
3) Workmanship & Finish: Quality Assurance and Control Mechanism: 

 The Contractor shall carry out recording of workmanship/finish details as 
per the approved Quality Plan duly witnessed by 
WORLEYPARSONS/HPCL.  

 In case of any deficiency in Quality, the same shall be redone/rectified to 
the satisfaction of WORLEYPARSONS/HPCL without any additional cost. 

 
 

Contractor’s Quality Plan will be reviewed to ensure that the following are captured as 
part of the Project specific quality processes and that the Contractor takes into 
consideration all the quality control requirements of the Project: 

 
 Equipment identification or item reference numbers given on drawings shall, where 

practical, be utilised as the basis for identification and verification of purchased or 
produced material.  Where practical the identification mark shall be retained as the 
basis for identification during storage and installation.  Identification shall be 
controlled in accordance with the project procedures. 

 
 Material control will be undertaken in accordance with the project procedures and/or 

Project requirements to ensure that the correct material is received, handled and 
stored. 
 

 Traceability requirements for equipment and material used for the project shall be 
based on quality records kept during the progress of the project.  These records will 
be maintained in accordance with the Project procedures. 

 
 The site Contractor will maintain a calibration register for all inspection, measuring 

and test equipment used on site.  The Contractor shall ensure that the measuring 
and test equipment used by subcontractors is fit for purpose and in a known state of 
calibration prior to use.  To facilitate calibration control, a register shall be 
maintained by the Contractor’s Construction Quality Coordinator in accordance with 
the Project requirements. 

 
 Inspection and Test Plans (ITPs) and/or Manufacturing & Test Quality Plans (MTQP) 

will be used throughout the Procurement, Construction and Commissioning phases.  
ITPs/MTQPs, record sheets and/or marked-up drawings, as appropriate, shall 
provide the basis for indicating inspection and test status.  Specific ITPs/MTQPs will 
be developed by the Contractor and approved by the Consultant prior to being used 
for non-standard activities. 
 

 Contractor shall maintain Quality register given by Consultant during job stage. 
 

 The contractor shall depute dedicated and qualified QA/QC engineer with prior 
experience discipline wise and the site QA/QC Engineers shall ensure that all 
shop and field inspection, hydro-testing inspection, painting inspection, radiography, 
etc. are completed before it is offered for joint inspection by the Consultant’s QA/QC 
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Engineers and Contractor in accordance with the approved ITP/Quality 
document/MTQP and Project requirements.   

 
 Contractor shall not progress to subsequent operations until the record of inspection 

has been endorsed by the Contractor’s Quality Coordinator and Consultant’s site 
QA/QC Engineer or Resident Manager or representative as nominated in the 
relevant ITP/MTQP.  

 
4)  DOCUMENTATION 
 

The documentation plays a very important role in quality management including quality 
control. Necessary documentation shall be maintained by Contractor during completion 
of project and handed over to Consultant.  Wherever Consultant’s personnel are directly 
involved, particularly in witness and hold point, the copies of the same shall also be 
provided to them on inspection of those activities. The documentation shall include the 
following but not limited to:- 

 
(i) Approved Quality Assurance Plan covering Three Stages of Construction 

ie. Quality of Raw material/ingredient (source), Quality of job and 
Workmanship and post job completion finishing quality. 
 

(ii) Approved inspection and Test Plans. 
 
(iii) Inspection and test documents covering. 
 

a) Manufacturer’s Test Certificate. 
 

b) Material Receipt Report including Inspection Release Note applicable and site 
inspection and acceptance report on quality and quantity of material. 

 
c) Site test/laboratory test report reviewed by contractor for acceptance vis-à vis 
to contract/code requirements of materials/ including PMI report at warehouse. 

 
d) In process verification reports of contractor representative to Consultant as 
applicable. 

 
e) Final verification report including any test checks done for compliance. 

 
f) As-built vis-à-vis to contract/drawings including tolerances. 

 
g) As-built for erection. 

 
h) Non conformance resolution raised by contractor//Consultant. 

 
i) Deviation approval by Consultant. 

 
j) Waiver / approval by Consultant in case there is variation from 
contract/drawings. 

 
5) CONSTRUTION QUALITY AUDIT 
 

The Consultant will carry out a Construction Quality Audit of the project facility near 
Mechanical completion of the Project by independent group of Owner / Consultant’s 
personnel or through Third Party Inspection Services appointed by Owner / Consultant. 
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6)  GENERAL NOTE 
 

Before start of work, the contractor shall develop and submit for approval of 
Owner/Consultant, a detailed stage wise micro level Inspection & Test Plan 
depending upon the construction Process/technology to be deployed. 

 
LEGEND 
 
HP : Hold Point: 

A point which requires inspection/verification and acceptance by 
Owner/Consultant  before any further processing is permitted. 

 
The Contractor shall not process the activity /item beyond a Hold Point without 
written approval by Owner/Consultant except where prior written permission for 
further processing is available. 

 
W  : 100% Witness 
 
%W : Percentage Witness 

An activity which requires witnessing by HPCL/WORLEYPARSONS when the 
activity is performed After proper notification has been provided (notification 
modalities and period shall be finalised beforehand) the contractor is not obliged 
to hold further processing if Owner/Consultant is not available to witness the 
activity or does not provide comments before the date notified. Basis of 
acceptance shall be as per relevant technical specification. 

 
RW : Review of Contractor’s Documentation by HPCL/WORLEYPARSONS 
 
S :  Surveillance Inspection (10% witness by HPCL/WORLEYPARSONS) 

Monitoring or making observations to verify whether or not material/items or 
services conform to specified requirements. Surveillance activities may include 
audit inspections, witness of testing, review of quality documentation & records, 
personnel qualifications etc. 

 
WC :  100 % Examination by Contractor. 
 
Note: Prime responsibility for execution of the inspection rests with the Contractor. 

Owner/Consultant only monitors Contractor’s performance and provide Witness 
to the extent specified for activity. 
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7)  TEST PLAN: 
 

Test plan for some of the Key activities provided below. The contractor shall develop 
detailed test plan and covering all the 3 stages of construction i.e., 1) Selection of Raw 
Material & Source 2) Work execution 3) Workmanship & Finish. 

 
 

 SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

I SITE GRADING   
 
1 
 
2 
 
 
3 
 
 
4 
 
 
5 
 
6 
 
 
7 
 
 
8 
 
9 
 

10 
 
 

11 
 
 

12 

 
Clearing and stripping of soil including disposal of 
unsuitable material. 
 
Taking and plotting of initial joint levels at specified 
intervals for cutting as well as filling areas. 
 
Classification (Levels of strata) and testing of filling 
soil for suitability including preparation of Lead 
Charts to filing/disposal areas. 
 
Proper waming of explosions, misfires and storage of 
explosive materials (As applicable). 
 
Breaking up of clods, lumps, etc  at the time of filling 
and compaction.  
 
Identification and suitability of borrow areas for 
filling soil/murrum including verification of payments 
for royalty, etc. 
 
Proctor compaction test for earth filling in specified 
layers including finished areas. 
 
Record of final finished grade levels. 
 
Computation of Earth works. 
 
Record of tree cuttings, stacking of blasted rocks and 
other quarry materials. 
 
 
Preparation of  “As built drawings”  indicating 
culverts,  other open drainage facility etc. 
 
Removal of Surplus earth  / excavated material and 
leveling in disposal areas. 
 
 
INSPECTION  &  TEST DOCUMENTS. 
 
Review Test and Inspection Documents. 
 

 
WC 

 
WC 

 
 

WC 
 
 

WC 
 
 

WC 
 

WC 
 
 

WC 
 
 

WC 
 

WC 
 

WC 
 
 

WC 
 
 

WC 
 
 
 
 
 

WC 

 
S 
 

W 
 
 

S 
 
 

S 
 
 

S 
 

Rw 
 
 

W 
 
 

50%W 
 

Rw 
 

50% W 
 
 

Rw 
 
 

S 
 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

II EXCAVATION   
 
1 
 
2 
 
 
3 

 
4 
 
5 
 
6 
 
 
 
 
1 
 
2 
 
3 
 
4 

 
Layout checking. 
 
Slopes of excavation, benching, overburden, shoring 
& strutting,  (in case of deep excavation) 
 
Check for sub-soil water, dewatering requirements as 
per specifications. 
 
Bottom level of excavation and compaction. 
 
List of obstacles encountered  (cables, pipes, conduits, 
etc.) 
 
Barricading of excavated Pits for Safety. 
 
 
FOR HARD ROCK. 
 
Obtaining license from district authorities for 
undertaking blasting operations. 
 
Storing of explosive material as per explosive rules. 
 
Prominent display of red flags around the area to be 
blasted. 
 
Check the dimensions of bore holes. 
 
 
INSPECTION  &  TEST DOCUMENTS. 
 
Review Test and Inspection Documents. 
 

 
WC 

 
WC 

 
 

WC 
 

WC 
 

WC 
 

WC 
 
 
 
 

WC 
 

WC 
 

WC 
 

WC 
 
 
 
 

WC 

 
W 
 

W 
 
 

S 
 

50%W 
 

S 
 

W 
 
 
 
 

Rw 
 

S 
 

S 
 

S 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

IV PLAIN  CEMENT  CONCRETE  (PCC)   
 

1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
 
 

 
Checking of layout and materials. 
 
Mix Proportion. 
 
Check for shuttering if any. 
 
Concreting, Consolidation 
 
Checking of top level of PCC. 
 
Curing. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review Test and Inspection Documents. 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 

 
50%W 

 
S 
 

W 
 

S 
 

50%W 
 

S 
 
 
 
 

Rw 

SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

III BACK FILLING   
 

1 
 
2 
 
3 
 
4 
 
5 

 
Selection of material / selected earth. 
 
Check for treatment of soil, if any. 
 
Filling in specified layers, consolidating,  watering. 
 
Proctors compaction tests for layers. 
 
Filling to required levels. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review Test and Inspection Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 

 
W 
 

S 
 

W 
 

W 
 

50%W 
 
 
 
 

Rw 

SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

V UNDERGROUND  PIPING  WORKS  (RCC/CI)  
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1 
 
2 
 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
9 
 
 

10 

 
Checking of material. 
 
Adequate slope, benching in excavation for safety 
purpose  
(if required). 
 
Layout, line & level. 
 
Laying & jointing, grouting at manholes / chambers. 
 
Check  for supports / firm bed / sub soil water level. 
 
Testing for leakages by blocking pipe ends. 
 
Hydrotesting  and other tests & flushing of system. 
 
Backfilling in layers. 
 
Check for MS rungs in proper position, inlet / outlet 
pipe levels in manholes. 
 
Preparation of  “As-built drawings”. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review Test and Inspection Documents. 

 
WC 

 
WC 

 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 
 

WC 
 
 
 
 

WC 

 
W 
 

S 
 
 

W 
 

25%W 
 

S 
 

W 
 

HP 
 

S 
 

S 
 
 

W 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

VI RCC  (SUB – STRUCTURE)   
 

1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
9 
 

10 
 

11 
 

12 
 

13 
 

14 
 

15 

 
Approval of source of materials. 
 
Checking of layout. 
 
Checking  of materials. 
 
Design of mix. 
 
Check for line & level of shuttering before  casting 
 
Reinforcement & covers to reinforcement. 
 
Inserts, Anchor bolts and pipe sleeves, pockets, dowels 
etc. 
 
Pour Card. 
 
Check for obstacles encountered (Electrical conduits, 
pipe lines etc.) 
 
Concreting,  WIC  Ratio, bulkage, compaction & 
finishing. 
 
Casting of cubes. 
 
Curing. 
 
Testing of cubes. 
 
Removal of shuttering. 
 
Check for water tightness, rendering, if any. 
 
 
INSPECTION  &  TEST DOCUMENTS. 
 
Review Test and Inspection Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 

 
Rw 

 
W 
 

S 
 

HP 
 

25%W 
 

S 
 

S 
 

W 
 

S 
 

S 
 

W 
 

S 
 

W 
 

S 
 

W 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

VII RCC  (SUPER – STRUCTURE)   
 

1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
 
8 
 
9 
 

10 
 

11 
 

12 
 

13 
 

14 
 

15 
 

16 
 

17 
 
 

18 
 

19 

 
Approval of source of materials. 
 
Checking of layout. 
 
Checking of materials. 
 
Design of mix. 
 
Check for line & level of shuttering and supports 
staying. 
 
Reinforcement & covers to reinforcement. 
 
Inserts, bolts, pipe sleeves, MS rungs, concealed 
electrical conduits, fan hooks, dowels, etc. 
including welding if any. 
 
Pockets / Openings. 
 
Expansion joints, if any. 
 
Check for water stops, slopes, stoppers, if any. 
 
Pour Card. 
 
Concreting,  WIC  Ratio, compaction. 
 
Casting of cubes. 
 
Curing. 
 
Testing of cubes. 
 
Removal of formwork / Stayings. 
 
Verification of dimensions, line & Level, surface 
finish after removal of form work (as per AFC 
drawings and tolerances). 
 
Check for water tightness, rendering, if any. 
 
Preparation of As built scheme for erection. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review Test  and  Inspection Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 
 

WC 
 

WC 
 
 
 
 

WC 

 
Rw 

 
S 
 

S 
 

HP 
 

50% W 
 

S 
 

S 
 
 

S 
 

S 
 

S 
 

W 
 

S 
 

W 
 

S 
 

W 
 

S 
 

W 
 
 

W 
 

W 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

VIII RCC  (CRITICAL  STRUCTURES) Like 
Compressor foundations, Towers, etc. 

  

 
1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
 
9 
 

10 
 

11 
 

12 
 

13 
 

14 
 

15 
 

16 
 

17 
 

18 
 

19 
 

20 
 

21 

 
Approval of source of materials. 
 
Checking of layout. 
 
Checking of materials. 
 
Soil strata below  PCC. 
 
Design of mix. 
 
Check for line & level of shuttering and supports 
stayings. 
 
Reinforcement & covers to reinforcement. 
 
Inserts, bolts, pipe sleeves, MS rungs, concealed 
electrical conduits, fan hooks, dowels, etc.  
including welding if any. 
 
Pockets / Openings. 
 
Expansion joints, if any. 
 
Check for water stops, slopes and stoppers if any. 
 
Detailed work plan including equipment, 
manpower & other resources. 
 
Pour Card. 
 
Concreting, WIC Ratio, compaction & finishing. 
 
Casting of cubes. 
 
Curing. 
 
Testing of cubes. 
 
Removal of formwork / Stayings. 
 
Verification of dimensions viz.  AFC  drawings 
and tolerances. 
 
Check for water tightness, rendering, if any. 
 
Preparation of As built scheme for erection. 
 
 
INSPECTION   &  TEST  DOCUMENTS. 
 
Review Test  and  Inspection  Documents. 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 
 
 
 

WC 

 
Rw 

 
W 
 

S 
 

W 
 

HP 
 

50% W 
 

S 
 

W 
 
 

S 
 

S 
 

S 
 

Rw 
 

HP 
 

25%W 
 

W 
 

S 
 

W 
 

S 
 

W 
 

W 
 

HP 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

IX BRICK  WORK   
 
1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
 
9 

 
Source of Brick. 
 
Soaking of bricks. 
 
Cement mortar proportion. 
 
Hacking of concrete surface. 
 
Check for bond /closers, thickness of joints. 
 
Line level & plumb. 
 
Racking out joints, keys in brick work, if any. 
 
Check for RCC bands / Reinforcement / PCC 
flooring, in case of partition brick work. 
 
Curing. 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 

WC 
 
 
 
 

WC 

 
S 
 

S 
 

25%W 
 

S 
 

S 
 

25%W 
 

S 
 

25%W 
 
 

S 
 
 
 
 

Rw 
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1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
9 
 

10 
 

11 
 
 

12 
 

13 
 

14 

 
Layout checking. 
 
Mix Proportion. 
 
Check for proper back filling / completion of sub- 
Structure works. 
 
Check for edges of shuttering, alternate panels. 
 
Check for slopes, thickness of flooring. 
 
Shuttering, reinforcement, if any. 
 
Check for expansion joints / Construction joints. 
 
Check for concealed pipe embedment, earthing, if 
any. 
 
Check for dividing strips, if any. 
 
Concreting, consolidating, test cubes. 
 
Checking for line, levels, slopes, joints, thickness 
of flooring viz. AFC drawings. 
 
Curing. 
 
Grinding  &  Polishing. 
 
Testing of concrete cubes  (As applicable). 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 

WC 
 

WC 
 

WC 
 
 
 
 

WC 

 
S 
 

S 
 

25%W 
 

25%W 
 

25% W 
 

25% W 
 

S 
 

S 
 

S 
 

50%W 
 

50%W 
 
 

S 
 

50%W 
 

W 
 
 
 
 

Rw 

SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XII DOORS, WINDOWS  &  VENTILATORS   



                                                                                        
  

 

Document No. : MH2145-C000-PS-RFQ-0033 
 

Page 138 of 193

 
 

SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XIII PAINTING  (BUILDING  WORKS)   
 

1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 

 
Completion of surface preparation. 
 
Checking of material. 
 
Confirmation of colour, shade & brand. 
 
Mixing of Paint  
 
Verification of Theoretical vs Actual 
Consumption 
 
Check for number of coats and thickness. 
 
Curing, if any. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 
 

 
S 
 

50%W 
 

S 
 

W 
 

S 
 

25% W 
 

S 
 
 
 
 

Rw 

 

 
1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
9 

 
Checking  of  material. 
 
Check  for  section  &  dimensions. 
 
Line,  level  &  plumb. 
 
Section  joinery  details. 
 
Grouting  with  lugs  dash  fasteners. 
 
Check  for  fixtures  &  fittings. 
 
Check  for  thickness  &  type  of  glazing. 
 
Check  for  rubber  gasket,  anodizing  (As 
applicable). 
 
Brand  / shade  of  paints,  no. of  coats  including  
surface  preparation. 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 

 
S 
 

W 
 

S 
 

S 
 

S 
 

S 
 

W 
 

S 
 

S 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XIV PAINTING  (STRUCTURAL  WORKS)   
 

1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 

 
Sand Blasting & Surface preparation. 
 
Checking of material. 
 
Confirmation of colour, shade & brand. 
 
Mixing of Paint  
 
Verification of Theoretical vs Actual 
Consumption 
 
Check for number of coats and DFT thickness 
verification. 
 
Curing, if any. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 
 

 
W 
 

50%W 
 

S 
 

W 
 

S 
 

25% W 
 

S 
 
 
 
 

Rw 

 
SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XV SANITARY  FITTINGS.   
 

1 
 

2 
 

3 
 

4 
 
 

5 

 
Checking  of  material  (approved  vendor). 
 
Checking  of  sample  (As  applicable). 
 
Check  completeness  of  finishing  works. 
 
Check  proper  fixing  of  the  sanitary  fittings  to  
give  aesthetic  appeal. 
 
Check  for  leakage. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
 

WC 
 
 
 
 

WC 

 
S 
 

W 
 

S 
 

S 
 
 

W 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XVI WATER  PROOFING  (ROOF)   

 
1 
 
2 
 
 
3 
 
4 
 
 
5 
 
6 
 
7 
 
 
8 
 
9 

 
Surface  preparation  for  screeding   / water  proof  
plastering. 
 
Mix  proportion,  thickness  of  screeding  / plastering  
&  slope  towards  rain  water  pipes. 
 
Formation  of  groove  at  specified  height  in  parapet  
wall. 
 
Check  for  material,  no.  of  coats,  application  
procedure  and  consumption. 
 
Termination  of  material  in  groove  in  vertical  
plane. 
 
Check  for  hollowness,  bubbles  in  water  proofing,  
if  any. 
 
Conducting  a  sample  of  water  proofing  test  by  
flooding  the  area  for  specified  interval  (As  
applicable). 
 
Cleaning  of  surface. 
 
Submission  of  Guarantee  in  the  requisite  
performa. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 

 
WC 

 
WC 

 
 

WC 
 

WC 
 
 

WC 
 

WC 
 

WC 
 
 

WC 
 

WC 
 
 
 
 

WC 

 
S 
 

S 
 
 

S 
 

S 
 
 

S 
 

S 
 

W 
 
 

S 
 

Rw 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XVII STRUCTURAL  WORKS.   
A PRIOR  TO  FABRICATION   
 
1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 

B 
 
1 
 
2 
 
3 
 
4 
 
5 
 

C 
 
1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 

 
Materials  Contractor’s  supply. 
 
Filler  material  tests. 
 
WPS  /  PQR. 
 
Welders  Performance  qualification. 
 
Layout  checking. 
 
Welding  equipment  and  accessories. 
 
Preparation  and  approval  of  Fabrication  
drawings. 
 
DURING  FABRICATION. 
 
Materials  as  per  design  drawing. 
 
Dimensional  and  fit-up  checks. 
 
Visual  check  for  welding. 
 
Grinding,  cleaning  &  priming. 
 
Application  of  specified  paint,  if  applicable. 
 
ERECTION. 
 
Lifting  arrangements. 
 
Correctness  of  location. 
 
Orientation  of  bracing,  lugs. 
 
Alignment  &  levels. 
 
Field  welding  (if  any). 
 
Grouting. 
 
Final  coat  of  paint. 
 
Preparation  of  As-built  drawings. 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 
 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 

WC 
 
 
 

WC 

 
S 
 

S 
 

S 
 

W 
 

HP 
 

S 
 

Rw 
 
 
 

S 
 

S 
 

S 
 

S 
 

S 
 
 
 

S 
 

S 
 

S 
 

S 
 

S 
 

S 
 

S 
 

S 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XVIII ROOFING  ACCESSORIES.   
 
1 
 
2 
 
3 
 
 
4 
 
 
5 
 
 
6 

 
Check  for  material  and  sequence  of  
sheeting. 
 
Check  for  mitring,  Overhang,  laps,  etc. 
 
Slopes  line,  levels  of  sheets,  barge  boards,  
ridges  &  gutters,   
over  hang  of  sheets. 
 
Bolting  by  drilling  only,  length  of  bolts  
nos.,  anodizing  and  type  of  washers. 
 
Check  for  slopes  of  rain  gutters,  down  take  
pipes,  north  lighting  curves  /  supports  for  
gutters. 
 
Check  for  leakage  passing  of  light. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 

 
WC 

 
WC 

 
WC 

 
 

WC 
 
 

WC 
 
 

WC 
 
 
 
 

WC 

 
S 
 

S 
 

S 
 
 

S 
 
 

S 
 
 

S 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XIX WBM  ROADS   
 

1 
 
2 
 
3 
 
 
4 
 
5 
 
 
6 
 
7 
 
8 

 
Layout  checking. 
 
Checking  of  material  and  road  crossings. 
 
Filling  (if  any),  compaction,  providing  
cambers  in  sub-base  including  levels. 
 
Sand  filling,  watering  and  compaction  (As  
applicable). 
 
Spreading  metal  to  required  thickness,  line  &  
levels,  dry  rolling  including  spreading  of  
screening  material. 
 
Check  for  camber  and  levels  over  metalling. 
 
Spreading  murrum  /  sand,  watering  and  
rolling. 
 
Check  testing  thickness  and  rectification  
thereof. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
 

WC 
 

WC 
 
 

WC 
 

WC 
 

WC 
 
 
 
 

WC 

 
S 
 

S 
 

S 
 
 

S 
 

S 
 
 

W 
 

S 
 

HP 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XX BLACK  TOPPING  (PREMIX  
CARPETING) 

  

 
1 
 

2 
 

3 
 

4 
 

5 
 

6 
 

7 
 

8 
 

9 
 

10 

 
Surface  preparation  and  check  for  camber  /  
level. 
 
Checking  of  material. 
 
Tack  coat  application. 
 
Premix  carpeting  (including  thickness  of  
carpeting)  and  rolling. 
 
Seal  coat  (including  thickness  of  seal  coat). 
 
Check  for  camber  and  levels. 
 
Check  for  bitumen  temperature  and  
consumption. 
 
Premix  sample  check  test  (As  applicable). 
 
Removal  of  surplus  earth. 
 
Berm  preparation  and  final  inspection. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 

 
S 
 

S 
 

S 
 

S 
 

S 
 

S 
 

S 
 

W 
 

S 
 

W 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XXI CAST  IN  SITU  DRIVEN  PILES   
 

1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 

 
Layout  and  ground  level. 
 
Driving  of  piles  and  check  for  set  point. 
 
Check  for  depth  of  bore  and  lowering  of  
cage  measuring. 
 
Concreting  (Check  for  slump)  /  Design  mix. 
 
Casting  of  cubes. 
 
Check  for  cut  off  level  of  concreting. 
 
Lifting  of  casing  pipe. 
 
Pile  load  tests  (lateral,  vertical  /  cyclic) 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 

 
S 
 

S 
 

S 
 

W 
 

S 
 

S 
 

S 
 

S 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XXII TANK  PADS   
 

1 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
9 
 

10 

 
Stripping  the  area. 
 
Layout  and  ground  level. 
 
Excavation  to  required  level,  consolidating  
bottom. 
 
Filling  selected  materials  in  specified  layers,  
rolling,  watering. 
 
Compaction  tests. 
 
Gravel  filling  under  annular  ring  (As  
applicable). 
 
Anti-corrosive  layer,  consolidation. 
 
Premix  carpeting  on  side  slopes. 
 
Preparation  of  “As-built  drawing”  for  
erection. 
 
Check  for  settlement  of  pads  during  
hydrotesting  of  tanks. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  Test  and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
WC 

 
 
 
 

WC 

 
S 
 

S 
 

S 
 

S 
 

S 
 

W 
 

S 
 

S 
 

W 
 

W 
 
 
 
 

Rw 
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SL. 
NO. 

ACTIVITY CONTRACTOR WORLEYPARSONS/HPCL 

XXIII MICRO - GRADING
 
1 
 
2 
 
3 
 
4 
 
 
5 

 
Clearing  of  extra  soil,  debris,  etc.  from  site. 
 
Removal  of  extra  soil,  debris,  etc.  by  
transportation. 
 
Verification  of  gradient  of  ground. 
 
Finishing  of  ground  surface  by  hand  
compactor  /  roller   
(As  applicable). 
 
Visual  final  inspection. 
 
 
INSPECTION  &  TEST  DOCUMENTS. 
 
Review  test  and  Inspection  Documents. 
 

 
WC 

 
WC 

 
WC 

 
WC 

 
 

WC 
 
 
 
 

WC 

 
S 
 

S 
 

S 
 

S 
 
 

S 
 
 
 
 

Rw 

 



                                                                                        
  

 

Document No. : MH2145-C000-PS-RFQ-0033 
 

Page 148 of 193

APPENDIX-VI TO SCC 
 

MANDATORY KEY CONSTRUCTION PERSONNEL 
 
The various categories of key construction personnel deployed by Contractor for 
performance of work under the contract shall be as per the minimum qualifications and 
experience as stated below. 
 
 
SL. 
NO 
 

CATEGORY QUALIFICATION & EXPERIENCE 
MINIMUM NUMBER PER 
LOCATION 

 
1 

 
RESIDENT 
CONSTRUCTION 
MANAGER / 
RESIDENT 
ENGINEER / SITE-IN 
CHARGE 

 
Degree in Engineering with 
minimum 7 years relevant 
experience in construction. 

 
1 No. for each Location 

      
2 

 
LEAD SAFETY 
OFFICER / HSE 
Engineer 

 
Degree / Diploma in Engineering 
and Diploma in Industrial Safety 
with minimum 3 years relevant 
experience in Construction Safety. 

 
1 No. for each Location 

 
3 

 
LEAD WELDING / 
NDT 
ENGINEER 

 
Degree in Mechanical Engineering / 
Metallurgy with       5 years 
experience in Welding / NDT (Non-
destructive Testing) Plus Level-II in 
RT (Radiographic Testing) or 
Diploma in Mechanical Engineering 
/ Metallurgy with 15 years 
experience in Welding / NDT Plus 
Level-II in RT. 

 
1 No. for each location (As 
required) 
 

 
4 

 
LEAD QA / QC 
ENGINEER 

 
Degree in Engineering with 5 years 
construction experience of which 3 
years should be as QA Manager. 

 
1 No. for each Location 

 
5 

 
PLANNING 
ENGINEER 

 
Degree in Engineering with 3 years 
hands on experience in 
PRIMAVERA/MS in Planning & 
Scheduling. 

 
1 No. for each Location. 

6 LEAD DESCIPLINE 
ENGINEER 

Degree in Engineering with 
minimum 5 years relevant 
experience in construction. 

1 No. for each location for 
each discipline (As required) 

 
7 

 
WAREHOUSE 
INCHARGE / 
MATERIALS 
MANAGER 

 
Graduate in Science or Diploma in 
Engineering / Materials 
Management with 10 years 
experience in Warehouse / Stores 
Management of similar nature. 

 
1 No. for each Location. 

 
NOTE: 
1- The details of minimum manpower required to be mobilized by the execution contractor to 

complete the work within schedule is given above and is not exhaustive. Contractor is 
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required to augment the above list with additional numbers/categories of workmen as 
required and directed by Engineer-In charge to complete the work within the completion time 
schedule and quoted price. 

2- The Manpower as identified above should have required qualification and adequate relevant 
experience. 

3- Contractor shall mobilize Construction Manager/ Section In-charge, QA/QC Engineer, 
Planning Engineer/ and Safety Officer who will be the permanent employees of the 
Contractor and shall be available for the entire duration of job unless approved otherwise by 
HPCL/ WORLEYPARSONS. 

4- Contractor shall mobilize the required manpower as per agreed schedule (month-wise) duly 
approved by HPCL/WORLEYPARSONS 

  
  

  
 
 

 (Signature of Bidder with stamp) 
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APPENDIX-VII TO SCC 

 
SCHEDULE OF LABOUR RATES 

 
1. The Labour rates are "all inclusive". These rates include but are not limited to all payroll 

costs and allowances, payroll taxes, fringe benefits, protective and/or special clothing, 
construction supplies required for work of a nature included in this contract, overhead, 
profit, insurance, transportation and travel time. 

 
2. The rates are inclusive of providing hand tools, machinery such as welding machine, 

grinding machine, gas/welding cutting set and consumables such as fuel, lubricants, 
electrodes, filler wire, gases, grinding wheels where the concerned category of labour is 
expected to use in execution of the job but exclusive of all major equipment and 
machinery like cranes. 
 

3. The normal time labour rates shall apply for all hours worked upto eight (8) hours in a 
day and overtime rates shall apply for all hours worked in excess of eight (8) hours in 
one working day, Sunday and Public Holidays. The payment for part of the day shall be 
made on prorata basis. 
 
 

SL. NO CATEGORIES 

 
 

RATE PER DAY OF 
NORMAL HOURS 

(IN RS.) 
 

 
RATE PER 

HOUR FOR OT, 
SUNDAY AND 
HOLIDAY (IN 

RS.) 
1 CONSTRUCTION MANAGER 10000 1000 

2 
QA/QC/ SAFETY/PLANNING 
ENGINEER 

5000 750 

3 NDT ENGINEER 5000 750 
4 ENGINEER 2500 650 
5 FOREMAN 2000 430 
6 SUPERIVISOR 2000 430 
7 MASON  520 120 
8 CARPENTERS FOR 

SHUTTERING 
500 120 

9 PLUMBER 500 120 
10 PAINTER 500 120 
11 FITTER 750 150 
12 WELDER 1500 260 

 ELECTRICIAN 600 150 
13 TURNER 520 130 
14 UNSKILLED LABOUR 350 100 
15 STRUCTURAL FITTER 650 150 
16 PIPE FITTER 850 190 
17 MILL WRIGHT FITTER 2000 430 
18 STRUCTURAL WELDER 1000 260 
19 ARC WELDER – CARBON 

STEEL (MANUAL) 
1500 280 

20 WELDER HELPER 400 130 
21 GAS CUTTER 700 170 
22 GRINDER 700 170 
23 FABRICATOR 650 150 
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24 RIGGER 500 120 
25 ELECTRICIAN 650 150 
26 CABLE JOINTER 780 190 
27 MECHANIC 520 120 
28 HELPER (KHALASI) 350 100 
29 BHISTI (WATER MAN) 300 90 
30 EQUIPMENT OPERATOR 550 130 
31 HEAVY DRIVER 700 170 
32 LIGHT DUTY DRIVER 600 150 
33 SAND BLASTER 500 120 
34 COATER & WRAPPER 500 120 

 
 
 
 
 

(Signature of Bidder with stamp) 
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Chapter 5 

 
Un-Price Schedule  
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                                PREAMBLE TO UNPRICE JOB SCHEDULE (CIVIL WORKS KANPUR) 
 

1              C Form: Concessional “C” Form shall not be provided by HPCL. 

2           Transit Insurance: Transit Insurance shall be in the scope of bidder. 

3            Evaluation: Evaluation shall be on overall basis. Bidder should quote all the items 
of price schedule. 

4            Taxes & Duties: Bidder is to fill unit rate without taxes & duties and insurance. All 
applicable tax elements including insurance amount & freight inclusive of service tax 
etc. are to be filled in the  drop down menu against each item. . 

5           Following is detailed Material Requisition as given in SOR. 

 

 
PRICE SCHEDULE FORMAT 

 
Short & detailed item description given in Tender Document Schedule of Quantity (SOQ) 
from serial number D1- 1.1 through Electrical work item number 19.6 corresponds to 
Serial number 1 to 203 of the online Price Bid for CIVIL WORKS KANPUR Terminal. 
 
 

 
 

Attached: Schedule of Quantities for  
Civil and Electrical work at HPCL Kanpur 

Terminal   
Tender No. 13000031-HD-10129  
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  WorleyParsons Sea India Pvt. Ltd, Raheja Plaza First Floor, LBS Marg, Ghatkopar (W),  Mumbai – 400086, India Tel: 91-22-67818000 Fax: +91-22-67818080

Project: Rewari Kanpur Pipeline Project
Package: Civil Construction Works at Kanpur
Tender Type: Procurement under Domestic Public CompetitiveBidding
E-TENDER NO.: 12000146-HD-10129

Sr. No. MR Iitem No. 30 Character Description Item Description Unit Quantity

N/A D1 CIVIL & STRUCTURAL CIVIL & STRUCTURAL WORK N/A

N/A
ALL WORK SHALL BE CARRIED OUT AS PER APPROVED FOR CONSTRUCTION DRAWINGS, ITEM DESCRIPTION AS SPECIFIED IN THIS COLUMN, 
SPECIFICATIONS OF WORK AND STANDARD DRAWINGS. IN CASE OF CONFLICT FOLLOWING PRIORITY SHALL BE FOLLOWED. HOWEVER SUCH CONFLICT 
SHALL BE BROUGHT TO THE NOTICE OF HPCL/WP PRIOR TO START OF WORK.

N/A

N/A I EXCAVATION & BACK FILLING EXCAVATION AND BACK FILLING N/A

N/A 1.1 EXCAVATION BKFILL FOUNDATION

EXCAVATION AND BACKFILLING AROUND FOUNDATION AND TRENCHES/PITS IN ALL TYPES OF SOIL VIZ. EARTH, SAND,GRAVEL, CLAY, SOFT & HARD MURUM
ETC. (EXCLUDING SOFT/HARD ROCK) FOR FOOTINGS, STEPS, PLINTH BEAMS, EQUIPMENT FOUNDATIONS, DRAINS, TRENCHES,MANHOLES, UNDERGROUND
TANKS/PITS, ETC INCLUDING SHORING STRUTTING, DEWATERING WHERE REQUIRED (UNTIL FOUNDATION WORK IS COMPLETE). ITEM ALSO INCLUDES
CARTING OF SURPLUS EXCAVATED EARTH, STACKING,SPREADING, LEVELLING AND COMPACTING/CONSOLIDATING SURPLUS MATERIALS WITHIN HPCL'S
PREMISES OR OUTSIDE AT AN UNOBJECTIONABLE PLACE FOR ALL LEADS AS PER INSTRUCTIONS OF WP/HPCL ENGINEER IN CHARGE (RATE INCLUDES
REMOVAL OF ANY VEGETATION, SMALL SHRUBS ETC. HAVING GIRTH OF 300MM OR LESS). EXCAVATED VOLUME AS PER APPROVED DRAWING SHALL ONLY
BE CONSIDERED FOR MEASUREMENT.
NOTE 1: TOP SOIL TO BE CLEARED OF SHRUBS GRASS ETC INCLUDING ROOTS AND 150 MM TOP SOIL TO BE STORED SEPARATELY WITHIN HPCL's PREMISES
OR OUTSIDE FOR ALL LEADS  AND TO BE USED FOR MICROGRADING AS REQUIRED.
NOTE 2 : RATE SHALL BE INCLUSIVE OF ALL ROYALTIES / OBTAINING CLEARANCE OF LOCAL AUTHORATIES AND NO EXTRA COST WHATSOEVER THAN THE
QUOTED RATES SHALL BE PAID BY HPCL.

N/A

1 1.1.1 1.5 m below FGL/NGL Up to & including 1.5 m below FGL/NGL Cu. M 8180.00
2 1.1.2 1.5 m to 3m below FGL/NGL From 1.5 m to 3m below FGL/NGL Cu. M 230

3 1.20 FILL SELECTED EXCAVATED EARTH 

FILLING WITH SELECTED EXCAVATED EARTH AVAILABLE & STACKED ELSEWHERE WITHIN HPCL'S PLANT PREMISES UNDER FLOORS OR WITHIN PLINTH, OPEN
TRENCHES TANK FOUNDATIONS ETC.WITH APPROVED QUALITY OF EARTH LAID IN LAYERS NOT EXCEEDING 300 MM IN LOOSE THICKNESS INCLUDING
WATERING, RAMMING, LEVELLING AND COMPACTING TO 95% MAXIMUM DRY DENSITY WITH USE OF MECHANICAL RAMMERS ETC COMPLETE AS DIRECTED
AND INSTRUCTED BY WP/HPCL ENGINEER IN CHARGE.

Cu. M 1080

4 1.30 SITE GRADING WORK INCL SUPPLY 

SITE GRADING WORK INCLUDING SUPPLY OF BEST QUALITY LOCALLY AVAILABLE EARTH FILL MATERIAL AS PER SPECIFICATIONS. WORK ELEMENT INVOLVED 
SHALL BE INCLUDING EXCAVATION FROM BORROW AREA OR SURPLUS EARTH KEPT ELSEWHERE AT ALL DEPTHS AND TRANSPORTING, LOADING, 
UNLOADING DEPOSITING, BREAKING CLODS, LAYING IN LAYERS OF 300MM THICK, WATERING AND COMPACTING TO ACHEIVE 95% OF MAXIMUM DRY 
DENSITY, LEVELLING AND DRESSING ETC., WITH ALL BYE WORKS COMPLETE AS PER DRAWING AND INSTRUCTION OF ENGINEER. ( PAYMENT SHALL BE MADE 
FOR FILLING ONLY).

Cu. M 28175

5 1.40 SPLY, TRANSPORT, LAY, FILL SAND 
SUPPLY, TRANSPORTATION, LAYING, FILLING AND SPREADING, CLEAN LOCALLY AVAILABLE RIVER SAND CONFORMING TO IS 383-ZONE (II) OR (III) IN LAYERS
OF 150 MM EACH INCLUDING COMPACTING BY ROLLER, HAND RAMMER AND BY WATER SATURATION, COMPACTING TO OBTAIN 95% OF MAXIMUM DRY
DENSITY ALL COMPLETE AS PER SPECIFICATIONS AND AS DIRECTED AND INSTRUCTED BY WP/HPCL ENGINEER IN CHARGE.

Cu. M 190

6 1.50 FINE DRESSING OF GROUND 

FINE DRESSING OF GROUND FOR MICRO LEVELING BY CUTTING/FILLING UP TO A MAXIMUM OF 150-MM PROPER LEVEL, SLOPES AND GRADES INCLUDING
CLEARING AND STRIPPING ETC. AS PER SPECIFICATIONS, DRAWINGS, UPROOTING OF VEGETATION IF ANY, CLEARING THE SITE OF DEBRIS AFTER
CONSTRUCTION, BREAKING CLODS OF WEATHERED ROCK/ SOFT ROCK, RAMMING, WATERING COMPACTING TO GIVE MAX. 90% OF MAX. DRY
DENSITY, DRESSING, LEVELLING, SPREADING A THIN LAYER OF FINE EARTH 50MM THICK AVERAGE FOR SMOOTH FINISH FOR MICRO LEVELLING
(FINE EARTH FOR SMOOTH FINISH TO BE SUPLIED BY CONTRACTOR AT HIS OWN COST FROM BORROW AREAS OUTSIDE OF HPCL PREMISES REFINERY
BATTERY LIMITS.  BORROW AREA TO BE APPROVED BY ENGINEER-IN-CHARGE) 

Sq. M 16715

Schedule of Quantities Civil and Electrical BOQ, Kanpur Depot

STATION JOB AT KANPUR RECEIVING STATION
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Schedule of Quantities Civil and Electrical BOQ, Kanpur Depot

7 1.60 LANDSCAPING & HORTICULTURE

LANDSCAPING & HORTICULTURE
a) TRENCHING IN ORDINARY SOIL UP TO A DEPTH OF 60 CM INCLUDING REMOVAL AND STACKING OF SERVICEABLE MATERIALS AND THEN DISPOSING OF
SURPLUS SOIL, BY SPREADING AND NEATLY LEVELING WITHIN A LEAD OF 50 M AND MAKING UP THE TRENCHED AREA TO PROPER LEVELS BY FILLING WITH
EARTH OR EARTH MIXED WITH SLUDGE OR/AND MANURE BEFORE AND AFTER FLOODING TRENCH WITH WATER (EXCLUDING COST OF IMPORTED EARTH,
SLUDGE OR MANURE).
b) ROUGH DRESSING THE TRENCHED GROUND INCLUDING BREAKING CLODS.
c) UPROOTING WEEDS FROM THE TRENCHED AREA AFTER 10 TO 15 DAYS OF ITS FLOODING WITH WATER INCLUDING DISPOSAL OF UPROOTED VEGETATION.
d)  FINE DRESSING OF THE GROUND
e)  SUPPLYING AND STACKING OF WELL DECAYED COW DUNG MANURE AT SITE
f) SPREADING OF SLUDGE, DUMP MANURE AND / OR GOOD EARTH IN REQUIRED THICKNESS AS PER DIRECTION OF OFFICER-IN-CHARGE
g)  MIXING EARTH AND SLUDGE OR MANURE IN THE REQUIRED PROPORTION SPECIFIED
OR DIRECTED BY THE OFFICER-IN-CHARGE.
h) GRASSING WITH INDIAN DOAB / BERMUDA / BAHAMAS GRASS TREES LIKE ASHOKA, PLANTS LIKE BOUGANVILLA OF MINIMUM HEIGHT OF 1 MTR(ONE TREE
SHALL BE PLANTED FOR EVERY 10 SQM AREA OF GARDEN), HEDGES INCLUDING WATERING AND MAINTENANCE OF THE LAWN FOR 3 MONTHS OR MORE TILL
THE GRASS FORMS A THICK LAWN.
i) EDGING WITH BRICKS LAID DRY LENGTH WISE, INCLUDING REQUIRED EXCAVATION, REFILLING, CONSOLIDATING WITH HAND PACKING AND SPREADING
SURPLUS EARTH NEATLY COMMON BURNT CLAY F.P.S. (NON MODULAR) BRICKS OF CLASS DESIGNATION 7.5

Sq. M 2645

N/A II CONCRETE & ALLIED WORKS CONCRETE AND ALLIED WORKS N/A

N/A
NOTE: THE RATES FOR ALL ITEMS COVERED IN THIS SECTION SHALL INCLUDE COST OF DEWATERING, IF REQUIRED TILL COMPLETION OF WORKS UPTO 
GROUND LEVEL AND CHAMPHERS IN RCC WORKS SHALL BE PROVIDED WHEREVER REQUIRED AT NO EXTRA COST. RATE OF CONCRETE WORK SHALL BE 
INCLUSIVE OF MATERIALS SUCH AS CEMENT, SAND, AGGREGATES, WATER, ADMIXTURES, ETC.

N/A

N/A 1.10
PCC - PROVIDING & LAYING PLAIN CEMENT CONCRETE (NOMINAL MIX) CONFORMING TO IS:456-2000, USING SPECIFIED GRADED COARSE AGGREGATE OF 
APPROVED QUALITY AT VARIOUS LOCATIONS ETC. INCLUDING MACHINE MIXING, SHUTTERING, CONSOLIDATING WITH RAMMERS/ VIBRATORS & CURING ETC. 
COMPLETE AS DIRECTED AND INSTRUCTED BY WP/HPCL ENGINEER IN CHARGE.

N/A

8 1.1.1 PCC PROVIDE LAY PLAIN CONCRETE SAME AS ABOVE FOR 1:4:8 GRADE CONCRETE WITH 40MM MAX. SIZE & DOWN GRADED AGGREGATE IN MAKING GOOD SOFT & LOOSE STRATA MET UNDER 
FOUNDATIONS, BASE SLAB, PLINTH BEAMS, WALLS & RAFTS ETC. Cu. M 370

9 1.1.2 PROVIDE & LAY PLUM CONCRETE PROVIDING & LAYING PLUM CONCRETE USING 1:5:10 MIX P.C.C. AND USING RUBBLE AGGREGATE BELOW FOUNDATIONS ETC. Cu. M 125

N/A 1.2 RCC PROVIDE LAY CONF IS:456-2000

RCC - PROVIDING & LAYING IN POSITION CONTROLLED GRADE REINFORCED CEMENT CONCRETE CONFORMING TO IS:456-2000,WITH DESIGN MIX OF
REQUIRED GRADE AT ALL LOCATIONS AND LEVELS USING 20MM AND DOWN SIZE GRADED AGGREGATES IN ALL TYPES OF WORKS [INCLUDING LEAVING
POCKETS, PLACING OF CONDUITS, MAKING OPENINGS, POCKETS PLACING INSERTS/ SLEEVES IN COLUMNS/ BEAMS/ SLABS ETC.] MACHINE MIXING, USING
ADMIXTURES ARE REQUIRED, LIFTING, PLACING, MACHINE VIBRATING, TAMPING, CURING ETC. AS SPECIFIED, COMPLETE AS PER DRAWINGS & / OR AS
DIRECTED BY WP / HPCL ENGINEER INCHARGE. READY MIX CONCRETE MAY BE USED BY CONTRACTOR WITH CONCRETE HAVING REQUIRED QUALITY AT NO
EXTRA COST. 
NOTE: (1) THE RATE ALSO INCLUDES COST OF PROVIDING OFFSETS, CUTOUTS, FORMWORK, CONSTRUCTION JOINTS, MAKING HOLES IN OR CUTTING
FORMWORK FOR TAKING OUT DOWEL BARS, HACKING THE EXPOSED SURFACES TO RECEIVE PLASTER AS NECESSARY. (2) RATE OF PROVIDING
AND FIXING REINFORCEMENT STEEL AND ANY OTHER EMBEDDED STEEL ITEMS SHALL BE MEASURED AND PAID SEPERATELY.

N/A

10 1.2.1 RCC PROVIDE LAY IS:456-2000 M30
SAME AS ABOVE, BUT FOR M30 GRADE CONCRETE FOR BELOW GROUND WORKS FOR FOOTINGS/FOUNDATIONS, PLINTH BEAMS, RAFT SLABS, PEDESTALS, 
TRENCHES, MANHOLE PIT, CULVERTS, DRAINS, SUMPS, PITS EQUIPMENT FOUNDATIONS,  ENCASING OF PIPES ETC AT DEPTH BELOW AND UPTO PLINTH 
LEVEL.

Cu. M 445

11 1.2.2 RCC LAY IS:456-2000 M30 WATER 
PRF SAME AS ABOVE, BUT FOR M30 GRADE CONCRETE USING WATER-PROOFING COMPOUND (AS APPROVED BY WP/HPCL). Cu. M 13

12 1.2.3  -DO- CLM BM SLAB CNPY CHJA 
WALL SAME AS ABOVE, BUT FOR M30 GRADE CONCRETE FOR ABOVE GROUND WORKS FOR COLUMN, BEAMS, SLAB, CANOPY, CHAJJA, WALL, ETC. Cu. M 375

MH2145-C000-CI-PRP-0001-0 Page 2 of 16
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13 1.2.4 PROVIDE SUPPLY & CAST RCC M20
PROVIDING, SUPPLYING & CASTING IN PLACE RCC M20 GRADE SLAB/PAVING WITH ALL REQUIRED MACHINARIES/ACCESSORIES BY USING VACUUM 
DEWATERING METHOD (TREMIX FLOORING OR EQUIVALENT) INCLUSIVE OF SHUTTERING,ALL CONSTRUCTION, ISOLATION, EXPANSION JOINTS & 
TESTS,CURING, ETC COMPLETE AS DIRECTED BY WP/HPCL ENGINEER IN CHARGE. THE REINFORCEMENT SHALL BE PAID SEPARATELY.

Cu. M 445

14 1.2.5  - DO -WITHOUT TREMIX FLOORING SAME AS ABOVE BUT WITHOUT TREMIX FLOORING. Cu. M 9

N/A 1.3
REINFORCEMENT - PROVIDING, LAYING & FIXING IN POSITION REINFORCEMENT AS PER DWG. LOCATIONS & LEVELS INCLUDING BAR BENDING SCHEDULES & 
OBTAINING THEIR APPROVAL, CUTTING, BENDING & BINDING WITH 16G MS ANNEALED BINDING WIRE INCL. PLACING PROPER CONCRETE COVER BLOCKS, 
CHAIR SUPPORTS ETC COMPLETE AS SPECIFIED AND DIRECTED BY WP/HPCL ENGINEER IN CHARGE.

N/A

15 1.3.1 REINFORCE MS Round bar For M.S. Round bars. MT 0.3
16 1.3.2 REINFOR HYSD IS1786GRD Fe415 HYSD conforming to IS:1786 of Grade Fe415 MT 120

17 1.40 INSERT/ANCHOR BOLT

INSERT/ANCHOR BOLT - PROVIDING, FABRICATING AND FIXING IN POSITION AT REQUIRED LOCATIONS TO CORRECT LINES AND LEVELS, ANGLES, INSERTS, 
PIPE SLEEVES, ANCHOR BOLTS FOR COLUMNS, FLOORS, MACHINE FOUNDATIONS, CABLE TRENCHES AND ALL TYPES OF RCC, PCC & MASONRY INCL. 
NECESSARY WELDING, MACHINING, GRINDING, THREADING ETC. RATE SHALL INCLUDE PROVIDING, MAKING AND POSITIONING TEMPLATES. (ALL MATERIALS 
& ACCESSORIES REQUIRED SHALL BE PROVIDED BY CONTRACTOR).

MT 1

18 1.4.1 ANCHOR BOLTS CCESSORIES
ANCHOR BOLTS AND RELEVANT ACCESSORIES LIKE PLATES, NUTS, PIPESLEEVES ETC. BOLTS SHALL BE TURNED FROM M.S. ROUNDS CONFORMING TO IS 
2062 AND IS 432 GRADE 1. NUTS AND WASHERS SHALL CONFORM TO IS 1363 AND IS 3138. THREADING SHALL BE COARSE CONFORMING TO IS 1367 AND IS 
4218, SLEEVES SHALL BE M.S. TUBES – MEDIUM TO IS 1239.

MT 0.3

19 1.4.2 EMBED INSERT PLATE/CRNER/ANGL
EMBEDDED INSERT PLATES, INSERT/CORNER ANGLES/CHANNELS, PIPESLEEVES ALONGWITH LUGS/HOLDFAST INCLUDING PAINTING AS PER PAINTING 
SPECIFICATIONS FOR STEEL STRUCTURES. PLATE/ANGLE/CHANNELS SHALL BE CONFORMING TO IS 2062. LUGS SHALL BE M.S. ROUNDS CONFORMING TO IS 
2062 AND IS 432 GRADE 1.

MT 6

20 1.50 NONSHRINK PREMIX GROUT PROVIDING AND LAYING NON-SHRINK PREMIX TYPE GROUT (FOSROC OR EQUIVALENT MAKE) HAVING MINIMUM COMPRESSIVE STRENGTH OF 40N/MM2
INCLUDING PROVIDING NECESSARY FORMWORK AS REQUIRED. Cu. M 0.4

21 1.60 CEMENT SAND 1:2 PROVIDING AND LAYING  CEMENT SAND (1:2) GROUT GROUT UNDER STEEL COULUMNS. Cu. M 2

N/A III STRUCTURAL STEEL ALLIED WORK STRUCTURAL STEEL AND ALLIED WORKS N/A

22 1.10  FABRICATE WELD/BOLT

PROVIDING, FABRICATING, WELDING AND/OR BOLTING, AS REQUIRED, ERECTING AND FIXING IN POSITION ALL TYPES OF STRUCTURAL STEEL WORKS 
(INCLUDING PAINTING AS PER SPECIFICATIONS) VIZ. COLUMNS,BEAMS, MONORAILS, RAFTERS, TRUSSES, PURLINS,FRAME FOR LOUVRES, BRACING, 
LADDERS AND CAGE LADDERS, SAG RODS (EXCEPT CHEQD. PLATES, GRATING & PIPE RAILING ONLY) MADE UP OF ROLLED & BUILT UP SECTIONS WITH 
MOMENT OR SHEAR CONNECTIONS, SHOP/SITE FABRICATED INCLUDING ALL ACCESSORIES VIZ. NUTS, BOLTS, CLEATS, GUSSETS, SUSPENDERS ETC AS PER 
SPECIFICATION COMPLETE AS DIRECTED BY WP/ HPCL ENGINEER INCHARGE. THE RATE TO INCLUDE FOR WELDING WEIGHTS, SITE CONNECTION, NUT & 
BOLTS AND SAME WILL NOT BE MEASURED FOR PAYMENT.(PAINTING & SAND BLASTING SHALL BE INCLUDED IN THIS ITEM.) THE RATE SHALL INCLUDE FOR 
PREPARING & PROVIDING DETAILED FABRICATION DRAWINGS BASED ON DESIGN DRAWINGS & GETTING THE SAME APPROVED FROM THE WP / HPCL 
ENGINEER INCHARGE.  

MT 22

N/A PAINTING WITH PRIMER 

PAINTING WITH PRIMER & PAINT OF APPROVED QUALITY & MAKE INCLUDING PREPARATION OF SURFACE SHALL BE AS PER SA 21/2, PRIMER COAT SHALL BE
INORGANIC ZINC SILICATE COATING OF 70 DFT IN MICRON, FIELD PRIMER SHALL BE APPLIED FOR TOUCH UP WITH PROTECTOMASTIC OR EQUIVALENT
COATING 70 DFT IN MICRON; FINISH COAT SHALL BE 2 COATS OF EPOXY HIGH BUILT FINISH PAINT @ 100 MICRON DFT/COAT = 2X100 = 200 MICRON. WORK
SHALL BE INCLUDING SCAFFOLDING ETC. ALL COMPLETE AS DIRECTED & INSTRUCTED BY WP / HPCL ENGINEER IN CHARGE. (RATE SHALL INCLUDE COST OF
SUPPLY OF PAINT.) PAYMENT WILL BE ON THE BASIS OF WEIGHT OF STRUCTURAL STEEL ERECTED.

N/A

23 1.20 PROVIDE FIXI HT DP GALV GRATING

PROVIDING & FIXING IN POSITION HOT DIP GALVANISED GRATING (HONEYCOMB PATTERN) 25 MM THICK INCLUDING PROVIDING & FIXING IN POSITION, 
GALVANISING, ETC. COMPLETE AS PER MANUFACTURER'S SPECIFICATIONS ON FLOORS, WALKWAYS, PLATFORMS, LANDINGS, TRENCHES & GRATED 
TREADS AT ALL LEVELS ETC. WITH MAIN & STRAIGHTS BARS 25X5 FLATS SPACED AT 40 MM CENTRES & BEND PLATE 25 X3 AT 135 MM PITCH AND 50 MM 
BEARING/WELDING ALONG LENGTH INCLUDING WELDING MAKING CUTOUTS AND GENERALLY AS PER SPECIFICATIONS AND ENGINEERING STANDARDS ETC. 
COMPLETE AS SPECIFIED.

MT 0.3

24 1.30 SUPP ERECT 6MM MS CHQRD PLT SUPPLYING, FABRICATING AND ERECTING 6 MM THICK MS CHEQUERED PLATES WELDED/BOLTED TO FLOORS, PLATFORMS, STAIRCASES, LANDINGS, 
TRENCHES ETC. ALL AS PER SPECIFICATIONS AND STANDARDS. MT 2
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25 1.40 SS HANDRAIL PROVIDE FIX 

STAINLESS STEEL HANDRAIL : PROVIDING AND FIXING STAINLESS STEEL ( GRADE 304) RAILING MADE OF HOLLOW TUBES, CHANNELS, PLATES ETC., 
INCLUDING WELDING, GRINDING, BUFFING, POLISHING AND MAKING CURVATURE (WHEREVER REQUIRED) AND FITTING THE SAME WITHNECESSARY 
STAINLESS STEEL NUTS AND BOLTS COMPLETE, I/C FIXING THE RAILING
WITH NECESSARY ACCESSORIES & STAINLESS STEEL DASH FASTENERS , STAINLESS STEEL BOLTS ETC., OF REQUIRED SIZE, ON THE TOP OF THE FLOOR OR 
THE SIDE OF WAIST SLAB WITH SUITABLE ARRANGEMENT AS PER APPROVAL OF ENGINEER-IN-CHARGE, ( FOR PAYMENT PURPOSE ONLY WEIGHT OF 
STAINLESS STEEL MEMBERS SHALL BE CONSIDERED EXCLUDING FIXING ACCESSORIES SUCH AS NUTS, BOLTS, FASTENERS ETC.).

MT 0.8

N/A IV MASONARY AND ALLIED WORKS MASONARY AND ALLIED WORKS N/A

N/A BRICK MASONRY WITH CEMENT
PROVIDING AND CONSTRUCTING FOLLOWING BRICK MASONRY IN WITH CEMENT MORTAR TO THE TRUE LINE, LEVEL USING BEST QUALITY LOCALLY 
AVAILABLE BRICKS OF CLASS DESIGNATION 75 (MINIMUM) AND CONFORMING TO IS : 1077 - 1986 INCLUDING PROVIDING ALL OPENINGS AND PROJECTIONS, 
RAKING THE JOINTS TO 1 CM DEEP, SCAFFOLDING, CURING , WORKING AT ALL HEIGHT, TREATMENT FOR EFFLORESCENCE IF REQUIRED, ETC. COMPLETE.

N/A

26 1.10 BRICKWORK IN CM 1:6 FOR BRICKWORK IN CM 1:6 FOR SUPERSTRUCTURE (THICKNESS AS PER DRAWINGS) Cu. M 220
27 1.20 BRICKWORK IN CM 1:4 FOR BRICKWORK IN CM 1:4 FOR FOUNDATION, TRENCHES AND STORM WATER DRAINS (THICKNESS AS PER DRAWINGS) Cu. M 575
28 1.30 115MM THK BRICKWORK CM 1:4 FOR 115 MM THICK BRICKWORK IN CM 1:4 INCLUDING PROVIDING RC BAND AT NECESSARY INTERVALS AS PER SPECIFICATIONS. Sq. M 815

N/A 1.4 PRECAST CONCRETE 
HOLLOWBLOCK

PROVIDING AND FIXING PRECAST CEMENT CONCRETE HOLLOW BLOCK, INCLUDING HOISTING AND SETTING IN POSITION WITH CEMENT MORTAR 1:3
(1 CEMENT : 3 COARSE SAND), COST OF REQUIRED CENTERING, SHUTTERING
COMPLETE.

N/A

29 1.4.1 PRECAST CONCRETE BLOCK1:2:4 1:2:4 (1 CEMENT : 2 COARSE SAND : 4 GRADED STONE AGGREGATE 20 MM NOMINAL SIZE) Cu. M 296
N/A V PLASTERING WORKS PLASTERING WORKS N/A

30 1.10 PLASTERING WORKS 12MM PROVIDING AND LAYING 12MM INTERNAL CEMENT PLASTER SMOOTH FACE OF MIX 1:6(1 CEMENT :6 FINE SAND ) INCLUDING SCAFFOLDING, CURING, ETC.
COMPLETE. Sq. M 3300

31 1.20 18MM SAND FCD CEMENT PLSTR

18MM SAND FACED CEMENT PLASTER (EXTERNAL)IN TWO COATS UNDER LAYER 12 MM THICK CEMENT PLASTER 1:6 (1 CEMENT : 6 COARSE SAND) FINISHED 
WITH A TOP LAYER 6 MM THICK CEMENT PLASTER 1:6(1 CEMENT : 6 FINE SAND ) INCLUDING MIXED WITH ADMIXTURE OF WATERPROOFING COMPOUND IN 
BOTH LAYERS AS PER MANUFACTURER'S SPECIFICATION, PROVIDING DRIP MOULD IN PLASTER WHEREVER REQUIRED IN DRAWING, PROVIDING CHICKEN 
WIRE MESH AT THE JUNCTION OF RCC MEMBER AND BRICKWORK AS PER SPECIFICATIONS AND SCAFFOLDING COMPLETE.

Sq. M 825

32 1.30 6MM PLSTR SMTH FACED CEILING 6MM PLASTER SMOOTH FACED  TO CEILING INCLUDING DOUBLE SCAFFOLDING OF MIX 1:4 (1 CEMENT : 4 FINE SAND) Sq. M 635

33 1.40 WTR PRF12MM INTRNL PLSTR 1:4 PROVIDING AND LAYING WATERPROOF 12MM INTERNAL PLASTER  OF MIX 1:4(1 CEMENT :4 FINE SAND ) INCLUDING WATER-PROOFING 
COMPOUND,SCAFFOLDING, CURING, ETC. COMPLETE. Sq. M 1715

34 1.50 GYPSUM PUNNING PROVIDING AND LAYING GYPSUM PUNNING (WHEREVER REQUIRED) OVER PLASTERED SURFACE TO RECEIVED INTERNAL PAINT. Sq. M 3255
N/A VI PAINTING WORKS PAINTING WORKS N/A

35 1.10 MATT FIN PAINT3COAT CMNT BSD
PROVIDING AND APPLYING DECORATIVE SANDTEX MATT FINISH PAINT OVER 3 COATS OF CEMENT BASED PAINT. FINAL COAT SHALL BE OF SILICON/ ACRYLIC 
BASED WATER REPELLENT FINISH INCLUDING SURFACE PREPARATION, BIRLA WHITE OR APPROVED EQUIVALENT PUTTY, ETC. COMPLETE AS PER 
SPECIFICATIONS.

Sq. M 825

36 1.20 3COATES ACRYLIC EMULSION PAINT
PROVIDING AND APPLYING THREE COATES OF PREMIUM ACRYLIC EMULSION PAINT, HAVING VOC (VOLATILE ORGANIC COMPOUND ) CONTENT LESS THAN 50 
GRAMS/ LITRE OF APPROVED BRAND AND MANUFACTURE, INCLUDING  APPLYING ADDITIONAL COATS WHEREVER REQUIRED TO ACHIEVE EVEN SHADE AND 
COLOUR.

Sq. M 3085

37 1.30 3 COATS WHITE WASH/COLOR 
WASH

PROVIDING AND APPLYING THREE COATS OF WHITE WASH / COLOR WASH INCLUDING SURFACE PREPARATION,PRIMER,NECESSARY SCAFFOLDING, ETC. 
COMPLETE AS PER SPECIFICATIONS. Sq. M 686

N/A VII ROOFING AND ALLIED WORKS ROOFING AND ALLIED WORKS N/A

38 1.10 ROOF SHEETING HI-RIB PROFILE 

PROVIDING AND FIXING ROOF SHEETING OF HI-RIB PROFILED COLOUR COATED GALVALUME SHEET MADE OF COLD ROLLED STEEL OF 550 MPA MINIMUM
YIELD STRENGTH CONFORMING TO ASTM A 366 OR AS 1595 WITH HOT DIP METALLIC COATING OF MINIMUM 200 GM/SQ.M ZINC-ALUMINIUM ALLOY COATING
MASS (55% ALUMINIUM, 43% ZINC AND 1.5% SILICON), TOTAL OF BOTH SIDES AS PER ASTM A 792 OR AS 1397. BASE METAL THICKNESS SHALL BE 0.5 MM.
TOTAL THICKNESS OF COLOUR COATED PROFILED SHEET SHALL BE 0.58 MM AS PER SPECIFICATION INCLUDING PROVIDING AND FIXING POLYCARBONATE
SHEETS INCLUDING CYCLONE WASHER AND FASTNERS FOR CYCLONIC WIND VELOCITY - CLEAR AS PER SPECIFICATION COMPLETE IN ALL RESPECTS

Sq. M 542
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39 1.20  - DO - SIDE CLADDING SHEETS SAME AS ABOVE BUT FOR SIDE CLADDING SHEETS. Sq. M 110

N/A 1.3 SUPP INSTL TURBO VENTILATORS 

SUPPLY & INSTALLATION OF SS TURBO VENTILATORS COMPLYING TO THE SPECIFICATIONS AS:
NO OF FINS : 42 - 44 BLADES
FAN BLADE, CONNECTING RODS, AXLE SUPPORT, ROTARY AXLE : SS 304 GRADE
TOP AND BOTTOM  :  0.7 MM SS 304 GRADE
FAN BLADE O.D. : 750-780 MM SS 304 RING
BOTTOM RING  : 600-610 MM SS 304 RING
TOTAL FAN HEIGHT : 350-480 MM
DOUBLE BALL BEARING   : DUST PROOF, PERMANENT LUBRICATED NON MAINTENANCE
FRP BASE PLATE OF SIZE  :  5 FEET (L) X 3 FEET (W) OVER ALL 2MM THICKNESS WITH SUITABLE SPOUT  
STORM TEST AND CAPACITY OF BEARING THE STORM.  : SUITABLE FOR WIND VELOCITY UP TO 47 M/S = 170 KM/HR
LIFE SPAN OF THE PRODUCT. :  MINIMUM 15 YEARS
WARRANTY  : MINIMUM 5 YEARS
RATE TO INCLUDE CUTTING THE EXISTING GALVULUME TYPE ROOF SHEETS, FIXING THE FRP BASE PLATE WITH SPOUT PERFECTLY MATCHING WITH
EXISTING ROOF SHEET PROFILE, RIVETING THE TURBO VENTILATORS WITH SELF TAPPING SCREWS & THEN SEALING THE EDGES OF THE BASE PLATE WITH
WATER PROOF SEALANT, COMPLETE IN ALL RESPECT.

Nos. N/A

40 1.3.1 24"600MM SS TURBO VENTILATORS 24" DIA (600MM) SS TURBO VENTILATORS 8

41 1.3.1 18"450MM SS TURBO VENTILATORS 18" DIA (450MM) SS TURBO VENTILATORS 3

42 1.40 PRECOATED GAL GUTTERS 1MM 

PROVIDING AND FIXING PRECOATED GALVANISED GUTTERS (1MM THICK) WITH ALL THE NECESSARY ACCESSORIES REQUIRED INCLUDING BRACKETS, 
WELDING CLAMPS, BOLTS, NUTS GALVANISED IRON AND BITUMINIOUS WASHERS, DROP ENDS, NOZZLES, STOP ENDS ETC. LAID TO REQUIRED SLOPES 
MAKING JOINTS WATER TIGHT, TESTING ETC. COMPLETE AS SPECIFIED AND DIRECTED. (MS BRACKETS 50X6 FLAT, CLAMPS  ETC. TO BE INCLUDED IN THIS 
RATE INCLUDING PAINTING AS PER PAINTING SPECIFICATIONS)

MT 1.1

43 1.50 MS CLMP WOOD BLOCK U-PVC150 

PROVIDING, LAYING AND FIXING IN POSITION ON SURFACE WITH NECESSARY MS CLAMPS AND WOODEN BLOCKS OF APPROVED QUALITY U-PVC 150 DIA 
RAIN WATER PIPES OF CLASS I TO IS 4985 WHEREVER REQUIRED SPECIALS INCLUDING LEAD CAUCKING JOINTS, TESTING AND PAINTING THE PIPES 
WHEREVER REQUIRED WITH 3 COATS OF APPROVED OIL PAINT IN APPROVED COLOURS. (SPECIALS SHALL INCLUDE ALL BENDS, OFFSETS, SHOES, 
JUNCTION ETC. RATE SHALL BE INCLUSIVE OF SUCH SPECIALS MEASURED ON LINEAR BASIS.)

RM 145

N/A VIII FLOORING AND CLADDING WORKS FLOORING AND CLADDING WORKS N/A

44 1.10 FLOORING CLADDING 230 MM 

PROVIDING AND DOING 230 MM THICK DRY RUBBLE STONE PACKING/SOLING UNDER FLOOR, FOUNDATION, PAVEMENT, ROADS,STEPS,RAMPS & OTHER 
SIMILAR LOCATIONS, HANDSET VERTICALLY IN RECTANGULAR LINES, INTERSTICES FILLED IN WITH SMALLER STONE CHIPS INCLUDING WATERING, 
COMPACTING/CONSOLIDATING & FINISHING TO THE REQUIRED LEVELS AND LINES ETC. WITH MECHANICAL RAMMERS COMPLETE AS DIRECTED. (BLINDING 
LAYER SHALL BE OF METAL, SAND OR MURRUM.)

Cu. M 336

45 1.20 VITRIFIED TILES 600X600X14MM 

PROVIDING FLOORING WITH ANTI SKID VITRIFIED CERAMIC TILES 600X600X14MM THICK OF APPROVED MANUFACTURER LIKE RAK / NITCO/ 
KAJARIA/JOHNSON/SPARTEK/ETCCONFIRMING TO ISO 13006/EN 176 GROUP B1A WITH TECH.SPECIFICATION AS MOHS SCRATCH HARDNESS GREATER THAN 
6,WATER ABSORPTION OF 0.5%, MODULUS OF RUPTURE GREATER THAN 32N/MM2, DEEP ABRASION RESISTANT LESS THAN 175 MM, SURFACE FLATNESS, 
STRAIGHTNESS OF SIDES ± 0.25%, THICKNESS ± 5% OF  APPROVED COLOUR OVER 12 MM THICK BED OF CEMENT MORTAR 1:4 [ 1 CEMENT :4 COARSE SAND ] 
WITH LAYING AS PER MANUFACURE SPECIFICATION  AND POINTING WITH FIX-A-TILE(CHOCKSEY/SIKA/PEDELITE/ROFF)/WHITE CEMENT MIXED WITH 
MATCHING PIGMENT TO MATCH SHADE OF TILES INCLUDING PATTERN AS DIRECTED BY ENGINEER -IN- CHARGE  COMPLETE AT ALL LEVEL AS SPECIFIED IN 
MANUFACTURER'S SPECIFICATION AND AS DIRECTED INCLUDING PROTECTION WITH GYPSUM / POP LAYER OVER PLASTIC SHEET AND REMOVING THE SAME 
BEFORE HANDING OVER,WORK AT ALL LEVELS AND AS DIRECTED INCLUDING HANDILING OVER MINIMUM 2 BOXES OF TILE TO CLIENT. 

Sq. M 355

MH2145-C000-CI-PRP-0001-0 Page 5 of 16



Frost

  Prepared and issued by:
  WorleyParsons Sea India Pvt. Ltd, Raheja Plaza First Floor, LBS Marg, Ghatkopar (W),  Mumbai – 400086, India Tel: 91-22-67818000 Fax: +91-22-67818080

Project: Rewari Kanpur Pipeline Project
Package: Civil Construction Works at Kanpur
Tender Type: Procurement under Domestic Public CompetitiveBidding
E-TENDER NO.: 12000146-HD-10129

Sr. No. MR Iitem No. 30 Character Description Item Description Unit Quantity

Schedule of Quantities Civil and Electrical BOQ, Kanpur Depot

46 1.30 DADO VITRI TILES300X450X8MM 

PROVIDING DADO WITH VITRIFIED CERAMIC TILES 300X450X8MM THICK OF APPROVED MANUFACTURER LIKE RAK / NITCO/ 
KAJARIA/JOHNSON/SPARTEK/ETCCONFIRMING TO ISO 13006/EN 176 GROUP BIII  OF  APPROVED COLOUR OVER 12 MM THICK BED OF CEMENT MORTAR 1:4 [ 1 
CEMENT :4 COARSE SAND ] WITH LAYING AS PER MANUFACURE SPECIFICATION  AND POINTING WITH FIX-A-TILE(CHOCKSEY/SIKA/PEDELITE/ROFF)/WHITE 
CEMENT MIXED WITH MATCHING PIGMENT TO MATCH SHADE OF TILES INCLUDING PATTERN AS DIRECTED BY ENGINEER -IN- CHARGE  COMPLETE AT ALL 
LEVEL AS SPECIFIED IN MANUFACTURER'S SPECIFICATION AND AS DIRECTED , WORK AT ALL LEVELS AND AS DIRECTED INCLUDING HANDILING OVER 
MINIMUM 2 BOXES OF TILE TO CLIENT. 

Sq. M 150

47 1.40 40MM APS FLOORING 1:2:4 PROVIDING AND LAYING 40 MM THICK APS FLOORING (1:2:4)(1 CEMENT : 2 COARSE SAND : 4 STONE AGGREGATE OF 20 MM AND DOWN NOMINAL SIZE )WITH 
FLOOR HARDENER INCLUDING PROVIDING AND FIXING 25 X 4 MM THK GLASS STRIPS IN JOINTS OF CEMENT CONCRETE FLOORS AS PER SPECIFICATIONS Sq. M 30

48 1.50 50 MM TH APS FLOORING PROVIDING AND LAYING 50 MM TH APS FLOORING WITH IRONNITE TOPPING  AS PER SPECIFICATIONS Sq. M 598

49 1.60 POLISHED KOTA STONE FLOORING PROVIDING AND LAYING POLISHED KOTA STONE FLOORING (MINIMUM 20MM THICK) INCLUDING SUPPLY OF ALL MATERIALS, LEVELLING, FIXING IN POSITION, 
ETC. COMPLETE FOR FLOOR, SKIRTING , STAIRCASE TREADS AND RISERS ETC. COMPLETE AS PER SPECIFICATIONS. Sq. M 120

50 1.70 PVC FLOORING 2MM SUPPLY PROVIDING AND LAYING PVC FLOORING (2MM THICK) INCLUDING SUPPLY OF ALL MATERIALS, SURFACE PREPARATION AS PER SPECIFICATION, LEVELLING, 
FIXING IN POSITION FOR FLOOR, SKIRTING , ETC. COMPLETE AS PER SPECIFICATIONS. Sq. M 30

51 1.80 ACID RESIST TILES IS-4457 PROVIDING AND LAYING ACID RESISTING TILES CONFORMING TO IS-4457 (MINIMUM THICKNESS 7MM) INCLUDING SUPPLY OF ALL MATERIALS, USING 
CHEMICAL RESISTANT MORTARS AS PER IS 4832 , LEVELLING, FIXING IN POSITION FOR FLOOR, SKIRTING , DADO ETC. COMPLETE AS PER SPECIFICATIONS. Sq. M 150

52 1.90 GRANITE TILE WORK WALL LINING 
GRANITE TILE WORK FOR WALL LINING WITH SPECIAL ADHESIVE OVER 12 MM THICK BED OF CEMENT MORTAR 1:3 (1 CEMENT : 3 COARSE SAND), INCLUDING
POINTING IN WHITE CEMENT WITH AN ADMIXTURE OF PIGMENT TO MATCH THE STONE SHADE INCLUDING PATTERN AS APPROVED BY ENGINEER-IN-CHARGE.
25 mm THICK GRANITE STONE (MIRROR POLISHED AND MACHINE CUT EDGE)

Sq. M 62

53 1.10 25MM GRANITE GANG SAW CUT

PROVIDING AND FIXING 25 MM THICK GRANITE GANG SAW CUT, MIRROR POLISHED, PREMOULDED AND PREPOLISHED, MACHINE CUT FOR FLOORS OF
REQUIRED SIZE, APPROVED SHADE, COLOUR AND TEXTURE WITH PATTERN APPROVED BY ENGINEER – IN –CHARGE LAID OVER 20 MM THICK BASE CEMENT
MORTAR 1:4 (1 CEMENT : 4 COARSE SAND), JOINTS TREATED WITH WHITE CEMENT, MIXED WITH MATCHING PIGMENT, EPOXY TOUCH UPS, INCLUDING
RUBBING, CURING, MOULDING AND POLISHING TO EDGES TO GIVE HIGH GLOSS FINISH ETC. COMPLETEIN ALL RESPECT INCLUDING PATTERN AS APPROVED
BY ENGINEER-IN-CHARGE.

Sq. M 46

54 1.11  40MM DHOLPUR BEIGE STONES

PROVIDING AND FIXING 40mm THICK DHOLPUR BEIGE STONES OF SIXES 1M X1 M, APPROVED SAMPLE IN CLADDING / DADO/BANDS/COPINGS/STRIPS/SILLS/ 
SOFFITS / JAMBS IN SPECIFIED SIZES AS PER DRAWING AS PER DRAWING FOR EXTERNAL WALLS/COLUMNS AND WHEREVER SPECIFIED USING 40X40X5MM 
SS ANGLE AND STAINLESS STEEL CLAMPS 5 MM THICK OF GRADE 304 OR APPROVED MAKE, ANCHOR BOLTS / DASH FASTENERS, NECESSARY ADHESIVE FOR 
GROUTING OF CLAMPS IN STONE, MAINTAINING GROOVES IN STONE SLABS  (IF ANY) AS PER THE DRAWING AND FILLIG THE SAME WITH NON-STAINING, NON-
STREAKING SILICON JOINT SEALANTS (ELASTOSIL 355 OF WACKER / DOW CORNING 991 OR APPROVED EQUIVALENT) MATCHING TO THE COLOUR OF THE 
PARENT STONE INCLUDING BACKER ROD, DRILLING, ANCHORING, GROUTING, SCAFFOLDING, EDGE POLISHING, CHAFERING ETC. COMPLETE IN ALL 
RESPECT. (BIDDER SHALL SUBMIT THE DRY CLADDING FIXING DETAILS FOR APPROVAL)

Sq. M 620

N/A IX JOINERY WORKS JOINERY WORKS N/A

55 1.10 ROLLING SHUTTERS IS:6248

SUPPLYING AND FIXING ROLLING SHUTTERS OF APPROVED MAKE AS PER IS:6248,MADE OF REQUIRED SIZE M.S LATHS INTERLOCKED TOGETHER THROUGH 
THEIR ENTIRE LENGTH AND JOINTED TOGETHER AT THE END BY END LOCKS MOUNTED ON SPECIALLY DESIGNED PIPE SHAFT WITH BRACKETS, SIDE GUIDES 
AND ARRANGEMENTS FOR INSIDE AND OUTSIDE LOCKING WITH GEAR OPERATION COMPLETE INCLUDING THE COST OF PROVIDING AND FIXING NECESSARY 
27.5 CM LONG WIRE SPRINGS GRADE NO 2 AND M.S TOP COVER OF REQUIRED THICKNESS FOR ROLLING SHUTTERS AS PER SPECIFICATIONS. THE RATE 
SHALL BE INCLUDED PAINTING AS PER SPECIFICATIONS FOR PAINTING ON STEEL.

Sq. M 21

56 1.20 1.2MM PRESSED DOOR FRAME

SUPPLYING, FABRICATING AND FIXING IN POSITION, PRESSED STEEL FRAMES FOR DOORS MANUFACTURED FROM COMMERCIAL STEEL SHEET 1.2MM THICK 
INCLUDING PROVISION OF HINGES, LOCK JAMBS, BEADS, BRACE TIES WITH 4.00MM PRESSED MILD STEEL WELDED ADJUSTABLE LUGS WITH SPLIT TAIL END, 
MORTAR GUARDS, LOCK STRIKE PLATE, SHOCK ABSORBERS, ETC. AND MS DOOR SHUTTERS CONSISTING OF MS BOX SECTIONS, FLATS, TUBES, SHEETS, 
MESHES ETC., DOUBLE/SINGLE HUNG INCLUDING LUGS, LOCKING ARRANGEMENTS AS PER DRAWING,  HEAVY DUTY FLOOR SPRING,  AND PAINTING AS PER 
SPECIFICATIONS FOR PAINTING ON STEEL, ETC. COMPLETE.  RATE SHALL BE INCLUSIVE OF 5MM THICK (MINIMUM THICKNESS) TOUGHENED GLASS FOR 
300MM X 300MM VISION PANEL.

Sq. M 25
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57 1.30 GLAZED MS WINDOWS 
VENTILATORS

SUPPLYING, FITTING AND FIXING FULLY GLAZED MS WINDOWS AND VENTILATORS OF APPROVED MAKE IN SINGLE OR COMPOSITE UNITS BOTH OPENABLE 
AND FIXED TYPE AS PER IS:1038 AND IS:1361 WITH ALL JOINTS FLUSH BUTT WELDED INCLUDING GLAZING BAR, COUPLING BARS, MULLIONS, TRANSOMS, 
LUGS, MASTIC CEMENT, GLASS PANELS FIXED WITH STANDARD METAL BEADS AND PAINTING AS PER SPECIFICATION FOR PAINTING ON STEEL AND 
INCLUDING ALL OTHER STANDARD FIXTURES LIKE HINGES, PRESSED MS HANDLES AND PEG STAYS ETC., ALL COMPLETE AS PER SPECIFICATIONS, 
DRAWINGS AND DIRECTIONS OF ENGINEER. RATE SHALL BE INCLUSIVE OF 8MM THICK (MINIMUM THICKNESS) TOUGHENED GLASS.

Sq. M 100

58 1.40 PWDR CTD AL GLASE SHTR DOOR

PROVIDING AND FIXING POWDER COATED ALUMINIUM FULLY GLAZED OR PARTLY GLASED SINGLE / DOUBLE SHUTTER DOOR INCLUDING PROVIDING 
NECESSARY HARDWARE, 8 MM THICK (MINIMUM THICKNESS) TOUGHENED GLASS AND FITTINGS, HEAVY DUTY FLOOR SPRING, ETC. COMPLETE AS PER 
DETAILED SPECIFICATIONS AND FOR THE DOORS. WORK ALSO INCLUDES PROVIDING AND FIXING  SUN FILM/ ANTI-REFLECTIVE FILM SAMPLE SHALL BE 
APPROVED BY ENGINEER-IN-CHARGE AND THEN ONLY APPLIED TO THE DOORS, VENTILATORS AND WINDOWS. THE VENDOR SHALL SUBMIT REQUIRED 
WARRANTY CERTIFICATES FROM THE MANUFACTURE.THE FILMS SHALL BE OF APPROVED MANUFACTURERS LIKE LLUMAR, 3M, GARWARE OR EQUIVALENT  , 
ETC. COMPLETE AS PER SPECIFICATIONS.

Sq. M 95

59 1.50 PWDR CTD AL GLASE WIND / 
VENTTR

PROVIDING AND FIXING POWDER COATED ALUMINIUM WINDOW / VENTILATOR INCLUDING PROVIDING NECESSARY HARDWARE INCLUDING 8 MM THICK 
(MINIMUM THICKNESS) TOUGHENED GLASS WITH SUNFILM - OR ALSO INCLUDES PROVIDING AND FIXING  SUN FILM/ ANTI-REFLECTIVE FILM SAMPLE SHALL BE 
APPROVED BY ENGINEER-IN-CHARGE AND THEN ONLY APPLIED TO THE DOORS, VENTILATORS AND WINDOWS. THE VENDOR SHALL SUBMIT REQUIRED 
WARRANTY CERTIFICATES FROM THE MANUFACTURE.THE FILMS SHALL BE OF APPROVED MANUFACTURERS LIKE LLUMAR, 3M, GARWARE OR EQUIVALENT  , 
ETC. COMPLETE AS PER SPECIFICATIONS.

Sq. M 10

60 1.60 PVC  DOORS ACRYLIC MODIFIED
PROVIDING AND LAYING PVC  DOORS MANUFACTURED  FROM ACRYLIC MODIFIED HIGH QUALITY IMPACT RESISTANT WHITE (OR COLOURED AS SPECIFIED) 
UNPLASTICISED POLYVINYL CHLORIDE, REINFORCED, RIGID MULTI-CHAMBER EXTRUSION BY A SUITABLY QUALIFIED FABRICATOR INCLUDING ALL THE 
NECESSARY FIXING ACCESSORIES AS PER SPECIFICATIONS. FRAME SHALL BE MADE IN ALUMINIUM AS PER STANDARD DRAWINGS FOR DOORS.

Sq. M 7

61 1.70 PWDR CTD AL GLASE PARTITION 

PROVIDING AND LAYING POWDER COATED ALUMINIUM FULLY GLAZED PARTITION INCLUDING PROVIDING NECESSARY HARDWARE, 8 MM THICK (MINIMUM 
THICKNESS) TOUGHENED GLASS AND FITTINGSAS PER DIRECTION OF ENGINEER-IN-CHARGE FOR PRIVACY , ETC. COMPLETE AS PER DETAILED 
SPECIFICATIONS AND PRACTICE INCLUDING SUPPLYING AND FIXING OF FROSTING FILMS - THE FROSTING FILMS STICKERS PATTERN, SHAPE AND SAMPLE 
SHALL BE APPROVED BY ENGINEER-IN-CHARGE AND THEN ONLY APPLIED TO THE GLASS PARTITIONS. THE VENDOR SHALL SUBMIT REQUIRED WARRANTY 
CERTIFICATES FROM THE MANUFACTURE. THE FILMS SHALL BE OF APPROVED MANUFACTURERS LIKE LLUMAR/ 3M , WORK COMPLETE IN ALL RESPECT.

Sq. M 80

62 1.80 PWDR CTD AL GLASE WINDOW

PROVIDING AND FIXING POWDER COATED ALUMINIUM WINDOW INCLUDING PROVIDING NECESSARY HARDWARE INCLUDING PROVIDING AND FIXING DOUBLE 
GLAZED HERMETICALLY SEALED GLAZING IN ALUMINIUM WINDOWS, VENTILATORS . WITH 6 MM THICK TOUGHENED GLASS BOTH SIDE, HAVING 12 MM AIR 
GAP, INCLUDING PROVIDING EPDM GASKET, PERFORATED ALUMINIUM SPACERS, DESICCANTS, SEALANT (BOTH PRIMARY AND SECONDARY SEALANT) ETC. 
VLT > 35% SHGC < 0.35, U-value < 1.9 W/sqm K AND AS PER SPECIFICATIONS, DRAWINGS AND DIRECTION OF ENGINEER-IN-CHARGE COMPLETE. . 

Sq. M 99

63 1.90 FIRE CHECK DOORS 2 HR RTNG 
FIRE CHECK DOORS (2 HOUR RATING) WITH CLEAR FIRE RESISTANT GLASS PANES 6MM THICK OF APPROVED BRAND, PROVIDING AND FIXING PANIC BAR / 
LATCH (DOUBLE POINT) FITTED WITH A SINGLE BODY, TRIM LATCH & LOCK ON BACK SIDE OF THE PANIC LATCH OF REPUTED BRAND AND MANUFACTURE TO 
BE APPROVED BY THE ENGINEER- IN- CHARGE, ALL COMPLETE AS PER SPECIFICATIONS.

Sq. M 6

64 1.10 WINDOW BLINDS OF ROLLER TYPE

RPOVIDING AND FIXING WINDOW BLINDS OF ROLLER TYPE INCLUDING ALL THE FIXING ACCESSORIES OF APPROVED MANUFACTURERS LIKE – HUNTER 
DOUGLAS, VISTA , AEROLUX OR EQUIVALENT.  THE FABRIC SHALL BE ENVIRONMENT FRIENDLY AND FIRE RATED.THE HEAD RAIL SHALL BE OF EXTRUDED 
ANODISED HIGH STRENGTH ALUMINUM ALLOY. THE WORK SHALL BE COMPLETED IN ALL RESPECT INCLUDING PROVIDING WARRANTY CERTIFICATES FROM 
THE MANUFACTURER.

Sq. M 12

N/A X WATER PROOFING WORKS WATER PROOFING WORKS N/A

65 1.10 POLYURATHANE WATER-PROOFING 
PROVIDING AND LAYING POLYURATHANE WATER-PROOFING INCLUDING PREPARATION OF SURFACE, PRIME COAT, FINISH COAT , CEMENT SCREED OF 1:2:4 
LAID TO 1:100 SLOPE WITH MINIMUM THICKNESS OF 25MM, PROVIDING VATTA AT THE JUNCTION OF WALL AND WATER-PROOFING, ETC. COMPLETE AS PER 
DRAWINGS AND SPECIFICATIONS. (CONTRACTOR SHALL GIVE GUARANTEE OF 10 YEAQRS FOR THE WORK)

Sq. M 1046

66 1.20 50MM DAMP PROOF COURSE1:2:4 PROVIDING AND LAYING 50MM THICK DAMP PROOF COURSE IN 1:2:4 GRADE CONCRETE INCLUDING MIXING NECESSARY WATER PROOFING COMPOUND, 
ETC. COMPLETE AS PER SPECIFICATIONS. Sq. M 126
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67 1.30 WATER PROOFING TREATMENT

PROVIDING AND LAYING WATER PROOFING TREATMENT IN SUNKEN PORTION OF WCS, BATHROOM ETC., BY APPLYING CEMENT SLURRY MIXED WITH WATER 
PROOFING CEMENT COMPOUND CONSISTING OF APPLYING : A) FIRST LAYER OF SLURRY OF CEMENT @ 0.488 KG/SQM MIXED WITH WATER PROOFING 
CEMENT COMPOUND @ 0.253 KG/SQM. THIS LAYER WILL BE ALLOWED TO AIR CURE FOR 4 HOURS. B) SECOND LAYER OF SLURRY OF CEMENT @ 0.242 
KG/SQM MIXED WITH WATER PROOFING CEMENT COMPOUND @ 0.126 KG/SQM. THIS LAYER WILL BE ALLOWED TO AIR CURE FOR 4 HOURS FOLLOWED WITH 
WATER CURING FOR
48 HOURS. THE RATE INCLUDES PREPARATION OF SURFACE, TREATMENT AND SEALING OF ALL JOINTS, CORNERS, JUNCTIONS OF PIPES AND MASONRY 
WITH POLYMER MIXED SLURRY.

Sq. M 10

N/A XI FENCE AND GATE FENCE AND GATE N/A

68 1.10 MS GATE PER SPEC DRAWING PROVIDING AND FIXING MS GATE AS PER STANDARD DRAWINGS AND SPECIFICATIONS INCLUDING EXCAVATION, FOUNDATION, ALL THE ACCESSORIES 
INCLUDING GUIDE RAIL,HINGES & PAINTING AS PER SPECIFICATION FOR PAINTING FOR STEEL,ETC. COMPLETE AS PER SPECIFICATIONS. Nos. 4

69 1.20 BARBED WIRE FENCE ANGL PST A-1 
IS:278

PROVIDING AND FIXING BARBED WIRE FENCE WITH ANGLE POST : THE GALVANIZED STEEL BARBED WIRE SHALL BE, A-1 CONFORMING TO IS:278. 
GALVANIZED STEEL BARBED WIRE SHALL BE TIED TO THE STRUCTURAL POST WITH WELDED M.S. NIBS OR WITH G.I. WIRE THROUGH HOLES IN THE TIE 
POST. WORK INCLUDES EXCAVATION FOR POSTS, FIXING OF BARBED WIRE WITH ANGLE POST, VERTICAL POST, BRACINGS, FOUNDATION FOR POSTS ETC 
ALL COMPLETE AS PER STANDARD DRAWING AND SPEFICATION. MEASUREMENT SHALL BE DONE BASED ON SURFACE AREA OF BARBED WIRE FENCE. THE 
ANGLE POSTS SHALL BE PAINTED AS PER STRUCTURAL STEEL PAINTING SPECIFICATION.

Sq. M 3000

70 1.30 MS GATE7.5WIDE1.25M WICKET GAT PROVIDING AND FIXING MS GATE  7.5 WIDE WITH  1.25M WICKET GATE AS PERDRAWINGS AND SPECIFICATIONS INCLUDING EXCAVATION, FOUNDATION, ALL 
THE ACCESSORIES INCLUDING GUIDE RAIL,HINGES & PAINTING AS PER SPECIFICATION FOR PAINTING FOR STEEL,ETC. COMPLETE AS PER SPECIFICATIONS. Nos. 1

N/A XII PLUMBING AND DRAINAGE WORKS PLUMBING AND DRAINAGE WORKS N/A

N/A PLUMBING ITEMS AS PER SPEC SUPPLYING, PROVIDING AND LAYING OF ALL THE PLUMBING ITEMS AS PER SPECIFICATIONS AND DRAWINGS FOR THE FOLLOWING ITEMS INCLUDING 
NECESSARY ACCESSORIES, ETC. COMPLETE N/A

71 1.10 WTERCLOSET(EWC)320X380X640ISI

PROVIDING AND FIXING WHITE/COLOUR GLAZED VITREOUS CHINA WALL MOIUNTED  TYPE WATER CLOSET (EWC) OF 320MM X 380MM X 640MM CONFORMING 
TO ISI MARK, OF MAKE HINDWARE / PARRYWARE / CERA / JAQUAR WITH SLOW FALLING SEAT COVER AND LID WITH  'P' TRAP, WITH DUAL FLUSH CONCELAED 
CISTERN OF 6 LITRES PER FULL FLUSH AND 3 LITRES FOR HALF FLUSH OF APPROVED MAKE (HINDWARE/PARRYWARE/CERA/JAQUAR), CP BRASS BAR 
HINGES, SCREWS, BOLTS, RUBBER, BUFFERS,  WITH ALL COMPLETE AS PER DRAWINGS, MANUFACTURER  INSTALLATION METHOD, SPECIFICATIONS AND 
DIRECTIONS OF THE ENGINEER.

Nos. 7

72 1.20 URINAL SIZE 590X390X380MM

PROVIDING AND FIXING WHITE/COLOUR GLAZED VITREOUS STANDING URINAL SIZE 590X390X380MM  WITH WATER INLET FROM TOP SPRAY JET, BUILT IN 
SPREADER , ANTI SPLASH DESIGN MOUNTED ON Z BRACKETS, MAKE OF HINDWARE / CERA / PARRYWARE / JAQUAR WITH ISI MARK IN RANGE OR SINGLY 
WITH PUSH TYPE CP FLUSH VALVE, AND 32MM DIA PVC WASTE PIPE CONCELAED IN WALL UPTO FLOOR, ALL AS PER DIRECTIONS OF THE ENGINEER 
(PARTITIONS EXCLUDED):

Nos. 2

73 1.30 CHINA WASH BASIN
SUPPLYING, FITTING AND FIXING WHITE/COLOUR GLAZED VITREOUS CHINA WASH BASIN – PEDESTAL TYPE WITH MATCHING PEDESTAL OF SIZE 500X400MM 
WITH ISI MARK OF MAKE HINDWARE/PARRYWARE/CERA HAVING SINGLE OR DOUBLE HOLES WITH 32MM CP BRASS WASTE FITTINGS, 32MM CP BRASS 
BOTTLE TRAP, 15MM PVC INLET WATER PIPE CONNECTION, PAINTED CI BRACKETS ETC. ALL COMPLETE

Nos. 1

74 1.40 600X120X5.5MM PLATE GLASS PROVIDING AND FIXING 600 X 120 X 5.5MM THICK PLATE GLASS SHELF WITH CP GUARD RAIL Nos. 1
75 1.50 SOAP TRAYHSW NO 40.010 PROVIDING AND FIXING VITREOUS CHINA WHITE/COLOUR GLAZED SOAP TRAY OF SUPERIOR QUALITY HSW NO. 40.010 OR APPROVED EQUIVALENT Nos. 1
76 1.60 CP BRASS SOAP CONTAINER SUPPLYING AND FIXING CP BRASS SOAP CONTAINER (TILTING TYPE) Nos. 1

77 1.70 TOILET PAPER ROLL HOLDER PROVIDING AND FIXING RECESSED TOILET PAPER ROLL HOLDER INCLUDING ROLLER WHITE/COLOUR GLAZED VITREOUS CHINA, HSW NO. 40.025 OR 
APPROVED EQUIVALENT MAKE Nos. 6

78 1.80 ANODISED ALUMINIUM TOWEL RAIL SUPPLYING, FITTING AND FIXING HEAVY TYPE ANODISED ALUMINIUM TOWEL RAIL WITH BRACKETS OF APPROVED QUALITY FIXED ON WOODEN PLUGS WITH 
CP SCREWS, ALL COMPLETE Nos. 4

79 1.90 100X75 MM HCI FLOOR/NAHANI TRAP PROVIDING AND FIXING 100 X 75 MM HCI FLOOR/NAHANI TRAP WITH CP HINGED HEAVY BRASS GRATING TO BE FIXED IN PCC M15 WITH 20MM DOWN SIZE 
AGGREGATE AND MADE WATER TIGHT Nos. 8
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80 1.10 TRAP 150X100MM
PROVIDING YARD GULLEY TRAP 150X100MM WITH CI GRATING 150 X 150MM AND WATER TIGHT LIGHT WEIGHT CI COVERS CONFORMING TO IS:1726 OF SIZE 
300X300MM INCLUDING HALF-BRICK MASONRY IN CM (1:4) PLASTERED NEATLY WITH CM (1:4) ON BOTH FACES, 100MM THICK PCC BED OF MARK M-10, 
NECESSARY EXCAVATION, COMPLETE AS PER DIRECTION OF THE ENGINEER.

Nos. 2

81 1.11 5.5MM PLATE GLASS MIRROR PROVIDING 5.5MM THICK POLISHED PLATE GLASS MIRROR OF APPROVED MAKE W INCLUDING FIXING TO WALL BY MEANS OF RAWL PLUGS, ALL COMPLETE 
SIZE 600X450MM Nos. 6

82 1.12 PILLAR COCK PRESS/PUSH PROVIDING AND FITTING PILLAR COCK OF PRESS /PUSH TYPE OF ISI MARK OF MAKE HINDWARE / PARRYWARE/CERA/JAQUAR WITH FLOW RATES OF 1 LIRES 
PER CYCLE COMPLETE IN ALL RESPECT. Nos. 5

83 1.13 BIB COCK  HEALTH FAUCET PROVIDING AND FITTING BIB COCK WITH HEALTH FAUCET INCLUDING HOSE OF 2 FT OF MAKE HINDWARE / PARRYWARE/CERA/JAQUAR WITH FLOW RATES 
OF LESS THAN 5.7 LITRES PER MINUTE. Nos. 5

84 1.14 GUN METAL GATE VALVE SUPPLYING, FITTING AND FIXING SUPERIOR QUALITY GUN METAL GATE VALVE (FULL WAY) OF "LEADER" MAKE OR EQUIVALENT APPROVED WITH ISI MARK Nos. 2

85 1.15 15MM CP BRASS STOP COCK PROVIDING AND FITTING 15MM DIA CP BRASS STOP COCK OF SUPERIOR QUALITY OF APPROVED MAKE WITH ISI MARK Nos. 4
86 1.16 FLOOR DRAIN FLOOR DRAIN Nos. 3

N/A 1.17 HCI SOIL AND WASTE PIPE
PROVIDING, FITTING AND LAYING H.C.I. SOIL AND WASTE PIPE INCLUDING VENT PIPE WITH ALL REQUIRED H.C.I. SPECIALS, PLUGS, CLAMPS ETC., OF 
APPROVED MAKE, INCLUDING LEAD CAULKED JOINTS 25MM DEEP, ANTI CORROSIVE PAINT INSIDE AND BOTH SIDES FOR BURIED PIPE, ALL COMPLETE AS 
PER SPECIFICATION AND DIRECTION OF ENGINEER.

N/A

87 a) Cast Iron pipe 75mm Cast Iron pipe 75mm Dia. RM 18
88 b) Cast Iron pipe 100mm Cast Iron pipe 100mm Dia. RM 3
89 c) Cast Iron pipe 150mm Cast Iron pipe 150mm Dia. RM 1.5

N/A 1.18 CPVC PIPES

PROVIDING AND FIXING CHLORINATED POLYVINYL CHLORIDE (CPVC) PIPES, HAVING THERMAL STABILITY FOR HOT & COLD WATER SUPPLY, INCLUDING ALL
CPVC PLAIN & BRASS THREADED FITTINGS, I/C FIXING THE PIPE WITH CLAMPS
AT 1.00 M SPACING. THIS INCLUDES JOINTING OF PIPES & FITTINGS WITH ONE STEP CPVC SOLVENT CEMENT AND THE COST OF CUTTING CHASES AND
MAKING GOOD THE SAME INCLUDING TESTING OF JOINTS COMPLETE AS PER DIRECTION OF ENGINEER IN CHARGE.

N/A

N/A (I) CONCEALED IN WALL (I) CONCEALED IN WALL : WORK, INCLUDING CUTTING CHASES AND MAKING GOOD THE WALLS ETC. N/A
90 15 MM NOMINAL OD PIPE 15 MM NOMINAL OUTER DIA PIPES RM 12
91 20 MM NOMINAL OD PIPE 20 MM NOMINAL OUTER DIA PIPES RM 5
92 25 MM NOMINAL OD PIPE 25 MM NOMINAL OUTER DIA PIPES RM 13
N/A (II) EXPOSED (II) EXPOSED N/A
93 15 MM NOMINAL OD PIPE 15 MM NOMINAL OUTER DIA PIPES RM 30
94 25 MM NOMINAL OD PIPE 25 MM NOMINAL OUTER DIA PIPES RM 30

N/A 1.19 BRICK MASONRY INSP CHAMBR
CONSTRUCTION OF BRICK MASONRY INSPECTION CHAMBER WITH FULL BRICKS, IN CM 1:4, PROVIDED WITH A LIGHT DUTY CI COVERS CONFORMING TO 
IS:1726 NEATLY FINISHED INCLUDING 12MM THICK PLASTERING ON BOTH FACES IN CM 1:6, ROUNDING, FINISHING, EXCAVATION, PCC BEDDING ETC., ALL 
COMPLETE AS PER SPECIFICATIONS AND DRAWINGS.

N/A

95 Int size 600x600x600mm Internal size 600x600x600mm deep Nos. 3

96 1.20 READY MADE SEPTIC TANK SUPPLYING, LAYING READY MADE SEPTIC TANK AS PER STANDARD DRAWING INCLUDNG ALL WORK SUCH AS EXCAVATION, LEVELLING, CONNECTING INLET 
OUTLET PIPES , ETC. COMPLETE Nos. 2

97 1.21 SOAK-PIT 2500MMDIA3000MM
CONSTRUCTION OF SOAK-PIT OF SIZE 2500MM DIA AND 3000MM DEPTH CONFORMING TO IS:2470 (PART-I) AND AS PER DRAWING AND DIRECTIONS OF THE 
ENGINEER, INCLUDING ALL MATERIALS, LABOUR, EXCAVATION, BACKFILLING AND OTHER BYE-WORKS, COMPLETE IN ALL RESPECTS AS PER STANDARD 
DRAWING 

Nos. 2

98 1.22 500 LIT CAPACITY 
SINTEX/EQUIVALENT

PROVIDING AND FIXING 500 LITRE CAPACITY SINTEX OR EQUIVALENT APPROVED HDPE WATER TANK WITH PVC FITTINGS FOR INLET, OUTLET, OVER FLOW, 
SCOUR FLOAT VALVE, CONNECTIONS OF REQUIRED SIZE AND DIA. INCLUDING CONNECTIONS AND HOISTING/FIXING THE SAME TANK ON ROOF AND OTHER 
PLACES AT ALL HEIGHTS WITH ALL BYE-WORKS COMPLETE AS PER MANUFACTURER'S SPECIFICATION AND DIRECTION OF THE ENGINEER. (SUPPORT OF 
TANK ON BRICK/RCC/PCC WILL BE PAID UNDER RELEVENT ITEMS)

Nos. 2

99 1.23 45MM GRANITE BLACK SLAB
PROVIDING AND FIXING 45 MM THICK POLISHED GRANITE (BLACK) SLAB FOR PLATFORM, SERVICE COUNTER ETC. SUPPORTED DIRECTLY OVER 115 THICK 
BRICKWALL IN 1:4 CM, JOINTS FILLED WITH CEMENT WITH MATCHING PIGMENT ETC. COMPLETE,(THE RATE SHALL INCLUDE FOR 115 TH BRICK MASONRY  & 
FINISHED WITH  CM 1:6 SMOOTH PLASTERING, CURING ETC., COMPLETE).

Sq. M 2.6
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100 1.24 20MM GRANITE SLAB
PROVIDING AND FIXING 20 MM THICK POLISHED GRANITE SLAB FOR COUNTER TOP PLATFORM OF APPROVED SHADE FOR OVAL SHAPPED WASH BASIN 
INCLUDING CUTTING THE SLAB OF OVAL SHAPE WITH ALL EXPOSED EDGES ROUNDING AND POLISHED TO THE FULL SATISFACTION OF 
ARCHITECT/ENGINEER.

Sq. M 4.5

101 1.25 940X465X178MM SS SINK PROVIDING & FIXING 940 MM X 465 MM X 178 MM STAINLESS STEEL SINK WITH DRAIN BOARD (AMC STEEL OR EQUIVALENT) COMPLETE WITH ALL BYE-WORKS 
AS PER SPECIFICATION & INSTRUCTION OF THE ENGINEER Nos. 1

102 1.26 WHITE MARBLE STONE SLAB

PROVIDING AND FIXING WHITE MARBLE STONE SLAB OF APPROVED SHADE WITH TABLE RUBBED, EDGES ROUNDED AND POLISHED, OF SIZE 75X50 CM DEEP 
AND 18 MM THICK, FIXED IN URINAL PARTITIONS BY CUTTING A CHASE OF APPROPRIATE WIDTH WITH CHASE CUTTER AND EMBEDDING THE STONE IN THE 
CHASE WITH EPOXY GROUT OR WITH CEMENT CONCRETE 1:2:4 (1 CEMENT : 2 COARSE SAND : 4 GRADED STONE AGGREGATE 6 MM NOMINAL SIZE) AS PER 
DIRECTION OF ENGINEER-IN-CHARGE AND FINISHED SMOOTH.

Sq. M 2

103 1.27 CP PILLAR TAP PROVIDING AND FITTING CP PILLAR TAP OF SUPERIOR QUALITY OF APPROVED MAKE WITH ISI MARK (INCLUDING CONNECTING FLEXIBLE PVC CONNECTING 
PIPE) Nos. 4

N/A XIII ROADS AND PAVING WORKS ROADS AND PAVING WORKS N/A

104 1.10 EARTHWORK IN EXCAVATION

EARTHWORK IN EXCAVATION IN BOX CUTTING FOR ROADS WITH CAMBER, PAVEMENTS ETC.,INCLUDING EXISTING ROAD SURFACE, IN ORDIANARY AND HARD 
SOILS INCLUDING BOULDER STUDDED SOIL IN BOTH DRY AND WET CONDITIONS, PUMPING OR BAILING OUT WATER, AND PROVIDING EXCAVATED EARTH ON 
ERODED PLACES OF EMBANKMENTS, WATERING, COMPACTING WHEREVER REQUIRED AND DISPOSING OF THE UNSERVICEABLE SURPLUS EARTH AT ALL 
LEADS ALL COMPLETE AS PER SPECIFICATIONS AND DIRECTION OF ENGINEER. (THE MEASUREMENT FOR THE PAYMENT SHALL BE FOR THE THEORETICAL 
VOLUME OF CUTTING ONLY WHICH WILL BE THE VOLUME OF THE BLOCK OF EXCAVATION HAVING MAXIMUM BOTTOM DIMENSION OF THE SUB BASE AS PER 
DRAWING). SURPLUS UNSERVICABLE EARTH SHALL BE DISPOSED WITHIN HPCL'S PREMISES OR OUTSIDE AS PER INSTRUCTIONS OF WP/HPCL ENGINEER IN 
CHARGE AT NO EXTRA COST.

Cu. M 5732

105 1.20 MURUM  PI 1 TO 7(LOW PLASTIC)

SUPPLYING AND FILLING MURUM OF APPROVED QUALITY WITH PI OF 1 TO 7(LOW PLASTIC) CONTAINING NOT MORE THAN 20% COHESIVE FINES NAMELY 
CLAY AND MAX. DRY DENSITY OF MATERIAL NOT LESS THAN 1.80 GMS/CC, INCLUDING IDENTIFYING & LOCATING OF BORROW PITS, EXCAVATION AT BORROW 
PITS OUTSIDE PLANT PREMISES; PAYMENT OF ROYALTY TO OWNER OF BORROW PIT, IF APPLICABLE; PAYMENT OF APPLICABLE ROYALTIES, TAXES, ETC TO 
STATUTORY AUTHORITY FOR OPERATING THE BORROW PIT; LOADING AT BORROW PIT END; TRANSPORTATION FROM BORROW PIT TO HPCL PREMISES; 
REMOVING DEBRIS, ORGANIC MATTER, ETC; SPREADING IN LAYERS NOT EXCEEDING 300MM LOOSE DEPTH;DEWATERING DURING COURSE OF FILLING, 
WATERING, COMPACTING TO OBTAIN 95% OF MODIFIED PROCTOR MAXIMUM LABORATORY DRY DENSITY ALL COMPLETE AS PER SPECIFICATIONS AND AS 
DIRECTED AND INSTRUCTED BY WP/HPCL ENGINEER IN CHARGE. MEASUREMENT SHALL BE BASED ON ACTUAL MEASURED COMPACTED VOLUME.

Cu. M 4778

106 1.30 200MM SUB-BASE 2 LAYER

PROVIDING AND LAYING OF 200MM SUB-BASE COMPRISING OF 2 LAYERS OF 100MM THICK(COMPACTED THICKNESS) WATER BOUND MACADAM IN GRADE-I
AGGREGATES INCLUDING COMPACTING THE BASE WITH 10 TON ROLLER, SPRAYING WATER WHENEVER REQUIRED, FILLING THE INTERSTICES AND
BLINDING WITH DRY SAND/MURRUM OR CRUSHED STONE PARTICLES AS SPECIFIED. SINGLE AREA MEASUREMENT SHALL BE CONSIDERED FOR ENTIRE
THICKNESS OF 200MM.

Sq. M 9555

107 1.40 WTR BOUND MACADAM GRDII 75MM

PROVIDING AND LAYING FINAL LAYER OF WATER BOUND MACADAM IN GRADE-II AGGREGATES IN NAMINAL THICKNESS OF 75MM INCLUDING BUILDING-UP OF
NECESSARY LINE & LEVELS, COMPACTING THE BASE WITH 10 TON ROLLER, SPRAYING WATER WHENEVER REQUIRED, FILLING THE INTERSTICES AND
BLINDING WITH DRY SAND/MURRUM OR CRUSHED STONE PARTICLES AS SPECIFIED, PROVIDING NECESARY SLOPES, ETC. COMPLETE AS PER
SPECIFICATIONS AND STANDARD DRAWINGS. 

Sq. M 1840

108 1.50 MACADAM GRDII 75MM COMPACTING 

PROVIDING AND LAYING WATER BOUND MACADAM IN GRADE-II AGGREGATES IN THICKNESS RANGING FROM 75MM TO 150MM INCLUDING COMPACTING THE
BASE WITH 10 TON ROLLER, SPRAYING WATER WHENEVER REQUIRED, FILLING THE INTERSTICES AND BLINDING WITH DRY SAND/MURRUM OR CRUSHED
STONE PARTICLES AS SPECIFIED, PROVIDING NECESARY SLOPES, ETC. COMPLETE AS PER SPECIFICATIONS AND STANDARD DRAWINGS. MEASUREMENT
SHALL BE DONE BASED ON COMPACTED VOLUME OF WBM MEASURED BY AVERAGE SPOT LEVELS AT 1M GRID INTERVALS BEFORE LAYING WBM.

Cu. M 1378

109 1.60 25MM BITUMONIOUS CONCRETE PROVIDING AND LAYING 25MM THICK BITUMONIOUS CONCRETE FOR ROAD SURFACE AS PER MINISTRY OF ROAD TRANSPORT AND HIGHWAY 
SPECIFICATIONS. Sq. M 9186

110 1.70 GRAVEL PAVING 100MM PROVIDING AND LAYING GRAVEL PAVING OF THICKNESS 100MM . Sq. M 92

111 1.80 PVC PIPE SLEEVES OF 150MM 
PROVIDING AND LAYING PVC PIPE SLEEVES OF 150MM DIA. PVC PIPE SHALL CONFORM TO CLASS-I AS PER IS:4985. THE JOINTING OF PIPES SHALL BE DONE 
BY EXPANDING ONE END AFTER HEATING AND USING SOLVENT CEMENT. THEY SHALL BE ENCASED IN CONCRETE AS SHOWN IN STANDARD DRAWINGS 
(ENCASEMENT WORK SHALL BE PAID SEPARATELY UNDER CONCRETE ITEM)

RM 58
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N/A 1.9 CONCRETE PIPES CL NP2 PROVIDING AND LAYING CONCRETE PIPES OF CLASS NP2 -  REINFORCED CONCRETE LIGHT DUTY , NON PRESSURE PIPES INCLUDING EXCAVATION, LAYING 
OF PIPE, ENCASEMENT OF PIPE (AS PER STANDARD DRAWING), JOINTS IN PIPE , ETC. COMPLETE. N/A

112 A) 150 Dia. Pipe 150 Dia. pipe RM 128
113 B) 200 Dia Pipe 200 Dia Pipe RM 230

N/A 1.10  CONCRETE PIPES OF CLASS NP4 PROVIDING AND LAYING CONCRETE PIPES OF CLASS NP4 -  REINFORCED CONCRETE, HEAVY DUTY , NON PRESSURE PIPES INCLUDING EXCAVATION, LAYING 
OF PIPE, ENCASEMENT OF PIPE (AS PER STANDARD DRAWING), JOINTS IN PIPE , ETC. COMPLETE. N/A

114 a) 500 Dia. pipe 500 Dia. pipe RM 15
115 b) 600 Dia. pipe 600 Dia. pipe RM 15
116 c) 1000 Dia pipe 1000 Dia pipe RM 15

117 1.11 CONCRETE INTERLOCKING BLOCK

PROVIDING AND LAYING CONCRETE INTERLOCKING BLOCK IN A VARIETY OF SHAPES LIKE UNIPAVER, DIAMOND, OCTAGONAL, RECTANGULAR AND  SQUARE,  
TO  DESIGN  PAVING  IN  HERRING  BONE  PATTERN  OR  OTHER  APPROVED  PATTERNS  AS  PER  OWNER’S REQUIREMENT. IT SHALL BE AVAILABLE IN 
VARIOUS COLORS. THE PAVER BLOCK THICKNESS SHALL BE 100 MM WITH  A  MINIMUM  COMPRESSIVE  STRENGTH  OF  400  KG  /  CM2. WORK INCLUDES 
PREPARATION OF SUBBASE AND LAYING OF BLOCKS AS PER DETAIL SPECIFICATIONS.

Sq. M 60

118 1.12 BOREWELL OF DIA 150MM PROVIDING AND LAYING BOREWELL OF DIA 150MM HAVING DEPTH OF UP TO 60M INCLUDING BORING, CASING, STRAINER, SUBMERSIBLE PUMP OF 
APPROPRIATE CAPACITY, OTHER NECESSARY NSTALLATIONS, ETC. COMPLETE. Nos. 1

N/A XIV MISCELLENEOUS WORKS MISCELLENEOUS WORKS N/A

119 1.10 ANTI-TERMITE TREATMENT PROVIDING AND APPLYING PRE CONSTRUCTION ANTI-TERMITE TREATMENT FOR BUILDINGS AS PER SPECIFICATIONS. MEASUREMENT SHALL BE DONE 
BASED ON PLINTH AREA OF THE BUILDINGS. Sq. M 1371

120 1.20 RAIN WATER HARVESTING 

RAIN WATER HARVESTING - BOREWELL AND RECHARGE PITS INCLUDING THE FOLLOWING:
1 ) PROVIDING AND LAYING BOREWELL OF DIA 300MM HAVING DEPTH 60M  INCLUDING BORING, CASING, STRAINER,BY SUITABLE METHOD PRESCRIBED IN IS: 
2800 (PART I) OTHER NECESSARY INSTALLATIONS, ETC. COMPLETE.
2) SUPPLYING, FILLING, SPREADING & LEVELING STONE BOULDERS OF SIZE RANGE 5 CM TO 20 CM, IN RECHARGE PIT, IN THE REQUIRED THICKNESS, FOR 
ALL LEADS & LIFTS, ALL COMPLETE AS PER DIRECTION OF ENGINEER-IN-CHARGE.
3) SUPPLYING, FILLING, SPREADING & LEVELING GRAVELS OF SIZE RANGE 5 MM TO 10 MM, IN THE RECHARGE PIT, OVER THE EXISTING LAYER OF BOULDERS, 
IN REQUIRED THICKNESS, FOR ALL LEADS & LIFTS, ALL COMPLETE AS PER DIRECTION OF ENGINEER-IN-CHARGE.
4) SUPPLYING, FILLING, SPREADING & LEVELING COARSE SAND OF SIZE RANGE 1.5 MM TO 2 MM IN RECHARGE PIT, IN REQUIRED THICKNESS OVER GRAVEL 
LAYER, FOR ALL LEADS & LIFTS, ALL COMPLETE AS PER DIRECTION OF ENGINEER -IN-CHARGE.
5) SUPPLYING, ASSEMBLING, LOWERING AND FIXING IN VERTICAL POSITION IN BORE WELL, UNPLASTICIZED PVC MEDIUM WELL CASING (CM) 150 DIA PIPE , 
CONFORMING TO IS: 12818, S ETC. ALL COMPLETE, FOR ALL DEPTHS, AS PER DIRECTION OF ENGINEER -IN-CHARGE

Nos. 1

N/A 1.3 GLAZED STONEWARE PIPES PROVIDING AND LAYING OF GLAZED STONEWARE PIPES AS PER SPECIFICATION N/A
121 150 Dia. pipe 150 Dia. pipe RM 55

122 1.40 HEAT RESIST TERRACE 
TILES300X300X20

PROVIDING AND FIXING HEAT RESISTANT TERRACE TILES (300 MM X 300 MM X 20 MM) WITH SRI (SOLAR REFRACTIVE INDEX) > 78, SOLAR REFLECTION > 0.70 
AND INITIAL EMITTANCE > 0.75 ON WATERPROOF AND SLOPED SURFACE OF TERRACE, LAID ON 20 MM THICK CEMENT SAND MORTAR IN THE RATIO OF 1:4 (1 
CEMENT : 4 COARSE SAND) AND GROUTING THE JOINTS WITH MIX OF WHITE CEMENT & MARBLE POWDER IN RATIO OF 1:1, INCLUDING RUBBING AND
POLISHING OF THE SURFACE UPTO 3 CUTS COMPLETE, INCLUDING PROVIDING SKIRTING UPTO 150 MM HEIGHT ALONG THE PARAPET WALLS IN THE SAME 
MANNER.

Sq. M 736

123 1.50 TOILET CUBICLE/PARTN SYSTEM

PROVIDING AND FIXING TOILET CUBICLE SYSTEM / PARTITION SYSTEM WITH 12MM THICK HIGH PRESSURE LAMINATE DOORS AND PILASTERS FIXED TO 
NYLON COATED ALUMINIUM TOP RAIL INCLUDING NYLON DOORKNOBS WITH OCCUPANCY INDICATOR/NYLON COATED GRAVITY HINGES / COAT HANGERS / 
NYLON COATED ADJUSTABLE FOOT, WORL COMPLETE IN ALL RESPECT. COLOUR OF LAMINATES AS PER APPROVAL FROM ENGINEER-IN-CHARGE. 
MANUFACTURER - MERRINO.

Sq. M 16

124 1.60 CI MANHOLE COVER 500 CI MANHOLE COVER 500 dia Nos. 12
N/A 1.7 PVC PIPE CLAS S1  IS4985 PVC PIPE CLAS S-1 COMPLYING TO IS:4985 N/A
125 150 DIA 150 DIA RM 57.5
N/A 200 DIA 200 DIA RM N/A

MH2145-C000-CI-PRP-0001-0 Page 11 of 16



Frost

  Prepared and issued by:
  WorleyParsons Sea India Pvt. Ltd, Raheja Plaza First Floor, LBS Marg, Ghatkopar (W),  Mumbai – 400086, India Tel: 91-22-67818000 Fax: +91-22-67818080

Project: Rewari Kanpur Pipeline Project
Package: Civil Construction Works at Kanpur
Tender Type: Procurement under Domestic Public CompetitiveBidding
E-TENDER NO.: 12000146-HD-10129

Sr. No. MR Iitem No. 30 Character Description Item Description Unit Quantity

Schedule of Quantities Civil and Electrical BOQ, Kanpur Depot

N/A 1.8 EMERGENCY EXIT SIGNAGES

EMERGENCY EXIT SIGNAGES : SUPPLY AND INSTALLATION OF LASER SIGN BOARDS ON ARCRYLIC SHEET 8 MM THICK AC/DC OPERATED WITH 6 V DRY 
BATTERY FOR 12" X 6" SIZE SIGN BOARDS AND 12 VOLTS DRY BATTERY FOR 18" X 6"  SIZE SIGN BOARDS, SOLID STATE ELECTRONIC CIRCUIT WITH 
OVERCHARGING PROTECTION WITH TRICKLE CHARGING 22 GAUGE STEEL BOX WITH POWDER COATING ON BOTH SIDES. (BATTERY- HITACHI / NATIONAL/ 
SANYO) AS PER SCOPE.

N/A

126 SIZE 12" X 6" SIZE 12" X 6" Nos. 10
127 SIZE 18" X 6" SIZE 18" X 6" Nos. 10

N/A D2
FALSE CEILING AND FALSE 
FLOORING

FALSE CEILING AND FALSE FLOORING N/A

128 1.10 600X600 FALSE CEILING TILES

PROVIDING AND LAYING LAY-IN 600X600 FALSE CEILING TILES WITH 15MM GRID AND 8MM REVEAL INCLUDING PROVIDING AND FIXING OF SUSPENSION 
SYSTEM OF THE SAME MANUFACTURERS, PROVISION FOR ELECTRICAL FITTINGS, SPRINKLER, FIRE ALARMS, PA SPEAKERS AND HVAC DUCTS, ETC. 
COMPLETE AS PER DRAWINGS AND SPECIFICATIONS AND AS PER MANUFACTURER'S SPECIFICATIONS. MANUFACTURERES - LUXALON OF HUNTERDOUGLAS 
OR ARMSTRONG.

Sq. M 569

129 1.20 FALSE FLOOR - USG OR EQU

PROVIDING AND LAYING FALSE FLOOR (USG OR APPROVED EQUIVALENT) INCLUDING GI STUDS, CHANNEL STRINGERS AND ALL OTHER FIXING 
ACCESSORIES REQUIRED AS PER MANUFACTURER'S STANDARDS. FLOOR PANEL OF 610 MM X 610 MM IN GENERAL 35 MM THICKNESS MAKE OF UNVINIARD 
THREE LAYER FLAT PRESSED TEAK WOOD PARTICLE BOARD.  FINISHED ON THE UNDERNEATH SIDE WITH 0.05 MM AL FOIL FINISHED ON THE TOP WITH AT 
LEAST 2MM THICK ANTISTATIC TYPE PVC TILE (HIGH PRESSURE LAMINATE).

Sq. M 184
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N/A This MTO shall be referred in addition to the specifications as listed below: N/A
N/A 1) Electrical scope of work for Building contractor (Doc. No. MH2145-C000-EL-REQ-0008) N/A
N/A 2) Specification for Electrical Bulk items (Doc. No. MH2145-C000-EL-SPC-0022) N/A
N/A 3) Specification for Electrical installation (Doc. No. MH2145-C000-EL-SPC-0023) N/A
N/A 4) Specification for Field inspection, testing and commissioning of Electrical installation (Doc. No. MH2145-C000-EL-SPC-0024) N/A
N/A Detail description of scope shall be as described in above documents and as detailed with each equipment as listed below. N/A

N/A
• Ingress protection shall be IP65 as specified. In case of unavailaibility, IP 55 shall be provided.
• All Light fittings, fans etc. shall be energy conserving type- Minimum 4 star rating.
• Wire should have IEE cable rating.

N/A

N/A 1
Indoor type light fixtures (Normal Supply)
(With All Accessories for Safe & standard Installation)

N/A

130 1.1 14W LEDWhite light down ligh 14W, LED, White light, down lighter, suitable for recess mounting, with diffuser and complete electronic driver set,  and all other accessories (equivalent type, Iris LED) Nos. 4

131 1.2 1x20W LEDWhite light linear 1x20W, LED, White light, linear, suitable for suspended mounting, with opal acrylic cover complete electronic driver set and all other accessories (equivalent type, WCF 51) Nos. 4

132 1.3 2x20W LEDWhite light 2x20W, LED, White light, linear, suitable for surface mounting, with complete electronic driver set and all other accessories, IP 65 (equivalent type, Capsule WIF 83) Nos. 19

133 1.4 2x20W LEDWhite light 2x20W, LED, White light, linear, suitable for wall/column mounting, with complete electronic driver set and all other accessories, IP 65 (equivalent type, Capsule WIF 83) Nos. 6

134 1.5 2x20W LEDWhite light 2x20W, LED, White light, linear, suitable for suspended mounting, with complete electronic driver set and all other accessories, IP 65 (equivalent type, Capsule WIF 83) Nos. 20

135 1.6 36x1W LEDWhite light 36x1W, LED, White light, suitable for recess mounting, with complete electronic driver set and all other accessories, (equivalent type, CRES LED LM 11) Nos. 65
136 1.8 FLP2x40W fluornt tube Flame proof 2x40W fluorescent tube light luminaire (CGL EXTL 240), IP 65 Nos. 12

137 1.9 1x6W LED White light 1x6W, LED, White light, down lighter, suitable for surface mounting, with diffuser and complete electronic driver set,  and all other accessories (equivalent type, Play LED LD 
51) Nos. 12

138 1.1 14W LED White light 14W, LED, White light, down lighter, suitable for recess mounting, with diffuser and complete electronic driver set,  and all other accessories (equivalent type, Iris LED), With 
Battery pack (1 hr backup) Nos. 4

N/A 2.00 Light fixtures Emergency Light fixtures (Emergency Supply)
(With All Accessories for Safe & standard Installation)

N/A

139 2.1 1x20W LED White light 1x20W, LED, White light, linear, suitable for suspended mounting, with opal acrylic cover complete electronic driver set and all oher accessories (equivalent type, WCF 51), 
With Battery pack (1 hr backup) Nos. 4

140 2.2 2x20W LED White light 2x20W, LED, White light, linear, suitable for suspended mounting, with complete electronic driver set and all other accessories, IP 65 (equivalent type, Capsule WIF 83) Nos. 3

141 2.3 2x20W LED White light 2x20W, LED, White light, linear, suitable for suspended mounting, with complete electronic driver set and all oher accessories, IP 65 (equivalent type, Capsule WIF 83), With 
Battery pack (1 hr backup) Nos. 3

142 2.4 2x20W LED White light 2x20W, LED, White light, linear, suitable for surface mounting, with complete electronic driver set and all oher accessories, IP 65 (equivalent type, Capsule WIF 83) Nos. 7

143 2.5 2x20W LED White light 2x20W, LED, White light, linear, suitable for surface mounting, with complete electronic driver set and all other accessories, IP 65 (equivalent type, Capsule WIF 83), With 
Battery pack (1 hr backup) Nos. 4

144 2.6 36x1W LED White light 36x1W, LED, White light, suitable for recess mounting, with complete electronic driver set and all other accessories, (equivalent type, CRES LED LM 11) Nos. 15

145 2.7 36x1W LED White light 36x1W, LED, White light, suitable for recess mounting, with complete electronic driver set and all other accessories, (equivalent type, CRES LED LM 11), With Battery pack (1 
hr backup) Nos. 6

146 2.9 FLP 2x40W fluorent tube Flame proof 2x40W fluorescent tube light luminaire (CGL EXTL 240), IP 65,  With Battery pack (1 hr backup) Nos. 5

ELECTRICAL WORK (SUPPLY, INSTALLATION, TESTING AND COMMISSIONING)

MH2145-C000-CI-PRP-0001-0 Page 13 of 16



Frost

  Prepared and issued by:
  WorleyParsons Sea India Pvt. Ltd, Raheja Plaza First Floor, LBS Marg, Ghatkopar (W),  Mumbai – 400086, India Tel: 91-22-67818000 Fax: +91-22-67818080

Project: Rewari Kanpur Pipeline Project
Package: Civil Construction Works at Kanpur
Tender Type: Procurement under Domestic Public CompetitiveBidding
E-TENDER NO.: 12000146-HD-10129
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Schedule of Quantities Civil and Electrical BOQ, Kanpur Depot

147 2.1 1x46W LED white light 1x46W, LED, white light, street light, suitable for outdoor mounting, with complete electronic driver set and all other accessories, IP 65 (equivalent type, Cruz LED LR 21) Nos. 14

N/A 3.00 Light fixtures DC Critical
Light fixtures (DC Critical)
(With All Accessories for Safe & standard Installation)

N/A

148 3.10 1x8W Compact fluorescent 1x8W Compact fluorescent Exit light fixture with battery pack (1 hr. battery backup) Nos. 23
149 3.20 1x8W Compact fluorescent 1x8W Compact fluorescent Exit light fixture with battery pack (1 hr. battery backup) (FLP type) Nos. 2

N/A 4.00 Exhaust Fan
Exhaust Fan
(With All Accessories for Safe & standard Installation)

N/A

150 4.10 Exhaust Fan, 1 ph.,230V,90W Exhaust Fan, 1 ph.,230V,90W Totally enclosed efficient heavy duty motor, rigid frame with rubber mounting for silent operation ,epoxy powder coating confirming to IS. Nos. 16

151 4.20 FLP Exhaust Fan, 1 ph.,230V,90W Flame proof Exhaust Fan, 1 ph.,230V,90W Totally enclosed efficient heavy duty motor, rigid frame with rubber mounting for silent operation ,epoxy powder coating confirming to 
IS. Nos. 4

N/A 5.00  Convenient small power switches
 Convenient small power receptacles and switches
(With All Accessories for Safe & standard Installation)

N/A

152 5.10 240V, 5/15A 2P+E receptacles 240V, 5/15A 2P+E receptacles outlet with Switch & earth connection, decorative type Nos. 68
153 5.20 240V, 5/15A 2P+E receptacles 240V, 5/15A 2P+E receptacles outlet with Switch & earth connection, industrial type, IP 65 Nos. 4

154 5.30 240V,5A,Oneway single ple  switch 240V,5A,Oneway single pole  switch (Decorative type) Nos. 59

155 5.40 2 Module plastic front plate 2 Module plastic front plate with flush box Nos. 22
156 5.50 4 Module plastic front plate 4 Module plastic front plate with flush box Nos. 41
157 5.60 6 Module plastic front plate 6 Module plastic front plate with flush box Nos. 9
158 5.70 8 Module plastic front plate 8 Module plastic front plate with flush box Nos. 3
159 5.80 12 Module plastic front plate 12 Module plastic front plate with flush box Nos. 5

160 5.90 3pin 3wire 240V 32A industri 3-pin, 3 wire, 240V, 32A industrial type, 1- phase receptacles with earth connection & 32 A Single pole MCB mounted in MS painted enclosure with glands and lugs. IP65. Nos. 2

161 5.1 FLP240V 5/15A 2P+E receptacl Flameproof type 240V, 5/15A 2P+E receptacles outlet with Switch & earth connection (FLP) with FLP glands and lugs. Temperature class shall be T3. IP 65. Nos. 4

N/A 6.00 Welding power receptacles Welding power receptacles
(With All Accessories for Safe & standard Installation)

N/A

N/A 7.00  Lighting distribution panel  Lighting distribution panel (LDP)
(With All Accessories for Safe & standard Installation)

N/A

162 7.20 415 V, TPN, Single front, 18 w 415 V, TPN, Single front, 18 ways lighting Panel with 1 no. 125A TPN ELCB+MCB as incomer and 16A SPN MCB as outgoing  feeder, IP 42 Nos. 1
163 7.40 415 V, TPN, Single front, 12 w 415 V, TPN, Single front, 12 ways lighting Panel with 1 no. 63A TPN ELCB+MCB as incomer and 16A SPN MCB as outgoing  feeder, IP 42 Nos. 3

N/A 8.00 Emergency lighting dist Emergency lighting distribution panel (ELDP)
(With All Accessories for Safe & standard Installation)

N/A

164 8.10 415 V TPN Single front 9 wa 415 V, TPN, Single front, 9 ways lighting Panel with 1 no. 63A TPN ELCB+MCB as incomer and 16A SPN MCB as outgoing  feeder, IP 42 Nos. 1
165 8.20 415 V TPN Single front 12 wa 415 V, TPN, Single front, 12 ways lighting Panel with 1 no. 63A TPN ELCB+MCB as incomer and 16A SPN MCB as outgoing  feeder (FLP), IP 42 Nos. 3

N/A 9.00 Power distribution panel
Power distribution panel (PDP)
(With All Accessories for Safe & standard Installation)

N/A

166 9.2 415VTPNSingle front 9 wa 415V,TPN,Single front 9 way with 63 A TPN ELCB+MCB as incomer and 20A SPN  MCB as outgoing feeder. , IP 42 Nos. 3
167 9.4 415V TPNSingle front 12 wa 415V,TPN,Single front 12 way with 63 A TPN ELCB+MCB as incomer and 20A SPN  MCB as outgoing feeder. IP 42 Nos. 1

N/A 10.00 Point wiring
Point wiring
(With All Accessories for Safe & standard Installation)

N/A
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N/A Indoor Lighting and Convenience

Supply and install of Indoor Lighting and Convenience receptacles wiring with 1100 V grade, PVC insulated, single core, fire resistant low smoke, stranded Copper flexible wire 
run inside Medium duty 25 mm dia GI conduit with necessary coupling bends and junction boxes laid in false ceiling/ concealed/ wall clamped from Local switch board/ MCB DB 
to respective light fittings, plug point, exhaust fan, ceiling fan, etc as follows excluding switches sockets etc. For false ceiling concealed conduit wiring shall be used below false 
ceiling and surface conduit wiring shall be used above false ceiling.

N/A

168 10.1 Wiring   3 runs 1Cx2.5sqmm Wiring with  3 runs of 1C x  2.5 sq mm multi stranded wire ( for Lighting) m. 4210
169 10.2 Wiring 3 runs 1Cx4sqmm Wiring with  3 runs of 1C x  4 sq mm multi stranded wire (for Convenience Receptacles) m. 3360
170 10.3 GI Condut Cl-A Heavy duty25mm GI Conduits, Class A Heavy duty 25mm dia m. 1250
171 10.4 GI pull boxes GI pull boxes Nos. 250
172 10.5 PVC pull boxes PVC pull boxes Nos. 100
173 10.6 PVC Cond CL A Heavy duty25mm PVC Conduits, Class A Heavy duty 25mm dia m. 600

N/A 11.00 Ceiling Fan
Ceiling Fan
(With All Accessories for Safe & standard Installation)

N/A

174 11.10 Ceiling Fan1 ph230V56" Ceiling Fan, 1 ph.,230V,56" sweep Nos. 7
175 11.20 CelingFan controller electronic Celing Fan controller, electronic type Nos. 7
176 11.30 FLPCeilingFan1 ph230V56"contr Flame Proof Ceiling Fan, 1 ph.,230V,56" sweep, with FLP controller Nos. 1

N/A 12.00 Lightining Protection Material
Lightining Protection Material
(With All Accessories for Safe & standard Installation)

N/A

177 12.2 25x3 mm GI STRIP 25x3 mm GI STRIP m. 610
178 12.3 Down Conductor test links Down Conductor with test links Nos. 10
179 12.4 Welding connection Welding connection Nos. 30
180 12.5 Lightining Electrode Lightining Electrode Nos. 10

N/A 13.00 Cable tray Cable tray
(With All Accessories for Safe & standard Installation)

N/A

181 13.10 150 mm Cable Tray GI, 1.5mm 150 mm Cable Tray GI, 1.5mm thick, perforated cable tray with accessories m. 20

N/A 14.00 Junction Box
Junction Box
(With All Accessories for Safe & standard Installation)

N/A

182 14.1 4WayJB2 Blanking Plugs Ind 4 Way Junction BOX with 2 Blanking Plugs ( Indoor) with glands and lugs, IP 65 Nos. 240
183 14.2 4Way JB 2 Blanking Plugs WP 4 Way Junction BOX with 2 Blanking Plugs (Weather Proof) with glands and lugs, IP 65 Nos. 31
184 14.3 4Way JB 2 Blanking Plugs FLP 4 Way Junction BOX with 2 Blanking Plugs (Flame Proof) with FLP glands and lugs , IP 65 Nos. 10
N/A 15.00 Cables (1100V grade) Cables (1100V grade) N/A
185 15.10 3Cx2.5sqmm Cu cable armoured 3Cx2.5 sq.mm copper cable, armoured, PVC insulated (lighting) mtr 120
186 15.10 3Cx4 sq.mm Cu cable armoured 3Cx4 sq.mm copper cable, armoured, PVC insulated (receptacles) mtr 100
187 16.00 Steel support panel Steel (support for panels, fittings, trays etc.) tons 0.6

N/A 17.00 Glands
Glands
(With All Accessories for Safe & standard Installation)

N/A

188 17.60 3/4"ET Ni Plt brass Gland 3/4 " ET nickel plated brass type double compression industrial Nos. 100
189 17.70 1" ET Ni Plt brass Gland 1 " ET nickel plated brass type double compression industrial Nos. 25
190 17.80 1 1/4" ET Ni Plt brass Gland 1 1/4 " ET nickel plated brass type double compression industrial Nos. 8
191 17.90 1 1/2" ET Ni  Plt brass Gland 1 1/2 " ET nickel plated brass type double compression industrial Nos. 8
192 17.1 2" ET Ni Plt brass Gland 2 " ET nickel plated brass type double compression industrial Nos. 8

N/A 18.00 Reducers
Reducers
(With All Accessories for Safe & standard Installation)

N/A

193 18.60 1”- ¾” Ni Plt brass reducer 1” -  ¾”  nickel plated brass reducer / expander  industrial Nos. 8
194 18.70 1¼”-¾” Ni Plt  brass reducer 1¼” - ¾” nickel plated brass reducer / expander  industrial Nos. 8
195 18.80 1½”- 1"Ni Plt  brass reducer 1½” - 1" nickel plated brass reducer / expander  industrial Nos. 8
196 18.90 1½”-1¼”Ni Plt  brass reducer 1½” -1¼” nickel plated brass reducer / expander  industrial Nos. 8
197 18.1 2”-1½”Ni Plt  brass reducer 2” - 1½” nickel plated brass reducer / expander  industrial Nos. 8

MH2145-C000-CI-PRP-0001-0 Page 15 of 16



Frost

  Prepared and issued by:
  WorleyParsons Sea India Pvt. Ltd, Raheja Plaza First Floor, LBS Marg, Ghatkopar (W),  Mumbai – 400086, India Tel: 91-22-67818000 Fax: +91-22-67818080

Project: Rewari Kanpur Pipeline Project
Package: Civil Construction Works at Kanpur
Tender Type: Procurement under Domestic Public CompetitiveBidding
E-TENDER NO.: 12000146-HD-10129

Sr. No. MR Iitem No. 30 Character Description Item Description Unit Quantity

Schedule of Quantities Civil and Electrical BOQ, Kanpur Depot

N/A 19.00 IT infrastructure
IT infrastructure
(With All Accessories for Safe & standard Installation)

N/A

198 19.10 UTP CAT6 cable UTP CAT6 cable mtrs 250
199 19.20 RJ 45 connector LAN RJ 45 connector for LAN Nos. 22
200 19.30 RJ 11 connector Telephone RJ 11 connector for Telephone Nos. 23
201 19.40 22AWG 2pair voice cable 22AWG 2 pair voice cable mtrs 250
202 19.50 Dual port face plate Dual port face plate Nos. 22
203 19.60 Receptavle box RJ45 RJ11 c Receptavle boxes for RJ45 and RJ11 connector Nos. 22
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Delivery Schedule 
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COMPLETION SCHEDULE/ CONTRACTUAL DELIVERY DATE 

 
 
 

LOCATION DESCRIPTION COMPLETION PERIOD 

 HPCL 
Kanpur 

Terminal 
 

Completion of Contracted job as per SOR & 
Scope of Works except finishing items as 
detailed below. 
 

8 months from Date of 
F.O.A. 

Selected Finishing items:  
 
a) Application of Last Coat of Painting for Buildings 
and Structures: 
b) Dense Bituminous Macadam and Dense 
Bituminous Concrete along with leveling WBM 
c) Fixing of Exit Signage 
d) Fixing of False Ceiling including fixing of Light 
Fixtures and False Flooring. 

12 Months from Date of 
FOA or 2 months from date 
of Advice for activity from 
WORLEYPARSONS/HPCL 
whichever is earlier. 

 
 

Note: The entire Scope of Work enumerated in the tender shall be completed within 12 
(TWELVE) Months from the date of issue of FOA.  

 
 

 
 
 
 
 
 

STAMP & SIGNATURE OF BIDDER 
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HPCL Terminal Address:- 
 

 

KANPUR 

Hindustan Petroleum Corporation Ltd. 

3rd Floor, 123/788 G-1 Plot No. 52-T/15 

Factory Area, Fazalganj  

Kanpur – 208012 

 

Contact Person: Mr. Mohit Krishna 

Contact no: +91-8004922654. 
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CHAPTER 7 
 
 

 

AGREED TERMS & CONDITIONS 

(A T & C)  

 
 



                                                                                                      
  

 

SR. 
NO 

DESCRIPTION BIDDER'S CONFIRMATION 

1 Confirm Your Offer is in complete compliance with 
the scope of supplies as specified in the Bid 
document 

 

2 Confirm you have quoted your prices strictly in the 
applicable Price schedule format (enclosed with 
the Bid document) along with Unit and Total 
Prices 

 

3 INSPECTION : 
Confirm your quoted prices are inclusive of all 
testing and inspection requirements as specified 
in the Bid document. However, in addition to 
Bidder’s own inspection, goods and services will 
be subject to inspection (stage wise and final as 
specified in MR) by Owner/Owner’s Consultant for 
which no extra charges shall be payable by 
Owner, since all travel, personal and incidental 
expenses of Owner’s inspectors shall be borne by 
Owner/owners’ consultant.  

 

4 Confirm acceptance / compliance with the 
following conditions /clauses of the Bid document  
(i)    Confirm price basis of your offer is strictly in 

accordance with Cl. nos 1 and 2 of Chapter-
4. 

 
(ii)  Confirm You have furnished Bid security 

(Bank Guarantee) for the requisite amount 
in the required format as per terms of Bid 
document 

 
(iii)  Confirm that You shall furnish Contract 

Performance Bank Guarantee 
(Performance Security) as per terms of Bid 
document. 

 
(iv)   Confirm your Firm delivery period shall be 

strictly as per requirement specified in the 
Bid Document. 

 
(v)    Confirm that Your offer will remain Valid for 

acceptance for a period of 120 DAYS from 
the Bid due date or extended due date (if 
the same is extended). 

 
(vi)  Confirm that the quoted prices shall remain 

FIRM AND FIXED till complete execution of 
Order 

 
 
(viii) Confirm that the Force Majeure shall be as 

per General Purchase Conditions 
 
(ix) Confirm acceptance of Price Reduction for 

delay in delivery as per Chapter-3 of Bid 
document. 

 
(x)  Confirm total acceptance to Payment Terms 

as per  Chapter-4 Special Conditions of 
Contract 

 
xi)  Arbitration clause shall be as per General 

Terms & Conditions of works contract 
xii)  Confirm that Defect Liability period shall be as 

per Bid Document 
 

 

5 Confirm Terms related to Taxes and Duties shall 
be as per Provisions of Bid document  
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Bidder to confirm that rate of Service Tax has 
been considered over total PO amount for 
abatement in Service Tax as per Clause No.11.15 
& 11.16 of ITB and accordingly service tax has 
been filled in the price schedule. 

6 All correspondence must be in English Language 
Only 

 

7 Please confirm that you have not been banned or 
delisted by any Government or Quasi Government 
agencies or PSUs. If you have been banned, then 
this fact must clearly be stated. This does not 
necessarily be cause for disqualification. 
However, if this declaration is not furnished the 
Bid shall be rejected as non-responsive. 

 

8 Please confirm that you have filed in, signed and 
attached the enclosed “Proforma of Declaration of 
Black Listing/Holiday Listing” along with your Un-
priced offer. 

 

9 Owner reserves the right to make any changes in 
the terms and conditions of Bid document. 
Confirm 

 

10 The Bidder is required to state whether any of the 
Director's Bidder is a relative of any Director of 
Owner or the Bidder is a firm in which any Director 
of Owner or his relative is a partner.

 

11 (a) Confirm acceptance in Toto of the Terms and 
Conditions contained in the Bid document 
 
  (i) Instructions to Bidders.  
  (ii) Special Conditions of Contract 
  (ii) General  conditions of Works contract 
 
  (iii) All other commercial documents / 

attachments / Chapters of the Bid document 
 
(b) In case of reservations, confirm that clause 

wise comments have been specified as 
annexure to this format. 

 
(c) All the terms and conditions have been 

indicated in this format (including Annexure, if 
any) and have been repeated in the Bid 
elsewhere. It is noted that terms and 
conditions indicated elsewhere including any 
printed terms and conditions shall not be 
considered by the owner 

 

 

12 Bidder shall furnish details of the Concurrent 
Commitment with their schedule / expected 
completion dates. 

 

13 Furnish Financial Turnover figures of last 3 years 
of Bidder / manufacturer and or trading company 
(house) whichever is applicable 
                      

TURNOVER 
2011-2012 (2011) 
2010-2011 (2010) 

2009 - 2010 (2009) 
 
In support of above Bidder shall enclose copies of 
its published Annual reports of preceding 3 years. 
Confirm compliance. 

 

14 There will be no free issue material from Owner. 
The value of free issue material shall be “Nil” for 
the purpose of Service Tax calculation. 
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AGREED TERMS AND CONDITIONS 

This questionnaire duly filled shall be returned along with each copy of Un-priced Bid. Clauses 

confirmed hereunder should not be repeated in the Bid. ALL THE COMMERCIAL TERMS AND 

CONDITIONS SHOULD BE INDICATED IN THIS FORMAT ONLY. IF REQUIRED DETAILS 

INCLUDING DEVIATION TO GPC, IF ANY, SHOULD BE INDICATED AS AN ANNEXURE TO 

THIS FORMAT. 

 

In view of the rejection clause no. 16.0 of Chapter-2 , will be strictly adhered to, Bidders are 

advised  to comply to the terms and conditions of the Bid document in the First Instance itself. 

 

 

 

 

BIDDERS NAME : 

ADDRESS  : 

 

 

 

SIGNATURE & SEAL : 

 
 
FAX NO.                             TEL NO.                      EMAIL:           
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CHAPTER 8 
TECHNICAL PART 

 
SOW No: MH2145-C000-CI-SOW-0004-0 
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Chapter 9 

 
Proforma & Annexures  



 

Document No. : MH2145-C000-PS-RFQ-0033 Page   163 of 193 

 

1 ANNUAL TURNOVER STATEMENT (To be filled and uploaded) 

2 BIDDER'S GENERAL INFORMATION (To be filled and uploaded) 

3 INTEGRITY PACT, IF APPLICABLE (To be filled and uploaded) 

4 BID SECURITY FORM (To be filled and uploaded) 

5 BANK GUARANTEE FOR PERFORMANCE GUARANTEE 

6 ADVICE FROM SUPPLIER/CONTRACTOR FOR E-PAYMENT (To be filled and 
            uploaded) 

7 CIF DETAILS (To be filled and uploaded) 

8 DECLARATION (To be filled and uploaded) 
 
9 UNDERTAKING (CORPORATE/ NON-CORPORATE ENTITY) 

10 BID FORM (To be filled and uploaded) 

11 UNDERTAKING OF ADEQUATE CAPACITY (To be filled and uploaded) 

12 NSIC CERTIFICATION DETAILS 

13        BUSINESS RULES FOR REVERSE AUCTION 
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ANNEXURE — l 

ANNUAL TURNOVER STATEMENT 

The Bidder shall indicate herein his annual turnover during preceding 3 years based on the 
audited balance sheet/profit & loss account statement. 

Financial Year Annual Turnover 
(Rs.) 

Net Worth 
(Rs.) 

2009-2010   
2010-2011   
2011-2012    

 
NOTE:  
Copies of audited balance sheets with Profit & Loss account statement for last 3 years are 
enclosed along with the bid. 
 

1. Bidder shall work out Net worth on following basis: Net Worth : Reserve + Capital - 
 Accumulated loss 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Document No. : MH2145-C000-PS-RFQ-0033 Page   165 of 193 

 
ANNEXURE-2 

 
BIDDER’S GENERAL INFORMATION 

 
          Bid Document No. ………………………………………………………………  
    
 To 
         Hindustan Petroleum Corporation Limited 
 
 

1.1 Bidder Name  
____________________________ 

 
1.2    Number of Years in Operation:     

   ____________________________________ 
 

1.3 Registered Address  __________________________________________ 
 
 __________________________________________ 
 

          
1.4 Operation Address 
 if different from above:  
               ___________________________________________  
 
1.5 Telephone Number  __________________________________________   
  (Country code) (Area Code)      (Tel. Number)   
 
1.6 E-mail address & Web Site __________________________________________  
 
1.7 Telefax Number      
 __________________________________________  
 (Country Code)    (Area Code)    (Tel. Number)  
 
1.8 ISO Certification, if any  (if yes, please furnish details) 

 
 
 
 

Stamp and Signature of Bidder 
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ANNEXURE - 3 
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                                                                                  ANNEXURE-4  
 

         BANK GUARANTEE IN LIEU OF EARNEST MONEY 
(On Non-Judicial stamp paper of appropriate value) 

TO: 
Hindustan Petroleum Corporation Ltd., 
8th Floor, North Tower, SCOPE Minar, 
Laxmi Nagar District centre, Delhi-110092 

IN CONSIDERATION OF MESSRS. HINDUSTAN PETROLEUM CORPORATION LIMITED 
a Government of India Company registered under the Companies Act, 1956, having its 
registered office at 17, Jamshedji Tata Road, Bombay-20 (herein after called "the 
Corporation" which expression shall include its successor in business and assigns)issued a 
tender on Messrs.                    a  partnership firm/sole proprietor 
business/a company registered under the Companies A ct, 1956 having its office at 
(hereinafter called "the Tenderer" which expression shall include its executors, 
administrators and assigns) against Tender no dated   (hereinafter called 
'the tender' which expression shall include any amendments/ alterations to 'the tender' 
issued by "the Corporation") for the supply of goods to/execution of services for "the 
Corporation" and "the Corporation" having agreed not to insist upon immediate payment of 
Earnest Money for the fulfillment of the said tender in terms thereof on production of an 
a c cep tab l e  Bank  Guaran tee  f o r  an  amount  o f  R s  (Rupees  on l y ) .  

1 .        We,  ....................  Bank having office at  ..........................................  Bombay 
(hereinafter referred to as "the Bank" which expression shall include its 
successors and assigns) at the request and on behalf of "the Tenderer" 
hereby agree to pay to the Corporation without any demur  
on first demand an amount not exceeding  
Rs .......................................................................................................... (Rupees 
 .......................  only)against any loss or damage, costs, charges and expenses 
caused to or suffered by "the Corporation" by reason of non-performance and 
fulfillment or for any breach on the part of "the Tenderer" of any of the terms and 
conditions of the said 'tender'. 

2 .  W e ,  . . . . . . . . . .   Bank further agree that "the Corporation" shall be sole 
Judge whether the said 'Tenderer' has failed to perform or fulfill the said 'tender' in 
terms thereof or committed breach of any of the terms and conditions of 'the order' 
and the extent of loss, damage, cost, charges and expenses suffered or incurred or 
would be suffered or incurred by "the Corporation" on account thereof and we waive 
in favour of "the Corporation" all the rights and defences to which we as guarantors 
and/or "the Tenderer" maybe entitled to. 

3 .  W e ,  . . . . . . . .   Bank further agree that the amount demanded by "the 
Corporation" as such shall be final and binding on "the Bank" as to "the Bank" 's 
liability to pay and the amount demanded and "the Bank" to undertake to pay "the 
Corporation" the amount so demanded on first demand and without any demur 
notwithstanding any dispute raised by "the Tenderer" or any suit or other legal 
proceedings including arbitration pending before any court, tribunal or arbitrator 
relating thereto, our liability under this guarantee being absolute and unconditional. 

4 .  We, .................................. Bank further agree with "the Corporation" that "the 
Corporation" shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the 
said 'tender'/or to extend time of performance by "the Tenderer" from time to time or 
to postpone for any time to time any of the powers exercisable by "the Corporation" 
against "the Tenderer" and to forbear to enforce any of the terms and conditions 
relating to "the tender" and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to "the Tenderer" or for any for be arance, 
act or ommission on the part of "the Corporation" or any indulgence by "the 
Corporation" to "the tenderer" or by any such matter or things whatsoever which 
under the law relating to sureties would but for this provision have the effect of relieving 
us. 

5. NOTWITHSTANDING anything hereinbefore contained, our liability under this 
G u a r a n t e e  i s  r e s t r i c t e d  t o  R s .    ( R u p e e s   o n l y ) .  O u r  
liability under this guarantee shall remain in force until expiration of six months from the due 
date of opening of the said 'tender'. Unless a demand or claim under this guarantee is 
made on us in writing within said period, that is, on or before   a l l  r igh ts  o f  
" the  Corpora t ion"  under  the  sa id  guaran tee  sha l l  be forfeited and we shall 
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be relieved and discharged from all liabilities thereunder. 

6. We,  ........................................ Bank further undertake not to revoke 
this guarantee during its currency except with the previous consent of 
the "the corporation" in writing. 

7 . We, .................................  Bank lastly agree that "the Bank" 's liability under this 
         guarantee shall not be affected by any change in the constitution of "the Tenderer". 

8.      "The Bank" has power to issue this guarantee in favour of "the Corporation" in 
terms of the documents and/or the A greement/Contract or M OU entered into 
between "the Tenderer" and "the Bank" in this regard. 

IN WITNESSW HEREOF the Bank has executed this document on this  ...............................  day 
of..........................  
 
 
 
For .......................  Bank 

(by its constituted attorney) 

(Signature of a person authorised 
to sign on behalf of "the Bank") 
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ANNEXURE-5 

BANK GUARANTEE FOR PERFORMANCE OF THE OBLIGATIONS OF 
SUPPLIER/CONTRACTOR 

(on non-judicial stamp paper of appropriate value) 
To, 
Hindustan Petroleum Corporation Ltd., 
8th Floor, North Tower, SCOPE Minar, 
Laxmi Nagar District centre, Delhi-110092 

IN CONSIDERATION OF THE HINDUSTAN PETROLEUM CORPORATION LTD. a 
Government of India Company registered under the Companies Act,1956, having its 
registered office at 17, Jamshedji Tata Road, Bombay -400 020 (hereinafter called "the 
Corporation" which expression shall include its successors and assigns) having awarded to 
M / s  a  p a r t n e r s h i p  f i r m / s o l e  
proprietor business/a company registered under the Companies Act, 1956 having its office at   
( h e r e i n a f t e r  r e f e r r e d  t o  a s  " t h e  S u p p l i e r "  w h i c h  
expression shall wherever the subject or context so permits includes its successors and 
assigns) a supply contract in terms inter alia, of "the Corporation's" Order No. ____________  
dated __________________ and the General purchase conditions of "the Corporation" and 
upon the condition of "supplier's" furnishing security for the performance of "the Supplier's" 
obligations and/or discharge of "the supplier's" liability under and/or in connection with the 
s a i d  s u p p l y  c o n t r a c t  u p t o  a  s u m  o f  R s .  
(Rupees _____________________ ) amounting to 10% (ten percent) of the total contract 
value. 

We,  ________________________  (hereinafter called "the Bank" which expression shall 

include its successors and assigns) hereby jointly and severally undertake and guarantee to 

pay to "the Corporation" in rupees forthwith on demand in writing and without protest or 

demur of any and all moneys anywise payable by "the Supplier" to "the Corporation" under, 

in respect of or in connection with the said supply contract inclusive of all the Corporation's 

losses and damage and costs, (inclusive between attorney and client) charges, and 

expenses and other moneys anywise payable in respect of the above as specified in any 

notice of demand made by "the Corporation" to the Bank with reference to this Guarantee 

upto and aggregate limit of Rs.  (Rupees ___________________________ )  

and "the Bank" hereby agrees with "the Corporation" that: 

1 This Guarantee/Undertaking shall be a continuing Guarantee / Undertaking and shall 
remain valid and irrecoverable for all claims of "the Corporation" and liabilities of "the 
Supplier" arising upto and until midnight of _________________  

2 This Guarantee/Undertaking shall be in addition to any other guarantee or security 
whatsoever that "the Corporation" may now or any time anywise have in relation to "the 
Supplier's obligation/liabilities under and/or connection with the said supply contract, and 
"the Corporation" shall have full authority to take recourse to or enforce this security in 
preference to the other security(ies) at its sole discretion and no failure on the part of "the 
Corporation" to enforcing or requiring enforcement to any other security shall have the 
effect of releasing "the Bank" from its full liability 
hereunder. 

3         "The Corporation" shall be at liberty without reference to "the Bank" and without 
affecting the full liability of "the Bank" hereunder to take any other security in respect of 
"the Supplier's" obligation and/or liabilities under or in connection with the said supply 
contract and to vary the term vis-a-vis "the supplier" of the said supply contract or to 
grant time and/or indulgence to "the Supplier" or to reduce or to increase or otherwise 
vary the prices of the total contract value or to release or to forebear from enforcement 
of all or any of the obligations of "the supplier" under the said supply contract and/or 
the remedies of "the Corporation" under any other security(ies) now or hereafter held 
by "the Corporation" and no such dealing(s), variation(s) or other indulgence(s) or 
agreement(s) with "the supplier" or release of forbearance whatsoever shall have the 
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effect of releasing "the Bank" from its full liability to "the Corporation" hereunder or of 
prejudicing rights of "the Corporation" against "the Bank". 

4.         This Guarantee/Undertaking shall not be determined or affected by the liquidation or 
winding up, dissolution or change of constitution or insolvency of "the supplier" but shall 
in all respects and for all purposes be binding and operative until payment of all moneys 
payable to "the Corporation" in terms hereof 

5 .  "The Bank" hereby waives all rights at any time inconsistent with the terms of this 
Guarantee/Undertaking and the obligations of "the Bank" in terms hereof shall not be 
anywise affected or suspended by reason of any dispute having been raised by "the 
suppliers" (whether or not pending before any arbitrator, officer, tribunal or court) or any 
denial of liability by "the supplier" or any other order of communication whatsoever by 
"the supplier" stopping or preventing or purporting to stop or prevent any payment by "the 
Bank" to "the Corporation" in terms hereof. 

6 .  The amount stated in any notice of demand addressed by "the Corporation" to "the 
Bank" as liable to be paid to "the Corporation" by "the supplier" or as suffered or 
incurred by "the Corporation" on account of any losses or damages or costs, 
charges/and/or expenses shall be as between "the Bank" and "the Corporation" be 
conclusive of the amount so liable to be paid to "the Corporation" or suffered or 
incurred by "the Corporation", as the case may be, and payable by "the Bank" to "the 
Corporation", in terms hereof. 

7 .  Notwithstanding anything contained herein above: 

i) Our liability under this guarantee shall not exceed R ........  
ii) This Bank Guarantee shall be valid upto and including  .......... ; and 
iii) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or # before the expiry of 30 days from the date of expiry of this guarantee. 

8 .  "The Bank" has power to issue this guarantee in favour of "the Corporation" in terms 
of the documents and/or the agreement/contract or MOU entered into between "the 
supplier" and "the Bank" in this regard. 

IN WITNESS Where of ________________________ Bank, has executed this document at 
on 20.... 

Bank 
 
(by its constituted attorney) 
(signature of a person authorized to 
sign on behalf of "the Bank") 
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ANNEXURE-6 

ADVICE FROM SUPPLIER/CONTRACTOR FOR E-PAYMENT 
(ON LETTER HEAD) 

 
Hindustan Petroleum Corporation Limited  
New Delhi-110092 

Dear Sirs, 

The following is a confirmation/updation of may bank details and I hereby affirm my 
our choice to opt for payment of amounts due to me under various contracts through 
electronic mode. I understand that Hindustan Petroleum Corporation Limited also 
reserves the right to send the payments due to me by a cheque/ demand draft/ 
electronics mode or through a banker. 

A) Supplier/Contractor Details 

1. Supplier/Contractor Name 

2. Supplier Contractor Code 

3. Address (including Pin Code) 

4. Controlling officer name/SBU: E&P 

5. P.A. No.  

6. E-mai l  ID 

B) Particulars of bank Account 

1. Bank Name 

2. Branch Name & branch code 

3. Branch Address (incl. Pin Code) 

4. 9 digit MICR No. of Bank and Branch (As appearing on the cheque) 

5. Account Type (Saving/Cash Credit/Current) 

6. Account Number (as appearing on cheque) 

7. IFSC Code of the Branch (for RTGS) 

8. IFSC Code of the Branch (for NEFT) 

I hereby confirm that the particulars given above are correct and the complete and also 
undertake to promptly advise and changes to the above details to HPCL. If the transaction 
is delay or not effected for reasons of incomplete or incorrect information or banking 
delays. I shall not hold Hindustan Petroleum Corporation Limited responsible. I also 
agree for printing of the bank details on the cheque or DD if the payment is effected by 
cheque/DD. The charges, if any, levied by my bank shall be settled by me/us. 

 
Name (in capital) & signature of supplier / contractor  
 
Authorized signatory Official rubber stamp Date: 

Note 
1. Bank details (B.1 to 8) to be confirmed by the bankers. Such confirmation shall 

duly signed & stamped by the bankers. Supplier code, bank account number 
and RTGS/NEFT number required essentially 

2. Please enclosed cancelled /photocopy of a cheque 
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AN N EXU RE-7 

PROFORMA OF DETAILS OF BUILT-IN-CIF VALUE OF IMPORT 
CONTENT, ITEM DETAILS OF IMPORT CONTENT AND RATES OF 
IMPORTS DUTY CONSIDERED AND INCLUDED IN QUOTED SUPPLY 
PRICES UNDER PRICE SCHEDULE 

 

 

 

(TO BE SUBMITTED ALONGWITH UNPRICED BID) 
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`DETAILS OF BUILT-IN-CIF VALUE, IMPORT CONTENT & CUSTOM DUTY 

NAME OF BIDDER : 

ITEM    :  CIVIL WORKS KANPUR 

BID DOCUMENT NO. :13000031-HB-10129 

PROJECT  : RKPL  PIPELINE PROJECT 

DETAILS OF BUILT-IN-CIF VALUE OF IMPORT CONTENT, ITEM DETAILS OF IMPORT CONTENT AND RATES OF IMPORTS DUTY CONSIDERED AND 
INCLUDED QUOTED SUPPLY PRICES UNDER PRICE SCHEDULE 

DESCRIPTION CIF Value of 
Import 
Content IN TERMS 
OF 
PERCENTAGES 
already included in
basic price 

Exchange 
rate 

considered

RATE OF IMPORT DUTY INCLUDED IN QUOTED SUPPLY PRICES

Item Sl. 
No. 

as per MR 

Description 
of Imported 
Items 

Qty. of 
Imported 
Items 
Required for  
Civil Works 
Kanp

CUSTOM 
TARRIF 

NO. 

BASIC CUSTOMS 
DUTY (%) 

CVD + EDU. LESS 
ON 

CVD (%) 

EDU. LESS ON
CUSTOM DUTY

(%) 

SAD (%) TOTAL CUSTOM
DUTY (%) 

1 2 3  4 5 6 7 8 9 
           

1 i) i)         

ii) ii)         
  

2 I)          

ii)         
  

           

          
  

           

          
  

           

          
  

           

          
   

NOTE: * Bidder shall indicate built-in CIF value alongwith quantities of goods and its description included in per unit of CIVIL WORKS KANPUR 
 

 
 
                                      STAMP AND SIGNATURE OF BIDDER
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ANNEXURE-8 

DECLARATION 

(To be submitted along with Un-priced bid) 

(M/s. _______________________ ) hereby declare / clarify that we have not been banned 
or delisted by Government of India / Ministries of Government of India/Government of India 
Enterprises. 

We also confirm that we have not been put on holiday/ blacklisted by HPCL or black listed by 
any Government Department/ Public Sector on due date of submission of bid. 

Stamp and Signature of Bidder 

Note: This Declaration should be on the letter head of the Bidder and should be signed by a 
person competent and having the power of attorney to bind the Bidder. 
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ANNEXURE-9 
 
 
 

UNDERTAKING (CORPORATE/ NON-CORPORATE ENTITY) 
 
 
 
 
 
 
 
 
We, ………………………………………………..confirm that we are Corporate / Non- 
Corporate Entity. 
 
 
 
 
 
 
 

Stamp and Signature of Bidder 
 
 
 
 
 
 
 
 
Note : This should be submitted in the Letter Head of the Bidder
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ANNEXURE-10 

BID FORM 

To: (Name and address of Owner/Consultant) Date: 

Gentlemen, 

Having examined the Conditions of Contract and Specifications of tender document 
including Addendum(s) / Corrigendum(s) in respect of CIVIL WORKS AT KANPUTR the receipt 
of which is hereby duly acknowledged, we the undersigned, offer to supply and delivery 
(Description of Goods and Services) in conformity with the said Drawings, Conditions of 
Contract and specifications for the same (total bid amount in words and figures) or such 
other sums as may be ascertained in accordance with the Schedule of Prices attached 
herewith and made part of this bid. 

We undertake if our bid is accepted, complete delivery as agreed and specified in the RFQ 
document. If our bid is accepted we will obtain the guarantee of a Bank in a sum not 
exceeding (10%) of the Contract price for the due performance of the Contract. 

We agree to abide by this bid for a period of 120 days from the date fixed for bid opening 
under Instructions to Bidders and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period. 

Until a formal contract is prepared and executed, this bid, together with your written 
acceptance thereof in your notification of award (Fax of Intent) shall constitute a binding 
Contract between us. 

We understand that you are not bound to accept the lowest or any bid, you may receive. 

Dated this Day of 

Signature 

In the capacity of duly authorized to sign bid 

for an on behalf of Witness 

Address 

Signature 
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ANNEXURE-11 

UNDERTAKING OF ADEQUATE CAPACITY 

An Undertaking from the Bidder Confirming that their Plant / Facility has Adequate Capacity to handle 
Concurrent Orders and the Supplies to be made to HPCL will not get delayed due to the concurrent 
orders from other Clients 

Stamp and Signature of Bidder 
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ANNEXURE-120 

NSIC CERTIFCATE DETAILS 
TO BE FILLED BY BIDDERS REGISTERED WITH NSIC 
 

1 NAME OF BIDDER  

2 WHETHER REGISTERED WITH NSIC : YES / NO  

3 WHETHER COPY OF NSIC CERTIFICATE 
ENCLOSED : YES / NO 

 

4 NSIC REGISTRATION CERTIFICATE IS VALID 
UPTO 

 

5 MONETARY LIMIT OF NSIC REGISTRATION 
CERTIFICATE 

 

6 WHETHER ITEM QUOTED IS COVERED IN 
NSIC REGISTRATION CERTIFICATE IF YES, 
PLEASE MENTION THE ITEM NAME IN NSIC 
CERTIFICATE UNDER WHICH TENDERED 
ITEM IS COVERED 

 

7 Whether you have succeeded in securing orders for same 
items (item quoted), in competition (i.e. without price 
preference) with large scale units during the preceding 
12 months (from the date of this tender. (say : yes or 
no) 

 

 
 
 

Stamp and Signature of Bidder 
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ANNEXURE – 13 

 
 

BUSINESS RULE AND TERMS & CONDITIONS - REVERSE AUCTION 
  

BUYER NAME 

 
HINDUSTAN  PETROLEUM  CORPORATION  LIMITED 

AUCTION TO BE 
CONDUCTED  BY 

Details will be provided later 

DATE OF AUCTION 
Date: Will be intimated later Dynamic 

Sealed Bid: 

Reverse Auction: 

DOCUMENTS ATTACHED 

1) BUSINESS RULES FOR REVERSE AUCTION (ANNEXURE — 
11.1) 

2) TERMS & CONDITIONS OF    REVERSE AUCTION (ANNEXURE 
— 11.2) 

3) PROCESS COMPLIANCE STATEMENT (ANNEXURE — 11.4) 

4) POST   RA  PRICE   CONFIRMATION  (ANNEXURE — 11.5) 

5) CONTACT INFORMATION  (ANNEXURE  — 11.6) 
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ANNEXURE – 13.1 
 
 

Business Rules for finalization of order for SUPPLY OF CIVIL WORKS KANPUR  for Rewari 
Kanpur Pipeline Project. 

 
(Tender No. 13000031-HD-10129) 

Auction Mode 

HPCL — Mumbai proposes for SUPPLY OF CIVIL WORKS KANPUR (Tender No. 13000031-HD-
10129) through reverse auction mode. HPCL has made arrangements with M/s………………… 
who shall be HPCL's authorized service provider for the same. Please go through the guidelines 
given below and submit your acceptance to the same. 

1. Online reverse auction shall be conducted by HPCL from its  ..................., on a pre- 
specified date, while the vendors shall be quoting from their own offices / place of their 
choice. Internet connectivity shall have to be ensured by each agency themselves. In 
extreme case of failure of Internet connectivity, (due to unforeseen circumstances, 
excluding power failure), fax communication shall have to be made immediately. Fax 
to be sent to Fax No  .............................................. addressed to  ............. / M/s  ............  
may decide to extend the bidding time, at their discretion, but not as your right. 

2. M/s  ..............................  shall arrange to demonstrate / train your nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the 
Reverse Auction / Business Rules Document to be adopted along with bid manual 
(which is available on the website —" .......................... "). You are required to give your 
compliance on it before start of bid process. 

3. The normal public e tendering process will be followed for receipt of unpriced and 
priced bids. Unpriced bids will be opened first. Technically and commercially accepted 
bidders will be asked to submit their sealed bids (start bid) online during a specified 
day and time frame as advised by HPCL. 

4. The Bid Amount of the bidder for the Sealed Bid and for the Reverse Auction 
shall be the Total Order value inclusive of taxes 

5. Start Bid Price shall be determined on the basis of the offers received during 
Dynamic Sealed Bid. Prices of various bidders including lowest bidder shall get 
established only at the conclusion of Reverse Auction event. 

6. HPCL will pre-decide the commercial loading, on account of commercial deviations 
if any. The loading factors shall be intimated to you in advance. The total delivered 
cost (i.e. total order value incl. taxes & duties) will be total of the item-wise 
delivered cost (i.e.order value incl. taxes & duties). 
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7. Procedure of Reverse Auctioning 

Auction shall be in two parts-   i) Dynamic Sealed Bid 

ii) English Reverse (no ties) {Reverse Auction}. 

i.  Dynamic Sealed  Bid,       in which the Bidders are required to upload the 
excel sheet with their unit rates duly filled in. The computed total delivered cost 
as per the excel sheet should be entered in the field provided for the same, at 
the time of submission of Dynamic Sealed Bid. Please note that in case of any 
discrepancy between the total delivered cost entered online in the field 
provided, and the total delivered cost as per the uploaded excel sheet, then the 
amount entered online will be taken as the total delivered cost quoted by the 
bidder. Hence, bidders are requested to exercise utmost caution while entering 
their total delivered cost online. As a "Good Practice", it is suggested that the 
Bidders copy the total delivered cost from the excel sheet and paste the same 
in the field provided online. The Sealed Bid submission shall be open for 
duration of 20 minutes, so that all the participating bidders can enter their data 
correctly however HPCL at its discretion may extend the time limit for 
submitting dynamic sealed bid. In this type of Auction, Vendors shall be 
allowed to quote / revise the unit rates till the completion of the duration of the 
Dynamic Sealed Bid, by uploading the revised excel sheet, before the expiry of 
the duration of the Sealed Bid. All the participating Bidders must submit at least 
one Bid during the Dynamic Sealed Bid process. The bidders will be allowed to 
submit any number of bids till the completion of the duration of the Dynamic 
Sealed Bid. The last bid submitted by any bidder before the conclusion of the 
Dynamic Sealed Bid will be taken as the final bid for determining the Start Bid 
Price for the Reverse Auction. Bidders will not be able to see the Bids of other 
Bidders as well as the Lowest Bid for any Line Item. The Dynamic Sealed Bid 
is only for determining the Start Bid Price for the Reverse Auction, and not for 
the purpose of determining the lowest bidder. However, the unit rates (as per 
the final bid) quoted by the bidders during the Dynamic Sealed Bid shall be 
prorated to match the total delivered cost quoted by the bidders at the 
conclusion of the Reverse Auction process. 

ii. English Reverse (no ties) {Reverse Auction} : HPCL will display the Start 
Bid price (SBP), which shall be visible to the all vendors at the start of the 
Reverse Auction. Bidders shall be required to start bidding now from this Start 
Bid price / Opening Price. 

iii. Bidders must quote for the complete quantity of each item as per the schedule 
of quantities in the tender document. In case any bidder is not submitting offer 
against one or more of the tendered items, the same must be indicated in their 
un-priced bids. 

iv. The bid decrement amount shall be specified by HPCL before start of Reverse 
Auction. The bidder can bid lower than the prevailing Lowest Bid at any time 
during the auction by one decrement or multiples of the Bid decrement. 
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v. After the completion of English Reverse (no ties), the Closing Price (CP) of 
all participating bidders shall be available. All the bidders must submit the 
final price confirmation through fax to HPCL (Fax No.). 

vi. Order shall be placed on the lowest bidder, basis overall lowest delivered 
cost after the conclusion of reverse auction event. 

vii. The Closing Price(s) offered by the bidders at the conclusion of the Reverse 
Auction shall be kept valid for a minimum period of One Month from  the 
date of the Reverse Auction or 120 days from the due date / extended due 
date of tender whichever is later. 

8. Successful bidder / vendor shall be required to submit the final prices item-
wise, worked out on pro-rata basis from the total delivered cost after 
Reverse Auction, in HPCL Price Format, duly signed and stamped as token 
of acceptance without any new conditions other than those already agreed 
to before start of auction. 

9. English Reverse (no ties) Auction shall be for a period of 60 minutes. If a bidder 
places a Bid in the last 5 minutes of Closing of the Auction, the auction shall get 
extended automatically for another 5 minutes. In case, there is no Bid in the last 5 
minutes of closing of Auction, the Auction shall get closed automatically without 
any extension. 

10. During English Reverse (no ties), if no bid is received within the specified time, 
HPCL, at its discretion, may decide to revise Sealed Bid price and start the 
Reverse Auction once again / scrap the reverse auction process / proceed with 
conventional mode of tendering (opening of Priced bids submitted by you along 
with your un - priced bids). 

11. Your bid will be taken as an offer to sell. Bids once made by you, cannot be 
cancelled / withdrawn and you shall be bound to sell the material as mentioned 
above at your final bid price, and as per the specifications and terms & conditions 
mentioned in the tender. Should you back out and not make the supplies as 
per the rates quoted, EMD submitted by you for subject tender shall be 
forfeited. In case the material supplied is not as per specifications 
mentioned in the tender, HPCL shall take appropriate action as per the 
terms & conditions mentioned in Tender.  

12. You shall be assigned a Unique User Name & Password. You are advised to 
change the Password and edit the information in the Registration Page after the 
receipt of initial Password to ensure confidentiality. All bids made from the Login 
ID given to you will be deemed to have been made by your Company. 

13. You shall be able to view the following on your screen along with the necessary 
fields in the English Reverse (no ties) { Reverse Auction} : 

a. Leading Bid in the Auction (Total Delivered Cost) 

b. Bid Placed by you 

c. Start Bid Price. 
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14. At the end of the Reverse Auction, HPCL will decide the successful bidder, 
basis lowest total delivered cost. HPCL's decision on award of Contract shall be 
final and binding on all the Bidders. 

15. HPCL shall be at liberty to call the lowest bidder for negotiations/cancel the 
reverse auction process/tender at any time before ordering without assigning 
any reason. 

16. HPCL shall not have any liability to bidders for any interruption or delay in 
access to the site irrespective of the cause. 

17. You are required to submit your acceptance to the terms/conditions/modalities 
given above before participating in the reverse auction. 

18. In case any bidder does not accept participation in reverse auction process and 
reverse auction terms and conditions, the offer of the bidder shall be liable for 
rejection at the sole discretion of HPCL. 

19. In case a bidder agrees for reverse auction in the unpriced bid but withdraws 
acceptance any time after tender due date and time, the EMD of such bidder 
shall be forfeited along with rejection of offer at the sole discretion of HPCL. 
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Annexure – 13.2 

Terms & Conditions of Reverse Auction 

1. PROXY BIDS : Proxy bidding feature is a pro-supplier feature to safe guard the supplier's 
interest of any Internet failure or to aVOID last minute rush. The Proxy feature allows 
Bidders to place an automated bid against other Bidders in an auction and bid without 
having to enter a new amount each time a competing Bidder submits a new offer. The bid 
amount that a Bidder enters is the minimum that the Bidder is willing to offer. Here the 
software bids on behalf of the supplier. 

 The proxy amount is the minimum amount that the Bidder is willing to offer. During 
the course of bidding, the Bidder cannot delete or change the amount of a Proxy 
Bid. 

 Bids are submitted in decrements (decreasing bid amounts). The application 
automates proxy bidding by processing proxy bids automatically, according to the 
decrement that the auction originator originally established when creating the 
auction, submitting offers to the next bid decrement each time a competing Bidder 
bids, regardless if competing bids are submitted as proxy or standard bids. 

2. GENERAL TERMS & CONDITIONS: Bidders are required to read the "Terms and 
Conditions" section of the auctions site ( ...................... ) using the Login Ids and passwords 
given to them. 

3. OTHER TERMS & CONDITIONS: 
 The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other suppliers 
/ bidders. 

 The Bidder shall not divulge either his Bids or any other exclusive details of HPCL to 
any other party. 

 HPCL's decision on award of Contract shall be final and binding on all the Bidders. 
 HPCL along with  ....................................  can decide to extend, reschedule or cancel 

 any Auction. If any changes are made by HPCL and / or   after the first posting and 
the Bidder continues to access the site after that time, it shall be presumed that the 
bidder has accepted the changes. 

 HPCL &  ................................................  shall not have any liability to Bidders for any 
interruption or delay in access to the site irrespective of the cause. 

 HPCL &  ....................................  shall not be responsible for any damages, including 
damages that result from, but are not limited to negligence. HPCL & 
 ............................................  will not be held responsible for consequential damages, 
including but not limited to systems problems, inability to use the system, loss of 
electronic information etc. 

N.B.  

 All the Bidders are required to submit the Agreement Form (Annexure - III) duly signed to 
 ..... ……… Pvt. Ltd. After the receipt of the Agreement Form, Log in ID & Password shall be 
allotted to the participating bidders. 
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 After the completion of the Auction event, all the Bidders have to submit the final offered Price in the 
format as per Annexure -IV, immediately to HPCL for further proceedings. The unit prices quoted by the 
bidders during the Dynamic Sealed Bid shall be prorated as per the final bid prices. 

 For item description please refer the tender document. 
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Annexure- 13.3  

Process Compliance Form 
(The bidders are required to print this on their company's letter head sign & stamp before faxing) 

                Sub:  Agreement to the Process related Terms and Conditions. 

( ......................................................................................................... ) 

Dear Sir, 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 

Business Rules. 

This letter is to confirm that : 

1) The undersigned is authorized representative of the company. 

2) We have studied the Terms & Conditions mentioned in the Business rules governing 
the Reverse Auction as mentioned in your letter and confirm our acceptance of the 
same. 

3) We also confirm that we have undergone the training on the auction tool and have 
understood the functionality of the same thoroughly. 

We, hereby confirm that we will honour the Bids placed by us during the auction 

process. 

 With regards, 

Signature with company seal 

Name- 

Company / Organization - 

Designation within Company / Organization - 

E mail id : 

- Sign this document and Fax to ................................................................  
 
 

To 



 

                                                                                                           
 

Document No. : MH2145-C000-PS-RFQ-0033 Page   192 of 193 
 

Annexure 13.4 

Post RA Price Confirmation 
(Bidders are required to print this on their company's letter head sign & stamp before faxing) 

To, 

Sr. Manager - Procurement  
8th Floor, North Tower, SCOPE Minar, 
Laxmi Nagar District centre, Delhi-110092 

 

Sub: Final price quoted during reverse auction ( ................................................................... ). 

Dear Sir, 

We confirm that we have quoted : 

Rs. ____________________________________________________________________________  
(Total Delivered Cost in words) 

as our final lump sum price during the Reverse Auction conducted today. 

This offer is valid for a period of One Month from the date of the Reverse Auction or 120 days 
from the due date / extended due date of tender whichever is later. 

  We agree for proration of the item wise unit rates quoted by us during the Dynamic Sealed 
bid to match the total delivered cost mentioned above. In case of the order being placed on 
us, we agree to execute the same as per the Terms & Conditions and Specifications 
mentioned in T E ………………………………………………………………… 

Thanking you,  

Yours sincerely, 

 

Name: 

Designation : 

Company : 

Date: 

Seal: 
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Annexure 13.5 

CONTACT INFORMATION 

      .............................. LTD. 

(Service Provider) 

HPCL 

    To be provided later 

 

 



 Tender No. : 13000031-HD-10129 Tender Published On : 24-May-2013 16:58

Details Required from Bidder
Sl.No. Description HPCL File HPCL Value Supporting

Doc. Req'd

1 ACKNOWLEDGEMENT   WE HEREBY ACKNOWLEDGE RECEIPT OF
SUBJECT E TENDER AT https etender.hpcl.co.in FOR OUR USE IN PREPARING
THE BID.WE UNDERTAKE THAT THE CONTENTS OF THE ABOVE BIDDING
DOCUMENT AT https etender.hpcl.co.in SHALL BE KEPT CONFIDENTIAL AND
FURTHER THAT THE DRAWINGS SPECIFICATIONS AND DOCUMENTS
SHALL NOT BE TRANSFERRED AND THAT THE SAID DOCUMENTS ARE TO
BE USED ONLY FOR THE PURPOSE FOR WHICH THEY ARE INTENDED.

None No

2 COMPLIANCE TO BID REQUIREMENT  WE HEREBY AGREE TO EACH and
EVERY WORDLINE FORMING PART OF THIS TENDER DOCUMENT AND
ADDENDUM OR CORRIGENDUM TO THE BIDDING DOCUMENT. WE HAVE
ALSO CHECKED e TENDER MESSAGE BOARD AND QUERY REPLIES
ISSUED BY HPCL AND THE SAME HAS BEEN CONSIDERED IN OUR OFFER.
HOWEVER IF THERE ARE ANY DEVIATIONS TECHNICAL COMMERCIAL
GENERAL RAISED BY US AGAINST THIS TENDER THE SAME SHALL BE
MENTIONED UNDER ONLINE DEVIATION FORM IF APPLICABLE  . WE ALSO
DECLARE THAT DEVIATIONS MENTIONED BY US ANYWHERE ELSE SHALL
BE NULL and VOID. WE FURTHER CONFORM THAT THE PERSON
SUBMITTING THIS BID ON LINE IS AUTHORIZRED TO SUBMIT THE BID.

None No

3 We (bidder submitting this bid ) hereby declare  clarify that we have not been
banned or delisted by any government or quasi Government agencies or Public
Sector
Undertakings.  NOTE   If a bidder has been banned by any Government or quasi
Government agencies or PSUs this fact must be clearly stated with details. If this
declaration is not
given along with the unpriced bid the tender will be rejected as non responsive.
(Confirm YES  OR  NO)

None No

4 NAME OF THE COMPANYPARTY None No

5 POSTAL ADDRESS None No

6 NAME OF THE AUTHORISED CONTACT PERSON None No

7 Mobile No. of the Authorised Contact person None No

8 TELEPHONE NO. None No

9 FAX NO. OF THE BIDDER None No

10 WHETHER REGISTERED WITH NSIC   YES  NO None No

11 WHETHER COPY OF NSIC CERTIFICATE ENCLOSED   YES NO (Please upload
NSIC CERTIFICATE HERE In case applicable)

None Allowed

12 NSIC REGISTRATION CERTIFICATE IS VALID UPTO None No

13 MONETARY LIMIT OF NSIC None No

14 IN CASE YOU ARE NSIC PARTY PLEASE CONFIRM WHETHER ITEM QUOTED
IS COVERED IN NSIC REGISTRATION CERTIFICATE. IF YES PLEASE
MENTION THE ITEM NAME IN NSIC CERTIFICATE UNDER WHICH TENDERED
ITEM IS COVERED.

None No

15 In case you are NSIC  Please confirm whether you have suceeded in securing
orders for same items(item quoted) in competition (i.e. without price preference)
with large scale units during the preceeding 12 months (from the date of this
tender). (say   yes or no) (IN CASE OF A PARTY NOT BEING NSIC PUT NA
(NOT APPLICABLE).

None No

16 E PAYMENT BANK DETAILS  PLEASE SUBMITUPLOAD DETAILS AS PER E
MANDATE FORMAT PROVIDED WITH THIS TENDER. PLEASE DO NOT
UPLOADSUBMIT INCASE ALREADY SUBMITTED EARLIER .

None Allowed

17 PLEASE UPLOAD YOUR PAN CARD IN CASE NOT REGISTERED WITH HPCL
FOR E PAYMENT

None Allowed

18 ENTITY STATUS   INDICATE YOUR COMPANY'S ENTITY STATUS  Corporate
Entity  Public Limited  Private Limited  OR  Non Body Corporate  Individuals  Hindu
Undivided Family Partnership Firms Association of Persons  AOP.

None Allowed

19 PLEASE UPLOAD DULY SIGNED AND STAMP INTEGRITY PACT WITH SIGN
OF TWO WITNESSES OVER HERE.

None Mandatory

20 Whether any of the Directors of Vendor is relative of any Director of Owner or the
Vendor is a firm in which any Director of Owner or his relative is a Partner or the
Vendor is Private Company in which any Director of Owner is a member or
Director. (SAY YES or NO)

None No

21 Confirm that Bid Security Earnest Money Deposit and Power of Attorney per bid
stipulations have been physically submitted to WorleyParsons Mumbai office
before due date and time of Tender (Confirm YES OR NO)

None Mandatory

22 Confirm that Power of Attorney per bid stipulations has been physically submitted
to WorleyParsons Mumbai office before due date and time of Tender.

None Mandatory

23 Confirm your compliance to scope of work as mentioned in Special Conditions of
Contract given in bidding document. (Confirm YES OR NO)

None Mandatory

24 Confirm that all materials shall be supplied as per specifications and applicable
standards. (Confirm YES OR NO)

None Mandatory

25 Confirm that all materials except those mentioned explicitly under Owner's scope
of supply shall be supplied by the contractor at their cost without any liability on the
part of owner. (Confirm YES OR NO)

None Mandatory

26 Confirm that the quoted RatesPrice includes the cost for carrying out complete
work as per drawingspecific requirement schedule of price scope of work scope of
supply mentioned in the bid document whether expressly mentioned in the item
description of schedule of rates prices or not.
Confirm acceptance to the schedule of labor rates as per appendix 7 to SCC
Chapter 4. (Confirm YES OR NO)

None Mandatory

27 Confirm your acceptance to total requirement of bidding document as mentioned in
ITB Chapter 2. (Confirm YES OR NO)

None Mandatory

28 Schedule of RatesPrices Confirm that the quoted price and all taxes duties as per
Bidding Document are submitted with Tender (Confirm YES OR NO)

None Mandatory



29 Confirm that there are no terms and conditions in the Price Part and in case any
terms and conditions is mentioned the same shall be treated as null and void.
(Confirm YES OR NO)

None Mandatory

30 Confirm that all the Annexures to ITB are filled and submitted along with Part I of
offer strictly as per proforma given in bidding document. (Confirm YES OR NO)

None Mandatory

31 Please upload duly filled Annexures to ITB submitted along with Part I of offer
strictly as per proforma given in bidding document.

None Mandatory

32 Please upload duly filled Annexures to ITB submitted along with Part I of offer
strictly as per proforma given in bidding document.

None Mandatory

33 Please upload duly filled Annexures to ITB submitted along with Part I of offer
strictly as per proforma given in bidding document.

None Allowed

34 Please upload duly filled Annexures to ITB submitted along with Part I of offer
strictly as per proforma given in bidding document.

None Allowed

35 Confirm that Equipments instruments etc. which have been proposed will be
sufficient to complete the work as per the time schedule. (Confirm YES OR NO)

None Allowed

36 Confirm that you have proposed Site organization with supervisory personnel
having good experience and the chart is enclosed. (Confirm YES OR NO)

None Allowed
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Integrity Pact
Sl.No. Description HPCL File HPCL Value Supporting

Doc. Req'd

1 Integrity Pact integritypact.pdf - No
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