Tender No. : 16001330-HD-48002

Q'iﬂ Tender Published On : 16-Feb-2017 17:10

Hindustan Petroleum Corporation Limited
Corporate Identification Number L23201MH1952G01008858

Basic I nformation Of Tender

Title One Year Standing Order for va

Description Standing Order for various Instruments Jobs in HPCL, Mumbai Refinery
Tender Type Public

Tender Scope Domestic

Bid Type Two Bid

Evaluation Criteria

Overall L1 for all items

Tender Due Date & Time

10-Mar-2017 13:30

Reverse Auction Applicable

Yes

Pre Bid Conference Start Date & Time

27-Feb-2017 10:30

Pre Bid Conference End Date & Time

27-Feb-2017 15:00

Queries Start Date & Time

16-Feb-2017 18:00

Quries End Date & Time

08-Mar-2017 11:00

Un Priced Bid Open Date & Time

10-Mar-2017 13:30

Purchase Deptt.

PURCHASE DEPT-MUMBAI REFINERY

Fax No. 25541054
Office Address HINDUSTAN PETROLEUM CORPORATION LTD ,B D PATIL MARG ,MAHUL
, ,MUMBAI ,400074 s MH,

TF/EMD Drop Box Address Refer NIT
Tender Description Ref Attachments
Notice Inviting Tender

Currency Type Tender Fee EMD

INR 0.0 600000.0

Delivery Terms - Freeto Destination location unless specified otherwise. Validity of offer - 120 days from the initial or extended Due Date for submission
of Tender whichever islater unless specified otherwise. Liguidated Damages/Price Reduction clause accepted unless specified otherwise.

In case bidder does not deviate from the standard offer validity in on line deviation form, bid&€™ s offer validity shall be considered as mentioned above.

In case a Revised priced bid isinitiated for thistender, at a later date (eg Technical evaluation stage etc), it shall be incumbent upon the bidder to submit
revised bidsfor the specified itemg/entiretender. In the absence of revised bidsrom the bidder within specified time period, the original bid submitted by
the bidder shall not be considered for evaluation.

HPCL reservestheright to reveal the contents of the bid documents submitted by the vendor during the witness bid opening process as per prevailing

policy of the corporation.

Please quote all the taxes, if applicable, only in percentage termsand not in Per unit(Amount) basis. The Per unit option is provided only to quote for
extraslike Loading charges, packing charges, TPI chargesetc. In casg, it isfound that you have quoted taxesin amount basis, your bid may be liable for

rejection.

Digitally signed by
SIDDHARTH K
PATIL

Date: 2017.02.16
17:11:44 IST



HINDUSTAN PETROLEUM CORPORATION LTD
(A Govt. of India Undertaking)

Mumbai Refinery

NOTICE INVITING TENDER

For

Standing Order for various Instruments Jobs
In HPCL, Mumbai Refinery

e-TENDER No: 16001330-HD-48002

Due Date: 10" March, 2017, at 13:30 Hrs
Pre Bid Meeting: 27t" February, 2017, at 10:30 Hrs

Bids to be submitted only on HPCL e-procurement website: https://etender.hpcl.co.in




HINDUSTAN PETROLEUM CORPORATION LIMITED

@ Materials Department, Refinery Division, B D Patil Marg,
Qﬁ Mahul, Mumbai-400074, INDIA
Phone No: +91-22-25076828/6804, Fax No: +91-22-2554 1054

Notice Inviting Tender ‘
All revisions, clarifications, corrigenda, addenda, extension of due date etc., to the
tender will be hosted on the HPCL website www.hindustanpetroleum.com and

https://etender.hpcl.co.in only. Bidders should regularly visit the above websites to
keep themselves updated.

1.0 TITLE OF TENDER: Standing Order for various Instruments Jobs in HPCL, Mumbai
Refinery

HPCL invites digitally signed & encrypted sealed bids for Standing Order for various
Instruments Jobs in HPCL, Mumbai Refinery in e-Tender system at website
https://etender.hpcl.co.in  under two bid system (Part-l : EMD & Techno-
Commercial part and Part-1l : Price Bid) from competent bidders with sound
technical and financial capabilities fulfilling the Qualification Criteria stated under
Sr. No. 4.0 and its sub clauses below.

2.0 BRIEF SCOPE OF WORK:
Standing order for various Instrumentations jobs in Mumbai Refinery for Various
Instrumentation jobs such as Instrument impulse lines fabrication, removal &
installation of Instruments such as control valves, transmitters, solenoid valves etc,
Instrument Cable laying & Cable tray jobs, Scaffolding jobs, DCS Panel
maintenance, Gas detectors response checking

Bidders should have Experience in the field of Instrumentation both Project &
Maintenance in Petroleum Refinery, Oil & Gas Petro Chemical plants, Fertilizer
plants. Supporting documents with PO copies, PO executed value, satisfactory
completion certificates with notarized copies to be submitted for evaluation of the
bid. Only bidders qualifying on above shall be considered for evaluation.

Public e-Tender Document hitps://etender.hpcl.co.in Tender : 16001330-HD-48002/NB




HINDUSTAN PETROLEUM CORPORATION LIMITED
Materials Department, Refinery Division, B D Patil Marg,

Mahul, Mumbai-400074,

Phone No: +91-22-25076828/6804, Fax No: +91-22-2554 1054

INDIA

Notice Inviting Tender

3.0 SALIENT FEATURES OF THE BIDDING DOCUMENT:

Title of Tender Standing Order for various Instruments Jobs in
HPCL, Mumbai Refinery
Tender No 16001330-HD-48002/NB

Basic Financial Limit

Rs 30000000/-

Due date & time for
receipt of Bids

10t March 2017, at 13:30 HRS IST (on e-tender
portal https://etender.hpcl.co.in Only).

Pre Bid Meeting

271 February, 2017, at 10:30 Hrs

Offer Validity

120 days from Technical Bid opening

Earnest Money Deposit

Rs. 600000/- by DD/ BG

Tender Document Charges

Nil

No. of vendors required

1 (one)

PO Validity

One Year from date of PO/LOI

Security Deposit

1% of Contract Value (by DD / Pay Order).

Price Reduction on
Delayed Delivery

Not Applicable

Reverse Auction

Applicable

Address for
communication with HPCL

Mr. V Ramprasad

Email: ramprasadv@hpcl.in
Ph: +91 22 2507 6440

Mr. SV Bagul

Email: svbagul@hpcl.in

Ph: +91 22 2507 6394

Ms. Nutan Bala

Email: nutanbala@hpcl.in
Ph: +91 22 25076804

Mr. S K Patil

Email: Skpatil@hpcl.in

Ph: +91 22 25076828

Mr. Uday Shrikrishna Pandit
Email: Uspandit@hpcl.in

Ph: +91 22 25076428

EMD to be Submitted

Attn : Mr. SK Patil

C/o General Manager Materials

Hindustan Petroleum Corporation Limited,
Materials Department (Refinery) Mumbai Refinery,
B.D.Patil Marg, Mahul, Mumbai 400 074,INDIA

Public e-Tender Document

https:/7etender.hpcl.co.In

Tender : 16001330-HD-48002/NB




HINDUSTAN PETROLEUM CORPORATION LIMITED

@ Materials Department, Refinery Division, B D Patil Marg,
Qﬁ Mahul, Mumbai-400074, INDIA

Phone No: +91-22-25076828/6804, Fax No: +91-22-2554 1054

‘ Notice Inviting Tender

4.0 BIDDER QUALIFICATION CRITERIA:

The bidders, intending to participate shall fulfill the following qualification criteria
(Technical & Financial) :-

4.1 Bidder Pre-Qualification Criteria:-

Technical Criteria
The bidder shall have experience of having successfully completed similar work
during the last seven years ending 28.02.2017, for any one of the following:

a) Three similar completed works, each costing not less than the amount Rs 120
Lakhs.

b) Two similar completed works, each costing not less than the amount Rs.150
Lakhs.

c) One similar completed work, costing not less than the amount Rs.240 Lakhs.

Note: The above-indicated amounts in PQC are Basic Value of executed work only
and exclusive of all taxes. Bidder needs to submit documents accordingly.

DEFINITION OF SIMILAR WORKS:

Vendor should have executed Instrumentation Maintenance & projects jobs such
as, Fabrication of Impulse lines, Instrument Air piping, Control valve dropping &
fixing, Instrument cables laying and cable tray works, removal & installation of
instruments such as DP transmitters, displacer type level Insts, radar gauges, I/P
converters, Solenoid valves, pressure switches, temp switches, cable glandings etc
in the following equipment types as part of job in Petroleum or Petrochemical or
oil & Gas or Fertilizer industries in India. Should be familiar with working on
Instrumentation field in hydro carbon industry.

Vendor shall also have experience of having carried out significant maintenance
jobs in running plant in the following area in a Petroleum or Petrochemical or
Fertilizer industries as part of Maintenance or Turn Around (TA) or project order in
India.

1) Removal & Installation of all field instruments such as Differential pressure
transmitters, Capillary DP transmitters, Displacer type level Insts, Solenoid
valves, Pressure switches, Control valves, Ball & butterfly valves, radar
transmitters, etc.

2) Piping fabrication & erection manifolds of impulse piping for flow, level,
pressure transmitters for both normal & IBR category.

3) Documentary Proof should be provided for the above. However the job
execution experience may be spread across a specific order or multiple
orders executed in the pastF26

Public e-Tender Document hitps://etender.hpcl.co.in Tender : 16001330-HD-48002/NB




HINDUSTAN PETROLEUM CORPORATION LIMITED

@ Materials Department, Refinery Division, B D Patil Marg,
Qﬁ Mahul, Mumbai-400074, INDIA
Phone No: +91-22-25076828/6804, Fax No: +91-22-2554 1054

Notice Inviting Tender

Financial Criteria

Average Annual Financial Turnover of bidder during the last 3 years, ending 31st
March 2016 of shall be minimum of Rs.90 Lakhs.

Complete documentary evidence to be provided along with Bid in support of their
fulfilling the Qualification Criteria as given at 3.1 to 3.4 for the following duly
attested by Notary:

a) Copy of Purchase Order(s), clearly indicating work involving Maintenance / TA
job in Petroleum/ Petro-chemical/ Oil & Gas / Fertilizer Industries.

b) Copy of Completion Certificate/s by “end user” indicating against each
purchase order towards successful completion of each purchase order
indicating the basic value of the work completed for the subject order/
orders. Contact details of end user in terms of telephone, email ID of the
concerned people issuing completion certificate are to be provided in the bid
for HPCL to cross verify the same.

c)Audited balance sheets and profit & loss accounts statements.

The Bidders should submit all the documents in the first instance (i.e. in the
Technical/ Pre-Qualification Bid) itself, in support of fulfilling their Pre-Qualification
Criteria. HPCL reserves the right to complete the evaluation based on the details
furnished along with the bid, without seeking any additional information. HPCL also
reserves the right to use their in-house information for assessment of Bidder’s
capabilities. HPCL also reserves the right to reject any bidder without assigning any
reason, whatsoever.

Vendors who are qualifying PQC criteria are advised to make site visit for
understanding the site conditions and have an idea of Equipment & working area
availability.

HPCL shall not be responsible for any expenses incurred by vendors in connection
with the preparation & acceptance of bid, site visit if any and other expenses
incurred.

Agencies shall study, understand the scope of work for the subject tender, prior to
quoting.

Technical clarification, if any, can be obtained from Sr. Manager-Maintenance
Planning, HPCL, Mr. V Ramprasad through Telephone: 022-2507-6440 or Email-
ramprasadv@hpcl.in or Mr S V Bagul Chief Manager Maint 022-25076394 or emalil
svbagul@hpcl.in

There will be a pre-bid meeting within 15 days of release of tender. Vendors who
are qualifying PQC criteria are advised to attend the same & clarify the doubts, if
any. Vendor should send pre-bid queries by email at least 48 hrs before meeting.
Date & time of pre-bid meeting will be displayed in the HP Portal.

Public e-Tender Document hitps://etender.hpcl.co.in Tender : 16001330-HD-48002/NB




HINDUSTAN PETROLEUM CORPORATION LIMITED

@ Materials Department, Refinery Division, B D Patil Marg,
Qﬁ Mahul, Mumbai-400074, INDIA
Phone No: +91-22-25076828/6804, Fax No: +91-22-2554 1054

Notice Inviting Tender

Net-Worth
Vendors / contractors with negative net worth will not be considered barring
PSUs approved by PMC and / or HPCL.

5.0 HPCL reserves the right to use in-house information for assessment of Bidder’s
capabilities.

6.0 Total Scope has been defined in the tender document.

7.0 Bidder should not be under liquidation, court receivership or similar
proceedings.

8.0  Bidder shall furnish documentary evidence by way of copies of work orders,
completion certificates and balance sheets including Profit and Loss Accounts,
duly audited and certified by way of signing and stamping the documents by the
registered auditor, Certificate from Bank etc. alongwith the Bid to establish
Bidder’s conformance to Qualification Criteria.

Failure to meet the above Qualification Criteria will render the Bid to be
rejected. Therefore, the bidder shall in his own interest furnish complete
documentary evidence in the first instance itself, in support of their fulfilling
the Qualification Criteria as given above.

9.0 Additional Information
9.1 Parties who are affiliates of one another can decide which Affiliate will make a
bid. Only one affiliate may submit a bid. Two or more affiliates are not permitted
to make separate bids directly or indirectly. If 2 or more affiliates submit a bid,
then any one or all of them are liable for disqualification. However upto 3
affiliates may make a joint bid as a consortium, and in which case the conditions
applicable to a consortium shall apply to them.
“Affiliate” of a Party shall mean any company or legal entity which:
(a) Controls either directly or indirectly a Party, or
(b) Which is controlled directly or indirectly by a Party; or
(c) Is directly or indirectly controlled by a company, legal entity or partnership
which directly or indirectly controls a Party. “Control” means actual control or
ownership of at least a 50% voting or other controlling interest that gives the
power to direct, or cause the direction of, the management and material business
decisions of the controlled entity.

9.2Bids may be submitted by:
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HINDUSTAN PETROLEUM CORPORATION LIMITED
Materials Department, Refinery Division, B D Patil Marg,
Mahul, Mumbai-400074, INDIA
Phone No: +91-22-25076828/6804, Fax No: +91-22-2554 1054

Notice Inviting Tender

A) a single person/ entity (called sole bidder);

B) a newly formed incorporated joint venture (JV) which has not completed 3
financial years from the date of commencement of business;

C) a consortium (including an unincorporated JV) having a maximum of 3(three)
members;

D) An Indian arm of a foreign company.
Fulfilment of Eligibility criteria and certain additional conditions in respect of
each of the above 4 types of bidders is stated below, respectively:

a)

b)

The sole bidder (including an incorporated JV which has completed 3
Financial years after date of commencement of business) shall fulfil each
eligibility criteria.

In case the bidder is a newly formed and incorporated joint venture and
which has not completed three financial years from the date of
commencement of business, then either the said JV shall fulfil each
eligibility criteria or any one constituent member/ promoter of such a JV
shall fulfil each eligibility criteria. If the bid is received with the proposal
that one constituent member/ promoter fulfils each eligibility criteria,
then this member/promoter shall be clearly identified and he/it shall
assume all obligations under the contract and provide such comfort
letter/guarantees as may be required by Owner. The guarantees shall
cover inter alia the commitment of the member/ promoter to complete
the entire work in all respects and in a timely fashion, being bound by all
the obligations under the contract, an undertaking to provide all necessary
technical and financial support to the JV to ensure completion of the
contract when awarded, an undertaking not to withdraw from the JV till
completion of the work, etc.

In case the bidder(s) is/are a consortium (including an unincorporated JV),
then the following conditions shall apply:

Each member in a consortium may only be a legal entity and not an
individual person;

the Bid shall specifically identify and describe each member of the
consortium;

the consortium member descriptions shall indicate what type of legal
entity the member is and its jurisdiction of incorporation (or of
establishment as a legal entity other than as a corporation) and provide
evidence by a copy of the articles of incorporation (or equivalent
documents);

One participant member of the consortium shall be identified as the
“Prime member” and contracting entity for the consortium; this prime
member shall be solely responsible for all aspects of the Bid/Proposal

Public e-Tender Document hitps://etender.hpcl.co.in Tender : 16001330-HD-48002/NB




HINDUSTAN PETROLEUM CORPORATION LIMITED
Materials Department, Refinery Division, B D Patil Marg,
Mahul, Mumbai-400074, INDIA
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Notice Inviting Tender ‘

including the execution of all tasks and performance of all consortium
obligations;
5. the prime member shall fulfil each eligibility criteria;

6. a commitment shall be given from each of the consortium members in the
form of a letter signed by a duly authorized officer clearly identifying the
role of the member in the Bid and the member’s commitment to perform
all relevant tasks and obligations in support of the Prime/lead member of
the Consortium and a commitment not to withdraw from the consortium;

7. No change shall be permitted in the number, nature or share holding
pattern of the Consortium members after pre-qualification, without the
prior written permission of the Owner.

8. No change in project plans, timetables or pricing will be permitted as a
consequence of any withdrawal or failure to perform by a consortium
member;

9. No consortium member shall hold less than 25% stake in a consortium;

10.Entities which are affiliates of one another are allowed to bid either as a
sole bidder or as a consortium only;

11.Any person or entity can bid either singly or as a member of only one
consortium.

d) In case the bidder is an Indian arm (subsidiary, authorized agent, branch
office or affiliate) of a foreign bidder, then the foreign bidder shall have to
fulfill each eligibility criteria. If such foreign company desires that the
contract be entered into with the Indian arm, then a proper back to back
continuing (parent company) guarantee shall be provided by the foreign
company clearly stating that in case of any failure of any supply or
performance of the equipment, machinery, material or plant or
completion of the work in all respects and as per the warranties/
guarantees that may have been given, then the foreign company shall
assume all obligations under the contract. Towards this purpose, it shall
provide such comfort letter/guarantees as may be required by Owner. The
guarantees shall cover inter alia the commitment of the foreign company
0 complete the entire work in all respects and in a timely fashion, being
bound by all the obligations under the contract, an undertaking to provide
all necessary technical and financial support to the Indian arm or to render
the same themselves so as to ensure completion of the contract when
awarded, an undertaking not to withdraw from the contract till
completion of the work, etc. Bids on Consortium or Joint Venture basis are
not acceptable.
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HINDUSTAN PETROLEUM CORPORATION LIMITED

@ Materials Department, Refinery Division, B D Patil Marg,
Qﬁ Mahul, Mumbai-400074, INDIA
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Notice Inviting Tender

10.0 EMD:
Bidders will have to pay EMD as per clause 3.0 of NIT .
Notes:

(a) Tenders received without Earnest Money Deposit will be rejected.
The following categories of tenderers are exempted from EMD:
I. Public Sector Enterprises
ii. Vendors registered as Micro/Small Enterprises (MSEs) or National Small
Scale Industries Corporation (NSIC).

(b) For this purpose, in the event of the tendering company being a Public Sector
Enterprise, a declaration to that effect and in the case of Vendors registered
with NSIC or a MSEs, a copy of the registration certificate or acknowledged
copy of Entrepreneurs Memorandum Part Il (EM - II) should be submitted.

(c) EMD can be submitted:-

e By way of pay order/demand draft or non-revocable bank guarantee on
any scheduled bank (other than cooperative banks) and valid for Six (6)
months from the due date of submission of bid.

e The scanned copies of EMDs should be uploaded along with other bidding
document on http://etender.hpcl.co.in

¢ |nany case EMD should be sent in a separate envelope earmarked "EMD
Money"Tender No. 16001330-HD-48002/NB, if the EMD is not in line with
the amount called for, the EMD will be returned to the tenderer and
online bid would be rejected.

e If applicable, valid EMD received by HPCL either thru electronic receipts or
other acceptable means, on or before the due date/ time will be
considered as if the same is received with the Bid. Refund of EMD may be
through e payment or manual cheque.

The EMD shall be submitted to the following office on or before due date and
time/extended due date and time as the case may be. Vendor to contact
undersigned for submitting EMD if needed. The Envelope cover should indicate
as “Public Tender for Standing Order for various Instruments Jobs in HPCL,
Mumbai Refinery, Tender No. 16001330-HD-48002/NB, Tender Due date: 10t
March, 2017, at 13:30 HRS IST Envelope containing EMD”

Mr. SK Patil
C/o G.M. Materials
[1l Floor, New Admin Building
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Notice Inviting Tender

11.0

Mumbai Refinery,

Hindustan Petroleum Corporation Ltd,
B D Patil Marg, Mahul,

Mumbai-400 074 (India).

(d)EMD shall be dropped in the Refinery Purchase Tender box (Box No. 2) kept
at the Refinery Main Gate, on or before due date or extended due date, and
time.

(e)EMD will be forfeited if
1. Bidder withdraws their offer during the period of validity.

2. In case of the successful bidder if he fails to furnish the security deposit as
required.
3. Any other reason warranting the forfeiture of EMD at the sole discretion of
HPCL.
4. In situations of unwillingness of tenderers to participate in Reverse
Auction, after technical acceptance, but before commencement of Reverse
Auction, EMD to be forfeited.

INTEGRITY PACT:
In case the tender value is Rs 1 crore and above, then uploading of integrity pact
Is mandatory in the e Procurement application. The IP shall be digitally signed by
the bidder and there shall be no requirement for physical/digital signature of
witnesses.
The Integrity Pact digitally signed by the authorized official of HPCL and the
Contractor, will form part of this contract / supply order/ sale order as applicable.
Non submission of IP along with tender would lead to outright bid rejection.

The bidder shall comply with the requirements of the Integrity Pact enclosed with
the tender.

Proforma of Integrity Pact , which is issued along with the bidding document shall
be submitted by the bidder on or before due date to HPCL. If the Bidder has been
disqualified from the tender process prior to the award of contract according to
the provisions under Integrity Pact, HPCL shall be entitled to demand and recover
from bidder Liquidated damages amount by forfeiting the EMD/Bid security (Bid
Bond) as per provisions of Integrity Pact.

If the contract has been terminated according to provisions of the Integrity Pact,
or if HPCL is entitled to terminate the contract according to provisions of Integrity
Pact, HPCL shall be entitled to demand and recover from the Contractor
liquidated damages amount by forfeiting the Performance Bank Guarantee /
Security Deposit as per Integrity Pact.
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12.0 Purchase preference: Purchase preference shall be considered for Micro and
Small Enterprises registered with District Industries Centers or Khadi and Village
Industries Commission or Khadi and Village Industries Board or Coir Board or
National Small Industries Corporation or Directorate of Handicrafts and
Handloom or any other body specified by Ministry of Micro, Small and Medium
Enterprises; as per the latest prevailing government guidelines, rules &
regulations, as applicable.

Please confirm your registration with NSIC or any other body specified by
Ministry of Micro, Small and Medium Enterprises, for any / all items of this Price
Enquiry if registered.

If registered, please enclose a copy of the valid registration certificate, applicable
for the items offered by you.

13.0 Grievance Redressal: There is a Grievance Redressal Mechanism in our
Corporation for vendors, participating in the tender, the details of which are
available on our website www.hindustanpetroleum.com

14.0 Bids shall be submitted in https://etender.hpcl.co.in only. HPCL Help Desk
Contact No. for any E-Procurement Portal related technical issues/Help is 022-
41146666.

(a) EMD and Techno-commercial part of the bids (E-Procurement Portal) shall
be opened at 10" March, 2017, at 13:30, on the due date for submission of
bids, bidders can witness the same in the portal.

(b) If EMD is not received by the due date and time, the bid shall be not be
considered and the bids will not be opened and would be rejected.

(c) Telex / Telegraphic / Fax / E-mail/ manual bids shall not be accepted.
(d) Time and date of opening of Price Bids shall be notified to the qualified and

acceptable bidders at a later date.

15.0  HPCL shall not be responsible for any expense incurred by bidders in connection
with the preparation & delivery of their bids, site visit and other expenses
incurred during the bidding process.
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16.0

HPCL reserves the right to reject any or all Bids without assigning any reason,
whatsoever.

17.0  The contents of this NIT shall prevail, in case of any contradiction with the

clauses mentioned elsewhere. List of Stipulations/Deviations if any to the
tender, referring the relevant clause number should be uploaded as a
separate attachment or mentioned online in the tender.

18.0 REJECTION CRITERIA

The mandatory conditions, for deviations to any of which the offer may stand
rejected are:

- Non-submission of offer made in 2 (two) parts as specified in the tender

- Non-submission of EMD and EMD value as specified in the tender

- Telex / Telegraphic / Fax / E-mail bids shall be rejected

- Revealing prices directly or indirectly in the un-priced bid

- The price bid should not contain any conditions. Any pre-conditions in the
priced bid will make the bid liable for rejection

- Non-submission of Integrity Pact.

- Non-submission of bidder declaration.

- Not meeting the technical specifications.

- Non-submission of complete documentation towards Prequalification Criteria.
- Not meeting the Prequalification Criteria based on documentation submitted
with the bid.

- Non-acceptance of submission of Security Deposit, Performance Bank
Guarantee as specified in the tender, in the event of placement of Purchase
Order.

HPCL decision in this matter is final.

19.0 Stages of Tender Opening:

(i) Stage-1—EMD Deposit:

On tender due-date, the envelope containing EMD will be opened and if all is in
order then bidders submitting requisite EMD shall be considered for the next stage
and only their unpriced bid would be opened online.

(i) Stage-11 — Pre-qualification / Technical Bid Opening:

Unpriced bids of the parties qualified in Stage | shall be opened.
Prequalification documents will be checked by HPCL officials before opening Price
bids. HPCL’s decision on compliance of pre-qualification criteria shall be final.

Pub
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Deviations if any, shall be indicated separately online. Such deviations may lead to
loading of prices or rejection of offer, at the sole discretion of HPCL without any

reference to the bidder.

(iif)Stage-Ill — Priced Bid Opening / Reverse Auction:

HPCL may or may not open the Priced Bid of qualified bidders received in E-
Procurement. HPCL reserves the right to adopt ‘reverse auction’ process for
selection of lowest bid. In case HPCL decides to open priced bid received in E-
Procurement, the date and time of opening of the Priced Bid will be intimated to

the qualified bidders only.

If the reverse auction process fails for whatever reason, HPCL can decide to finalize
the POs based on the priced bids received on E-Procurement Portal, without any

further reference to the bidders."
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HINDUSTAN PETROLEUM CORPORATION LIMITED

Reverse Auction — Terms & Conditions and Procedure

HPCL proposes to conduct Reverse auction for the items or schedules or on overall basis as
specified in the tender. Please go through the Terms & Conditions and Procedure given below
and submit your acceptance to the same by signing and uploading this document along with
unpriced bid.

Terms & Conditions

1. HPCL reserves the right to carryout ‘Online Reverse Auction’ with techno-commercially
accepted bidders for determining the lowest bidder for the requirements mentioned in this
tender enquiry. Reverse auction shall be conducted only when there are at least two or
more “Techno-commercially” accepted vendors at Technical evaluation stage.

2. Online reverse auction shall be conducted by HPCL on a specified date and time. The
vendors shall be participating in the reverse auction from their own offices / place of their
choice. Internet connectivity shall have to be ensured by the bidders themselves. HPCL shall
not be held responsible for local issues, such as loss of connectivity, Internet discontinuity,
and discrepancy in browser which may result in non-display of latest bid in client PC.

3. In extreme case of Server outage, network outage or failure of Internet connectivity, (or any
other unforeseen conditions) from HPCL’s end, fax/ E-Mail communication shall have to be
made immediately, to concerned purchase officer of HPCL. No such request shall be
entertained beyond one hour of the RA closing time. To provide equal opportunity, HPCL may
decide to extend the Reverse auction at their discretion, but not as the right of the bidder.
The vendors participating in Reverse Auction process shall be kept on standby for 1 Hour after
RA closing time.

4. HPCL shall investigate the above matter and decision for extension of Reverse Auction shall be
based on the merit of the issues pointed out and verified by HPCL and same shall be final and
binding on the vendor.

5. HPCL shall complete the investigation within two working days of receiving complaint from
any of the vendor.

6. In case of decision to extend Reverse Auction, intimation mail may go out to all vendors
within a day of investigation closure. Vendors shall generally be given intimation, a day in
advance before extended Reverse Auction is commenced. The Reverse Auction shall

Business Rules and Terms & Conditions of Reverse Auction
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commence from the last saved decrement value and shall be open for period of original
duration from commencement.

10.

11.

12.

13.

14.

Bidders have to confirm their willingness to participate in ‘Online Reverse Auction’ during
their bid submission by ensuring compliance to the Terms & Conditions and Procedure
specified herewith. Please note that non acceptance to participate in the Reverse Auction
process will lead to rejection of the bid without any further evaluation.

HPCL will pre-decide the commercial loading, if any, on the basis of the taxes & duties
guoted by the bidder, and loading on account of commercial deviations, if any. The loading
factors shall be displayed in the portal prior to the date scheduled for Reverse Auction
Event.

Bidders are requested to understand the impact of loading factors applied on their bids at
the earliest, on getting intimation regarding same. In case of any objection to the applied
loading factor same shall be brought to the notice of Purchase officer immediately. No
further communication on this ground will be entertained after publishing of Reverse
auction.

As part of Reverse Auction process, the Start Bid price(Benchmark) shall be specified by
HPCL on Reverse Auction Portal, which shall be the lowest of the price bids, as submitted by
the bidders on the e-procurement portal i.e. ‘Bids opened for RA event’ and HPCL’s in-
house estimate. Please note that such priced bid opening shall be system driven and
therefore bidder’s identity vis-a-vis quoted price shall be confidential.

In case of overall evaluation tenders or schedule wise evaluation tender, the Reverse
auction shall be conducted on the bottom line, net delivered cost.

In case of tenders, which are evaluated on Schedule wise or Overall L1 basis, the individual
item rates will get reduced on pro-rated basis as the decrements are effected during
reverse auction event.

During the Reverse auction event, the taxes which are quoted in percentage basis will get
reduced proportionately as the RA progresses. However, Extras like Loading
charges/packing charges/TPl which are quoted in per unit basis (amount terms) remains
constant as the decrements are effected.

Vendors shall ensure to quote the statutory taxes only in percentage basis and not in
amount terms. In case of non-compliance to this clause, bids shall be liable for rejection.

Business Rules and Terms & Conditions of Reverse Auction
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15.

16.

17.

18.

19.

20.

21.

22.

System shall allow to conduct Reverse Auction on multi-currency tender/bidding. The
exchange rate for converting the INR value to originally quoted currency (USD, EUR, GBP,
JPY only) shall be the one which was prevailing on the date of unpriced bid opening in line
with tender condition. In such cases the basic reverse Auction shall be carried out in INR
currency only. However bidders having submitted bids in any of the four currencies — USD,
EUR, GBP, JPY shall be able to view the basic rates ( in original currency basis conversion on
the date of unpriced bid opening ) corresponding to contemplated decrement in the “show”
screen. (Vendors may first check impact of decrement on item rates in original currency
before submission of decrement during RA).

Reverse auction shall be held for a period of 60 minutes and shall be automatically
extended by a further period of 5 minutes in case of receipt of any bid during the last 5
minutes of the auction period. This process shall continue until no bids are received in the
last 5 minutes of the auction. Hence it may be noted that the reverse auction may continue
beyond a period of 60 minutes. Thereafter reverse auction shall get automatically closed.
This shall be an automated process.

Order may be placed on the lowest bidder, emerging out of the reverse auction process and
HPCL’s decision on award of contract shall be final and binding on all the bidders.

HPCL reserves the right to further rationalize the prices with lowest bidder for reducing the
price at any time before ordering.

HPCL reserves the right to cancel the reverse auction after event is scheduled but before
actual event taking place or after the reverse auction has completed in case of failure or any
other reason. The reasons for cancellation shall be conveyed to all vendors.

In cases where tender is required to be cancelled after opening of priced bid and
identification of L1 vendor and wherein Reverse Auction was also part of tender, reasons
for cancellation shall be conveyed to the L1 vendor.

During Reverse Auction Process, if no bids are received within the scheduled/rescheduled
date & specified time of the reverse auction, HPCL at its discretion can scrap the reverse
auction and proceed with the opening of the Electronic priced bids submitted by the
bidders. In such case HPCL shall display the bidder’s identity and original rates.

The bid on the Reverse Auction Portal will be taken as an offer to sell. Bids once made,
cannot be cancelled / withdrawn and the bidder shall be bound to sell the material/services
at the final bid price, and as per the specifications mentioned in the tender. Should the
bidder back out and not make the supplies as per the rates quoted or in case the material

Business Rules and Terms & Conditions of Reverse Auction
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23.

24.

25

26.

27.

28.

29.

30.

31.

32.

33.

supplied/services is not as per specifications mentioned in the tender, HPCL shall take
appropriate action as per the terms & conditions mentioned in the tender.

At the end of the Reverse Auction, HPCL will decide the successful bidder, basis the
evaluation criteria specified in the tender. HPCL’s decision on award of Contract shall be
final and binding on all the Bidders.

HPCL shall not have any liability to bidders for any interruption or delay in access to the
reverse auction portal irrespective of the cause.

. The participation of vendors in the tendering process shall be construed as acceptance to

the terms & conditions and procedure for the reverse auction. This compliance also shall be
deemed as participation in Reverse auction.

In case a bidder agrees for reverse auction in the un-priced bid but withdraws acceptance
any time after tender due date & time, the EMD of such bidder may be forfeited along with
rejection of offer at the sole discretion of HPCL.

Once Auction is started, no communication from vendor shall be entertained unless it is of
the nature of any serious issue in the Reverse Auction portal.

The yellow color back ground on RA page of the portal indicates that the due date and time
of respective Reverse Auction is over. RA shall be concluded after standby period is over
and auto generated mail is received by vendor.

The Bidder shall not involve himself or any of his representatives in Price manipulation of
any kind directly or indirectly by communicating with other suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of HPCL to any
other party.

HPCL'’s decision on award of Contract shall be final and binding on all the Bidders.
HPCL can decide to extend, reschedule or cancel any Auction. If any changes are made by
HPCL after the first posting and the Bidder continues to access the site after the changes, it

shall be presumed that the bidder has accepted the changes.

HPCL will not be held responsible for consequential damages, including but not limited to
systems problems, inability to use the system, loss of electronic information etc.

Business Rules and Terms & Conditions of Reverse Auction
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Reverse Auction Procedure

1. In case HPCL decides to conduct Reverse Auction, the qualified bidders would be
communicated on the same thru E-mails about the date and time of the Reverse Auction
event. The Reverse auction event shall be conducted in the HPCL e-tender portal under
link “Reverse auction”.

2. Reverse Auction shall be available to Bidder only after two factor authentication. Initially
vendor will login to the site etender.hpcl.co.in with his Login Id and password.
Thereafter they shall click on the “Reverse auction” link in the portal to view/participate
in ongoing/upcoming reverse auctions.

3. Brief procedure to participate in RA:

I.  Bidders may click on “Reverse Auction”, followed by click on 'password' and
Download the encrypted password.
II. Save the downloaded password and open Signing Utility, Select action as
"Decrypt Reverse Auction Password".
lll.  Browse the downloaded file. Select appropriate certificate and click on
Decrypt Password. Copy the password and paste in "Password" field and click
on Reverse Auction.

4. HPCL will display Start Bid price i.e., Bench Mark price (which shall be the lowest of the
price bids submitted by the bidders on the e-procurement portal i.e. ‘Bids opened for RA
event’ and HPCL’s in-house estimate), which shall be visible to all the vendors at the start
of the Reverse Auction.

5. ldentity of bidders never gets disclosed to anyone, during reverse auction process

6. HPCL shall specify the minimum amount/percentage by which the bidders can reduce
their bids at a time on the Reverse Auction Portal. This amount is referred as the ‘bid
decrement factor’ and shall be specified by HPCL.

7. Bidders shall start bidding from this Bench Mark Price. The bidder can bid lower than the
prevailing Lowest Bid at any time during the event by one decrement or multiples of the
Bid decrement.

8. In case the “SUBMIT QUOTE” button is not enabled after a few seconds of clicking,
vendors are urged to Re-Login to the page for viewing the latest leading bid and submit
fresh quotes. The process takes less than a few seconds.

Business Rules and Terms & Conditions of Reverse Auction
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9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

The bidder shall be able to view the following values on his screen along with the other
necessary fields in the Reverse Auction:

e [tem-wise Leading Bid in the Auction (Delivered Cost)
e Bid Placed by bidder (Delivered Cost)
e Bid value contemplated by bidder before submission(Delivered Cost)

33.9.1. Bidder can reduce his bid repeatedly during the auction period

Bidders shall be provided information on item wise pro-rated reduction in the
rates, for guidance.

The confirmed bid submitted by vendor during the RA process shall always reflect in the

“Previous Bid” field only (red font). The field “Current bid” shall display the
contemplated bid value and “Leading Bid” shall show the current lowest bid value as
submitted by any of the vendors.

The Closing Price(s) offered by the bidders at the conclusion of the Reverse Auction shall
be valid for a minimum period of 30 days or as mentioned in tender, from the date of
conclusion of the Reverse Auction.

After the Reverse auction is over successfully and closed by purchase officer, vendor can
witness the lowest rate submitted by other vendors in “Witness bid opening” link.

In case of Item-wise evaluation tenders, any or all items may undergo Reverse Auction
separately at the discretion of HPCL.

In case of Schedule-wise evaluation tenders, any or all schedules may undergo Reverse
Auction separately at the discretion of HPCL.

In case of SOR type tenders, where vendor has quoted a single percentage plus or minus
against the offered rate, the decrement shall be applicable on the bench mark value on
base of 100 (i.e. it could be 107 in case of plus 7% or 94 in case of minus 6 percent). This
value shall be delivered cost i.e. inclusive of taxes and loading factor.

HPCL reserves right to conduct single reverse auction for multiple items with separate
decrement option.

Vendor shall have option to participate in multiple reverse auction if it is scheduled at the
same time.

Business Rules and Terms & Conditions of Reverse Auction
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19. Successful vendor shall be required to submit the final prices digitally signed and
uploaded as token of acceptance without any new condition other than those already
agreed to before start of auction.

20. Vendors may seek telephonic guidance before or during the Reverse auction process
from Helpdesk support at 022-4114666, between 8.00 AM to 8.00 PM on any working
day, except Sundays and Public holiday.

Business Rules and Terms & Conditions of Reverse Auction
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Tender No. : 16001330-HD-48002 Tender Published On : 16-Feb-2017 17:10

Line Details Of Tender

Srl. Line Description uom Schedule Rate Mandatory
No.

Default schedule Manadatory: Yes
1 | Removal and Installation of tr |Each 500 |Yes

DESCRIPTION => : Removal and Installation of transmitters ( Flow, Pressure and Temperature, Level transmitters of DP type) & GAS DETECTORS Long Description: Scope:a)
Removing connected SS tubings/ cables and reglanding of cable.b) Removal and reinstallation of transmitter with manifold, mounting brackets and clamps and reinstallation.c)
Transportation to and from workshop or any other unit in FRd) Providing Monsoon protection

2 | Removal and Installation of on |Each |2700 |Yes

DESCRIPTION => : Removal and Installation of online sensors ( Massflowmeters, analyzer sensors, Multipoint temperature sensors used in tank gauging, RTG complete unit and
control units) Long Description: Scope:a) Removing & providing of process connection, cables and reglanding of cable.b) Removal and reinstallation of sensor with manifold,
mounting brackets and clamps and reinstallation.c) Transportation to and from workshop or any other unit in FRd) Providing Monsoon protection

3 | Removal and Installation of ex |Each |1450 |Yes

DESCRIPTION => : Removal and Installation of external displacer float chamber with transmitter flange to flange distance upto 40 inches. Long Description: Scope:a) Process and
electrical disconnection and reconnection b) Disconnection and reconnection of steam tracing, insulation c) Transportation to and from workshop or any other unit in FR/LRd)
Providing Monsoon protection

4 | Removal and Installation of ex |Each |1700 |Yes

DESCRIPTION => : Removal and Installation of external displacer float chamber with transmitter flange to flange distance more than 40 inches. Long Description: Scope:a) Process
and electrical disconnection and reconnection b) Disconnection and reconnection of steam tracing, insulation c) Transportation to and from workshop or any other unit in FR/LRd)
Providing Monsoon protection

5 | Removal and installation of to |Each |1500 |Yes

DESCRIPTION => : Removal and installation of top mounted displacer for LT, Servo gauge, Radar Gauge Antena Long Description: Scope:a) Transportation to and from workshop
or any other unit in FR/LRe) Providing Monsoon protectionf) Removing connected SS tubings/ cables and reglanding of cable.e) Removal of RTG =- Radar tang gauge antenna and
cleaning at site or removal to shop for repairs

6 | Removal and Installation of ro |Each |410 |Yes

DESCRIPTION => : Removal and Installation of rotameters and rotameter transmitters Long Description: Scope:a) Transportation to and from workshop or any other unit in FR/LRb)
Providing Monsoon protectionc) Removing connected cables and reglanding of cable.d) Cleaning of Rota meters at site as per Engineer directions

7 | Removal and installation of Ai |Each |150 |Yes

DESCRIPTION => : Removal and installation of Air Regulator including disconnection & connection of tubing Long Description:

8 | Removal and installation of or |Inch - Dia |175 |Yes

DESCRIPTION => : Removal and installation of orifice plate Long Description: iF REQUIRED, HACKSAW CUTTING OF BOLTSISIN SCOPE OF VENDOR PROVISION OF
HACKSAW IS IN SCOPE OF VENDOR

9 | Removal and installation of co |Each |750 |Yes

DESCRIPTION => : Removal and installation of control valve, Ball valve, Butterfly valve, Plug valve, Vane type valves size upto 2" al ratings along with actuator Long Description:
Scope:a) Removal of valveb) Blinding the linesc) Transportation of valve to and from shopd) Removal of blinds and installation of valvee) Replacement of gasketsf) Hot bolting/bolt
servicingg) Scraping/cleaning h) Hacksaw cutting of boltsif required isin scope of vendor. Hacksaw isin scope of vendori) Connection of copper tubes to control
valve/postioner/shutdown valve)) Removal / installation of cable with glanding in case of electronic positioner

10 | Removal and installation of co |Inch - Dia |430 |Yes

DESCRIPTION => : Removal and installation of control valve, Ball valve, Butterfly valve, Plug valve, Vane type valves size upto >2" upto 16" all ratings along with actuator Long
Description: Scope:Same asitem no. 9

11 | Removal and installation of ac |Each |1100 |Yes

DESCRIPTION => : Removal and installation of actuators of all types of valvesincluding jack assembly & accesories. Vave size upto 4" Long Description: Scope includes.1.
Transportation to shop and unit2. Scraping and cleaning.3. Replacement of gasket if required.4. Removal & connection of copper tubingsif required.5. Removal & installation of
accessories mounted on actuator and connection and reconnection of tubings, cables.

12 | Removal and installation of ac |Each |1500 |Yes

DESCRIPTION => : Removal and installation of actuators of all types of valvesincluding jack assembly & accesories. Vavesize> 4" & upto 8" Long Description: Same asitem
item 11

13 | Removal and installation of ac |Each |2100 |Yes

DESCRIPTION => : Removal and installation of actuators of all types of valvesincluding jack assembly & accesories. Vavesize> 8" Long Description: Same asitem item 11

14 | Removal and installation of pr |Each |150 |Yes
DESCRIPTION => : Removal and installation of pressure gauges, dia thermometers and draft gauges Long Description:

15 | Removal and installation of th Each |150 |Yes
DESCRIPTION => : Removal and installation of thermocouples RTD's and thermistors including replacement of head Long Description:

16 | Removal & installation of ther |Each |275 |Yes

DESCRIPTION => : Removal & installation of thermowell screwed or flanged Long Description: Scope:Removal & installation of thermocouple and head isincluded with cable
glanding

17 | Removal and installation of Pr |Each |400 |Yes

DESCRIPTION => : Remova and installation of Pressure, Temperature switch, flow switch, solenoid valve, limit switch, I/P converter, Vibration switch Long Description: Scope:a)
includes removing of cable, reglanding of cable.b) includes disconnection and reconnection of impulse line or air tubing.

18 | Removal and installation of le |Each |900 |Yes

DESCRIPTION => : Removal and installation of level switches Long Description: Scope:a) Removal of steam tracing, insulation and steam connectionb) Provision of steam tracing,
insulation and steam connectionc) Scraping and cleaningd) Transportation to and from workshop or any other unit in FR/LRe) Providing Monsoon protectionf) Removing connected SS
tubings/ cables and reglanding of cable.g) Removal and provision of insulation

19 | Removal and installation of ca |Each |700 |Yes

DESCRIPTION => : Removal and installation of capillary type pressure gauge, temperature gauge, pressure switch or temperature switch Long Description: Scope includes:a)
Removal of steam tracing, insulation and steam connectionb) Transportation to and from workshop or any other unit in FR/LRc) Providing Monsoon protectiond) Removing connected
SS tubings/ cables and reglanding of cable.

20 | Removal and installation of ca |Each |750 |Yes
DESCRIPTION => : Removal and installation of capillary type transmitters ( FT, PT, LT, TT ) Long Description: Same asitem 19
21 |Air line piping fabrication an |Joints |95 |Yes

DESCRIPTION => : Air line piping fabrication and installation 1/2" size CS & Gl pipe Long Description: Scope:a) cutting the pipe & threading if required isin scope of job.b) Proper
supports to be provided wherever required. Material in HPCL scope.c) Transportation to and from workshop or any other unit in FR/LR

22 |Air line piping fabrication an |Each |110 |Yes
DESCRIPTION => : Air line piping fabrication and installation 1" size CS & Gl pipe Long Description: Scope same asitem 21
23 |Air line piping fabrication an |Each |165 |Yes

DESCRIPTION => : Air line piping fabrication and installation 2" size CS & Gl pipe Long Description: Scope same asitem 21




24 | Provision of steam tracing wit | Meters |5O |Yes

DESCRIPTION => : Provision of steam tracing with 1/4" copper tube Long Description: Removal of old insulation and steam tracing , provision of new insulation isin vendors scope
wherever required. All material isin HPCL scope.

25 | Provision of steam tracing wit | Meters |55 |Yes
DESCRIPTION => : Provision of steam tracing with 3/8" copper tube Long Description: Scope same as line 24.

26 | Removal of copper tube or SS t | Meters | 10 |Yes
DESCRIPTION => : Removal of copper tube or SStube Long Description: Disconnection of tube & removal of clamping if any isincluded in scope of job

27 | Provision of Insulation for im |Meters |20 |Yes

DESCRIPTION => : Provision of Insulation for impulse lines, leveltrols, level switches, instrument tappings with asbestos rope & application of shalicote. Long Description: Scope
includes removal of old insulation wherever required.Supply of Insulation rope & copper tubeisin HPCL scope

28 | Providing services for sealing | Each |450 |Yes
DESCRIPTION => : Providing services for sealing of impulse lines on per line basis Long Description: Test pump/Hydolic pump isin vendor scope.
29 | Services for unplugging of imp Each 500 |Yes

DESCRIPTION => : Services for unplugging of impulse lines on per line basis Long Description: Scope includes removal of impulse line for steaming if required. Checking of
impulse line for plug up is mandatory. Payment is applicable only if impulse lineis found plugged and unplugging is required.Test pump/Hydolic pump isin vendor scope.

30 | Fabricatio & installation of s | Each |4000 |Yes

DESCRIPTION => : Fabricatio & installation of seal pots Long Description: Scope:1. Material should be carbon steel or steel as per site requirement.2. Seal pot should be hydro
tested.3. All material & fabrication cost isin vendor scope.

31 | Fabrication & installation of |Each |1500 |Yes

DESCRIPTION => : Fabrication & installation of pedestal stand for instruments made up of 2" Gl pipe with grouting for one instrument Long Description: Scope:a) Supply of Gl
pipe'c' class.b) Capping open end of the pipe.c) Material required for grouting of size 1 feet * 1 feet * 4 inch thick isin scope of vendord) Pedestal to be painted with red oxide and
enamel paint. €) All material required for carrying out the above jobsis totally in vendor's scope

32 | Fabrication & and installation |Each |2200 |Yes

DESCRIPTION => : Fabrication & and installation of pedestal stand for instruments made up of 2" Gl pipe with grouting for two instruments Long Description: Scope: &) Supply of
Gl pipe'c' class, Gl tee, Gl elbowrequired for fabricating the stand. Only threaded joints to be used for fabrication. Threading the pipe wherever required is in scope of vendor.b)
Capping the open end of pipe.c) Material required for grouting 1 feet * 1 feet * 4 inch thick isin vendor's scoped) Pedestal to be painted with red oxide and enamel paint. €) All material
required for carrying out the above jobsis totally in vendor's scope

33 | Fabrication & installation of |Ki|ograms |55 |Yes

DESCRIPTION => : Fabrication & installation of structural support for trays, junction boxes. Long Description: Supports to be fabricated with angles or flats or C channel supplied
by HPCL . Painting of supports with red oxide and enamel paint isin scope of vendor. All consumables likes nuts, bolts,Paint etc is totally in vendor's scope of supply.

34 |Transportati0n of gas cylinder | Each |250 Yes
DESCRIPTION => : Transportation of gas cylinder to and from field Long Description: VVendor to use trolley( vendor scope) for shifting the cylinders
35 | Services for carrying out mons | Each 55 |Yes

DESCRIPTION => : Services for carrying out monsoon protection for instruments as well as junction boxes Long Description: Scope a)includes cutting of plastic sheet to proper size,
and covering the instrument / junction box and binding with aluminium wire. b) Application of chemical spray wherever applicable.c) Material supply for @) and b) isin scope of HPCL.

36 | Fixing & removal of blind flan |Inch - Dia |80 |Yes
DESCRIPTION => : Fixing & removal of blind flange Long Description:
37 | Excavation and backfilling (S |Cubic Meters |475 |Yes

DESCRIPTION => : Excavation and backfilling ( Soil surface) Long Description: a) After completion of intended job, back-filling and necessary dressing of surface complete with
proper levelling and compaction.b) Good housekeeping of the work area.c) Supply of material isin scope of vendor.

38 | Excavation and backfilling (P |Cubic Meters |850 |Yes
DESCRIPTION => : Excavation and backfilling ( PCC surface) Long Description: Scope same asitem 37
39 | Painting of instrument in fiel |Each |375 |Yes

DESCRIPTION => : Painting of instrument in field with one coat of red oxide and two coats of enamel paint Long Description: Instrument means any instrument in field or avalve of
any type with size <= 2" with its support.All material required for above job istotally in vendor's scope.Proper scraping to be done before painting.

40 Painting of control valve size | Each |400 |Yes
DESCRIPTION => : Painting of control valve size > 2" and <=6" with one coat of red oxide and two coats of enamel paint Long Description: Scope same as item 39

41 | Painting of control valve size | Each |500 |Yes
DESCRIPTION => : Painting of control valve size >6" with one coat of red oxide and two coats of enamel paint Long Description: Scope same as item 39

42 | Fabrication and installation o |Joints |300 |Yes

DESCRIPTION => : Fabrication and installation of CS 1/2" welded piping Long Description: Scope:a) includes hydrotesting of piping, applying red oxide on piping , painting of the
piping, steam tracing for new piping and provision of asbestos rope with shalicote wherever applicable, connecting the impulse line to transmitter. Paint and red oxide istotally in
vendors scope of supply.b) Supply of electrodes and welding machine isin scope of vendor. Vendor may have to carry out welding job in field with diesel welding machine. c) Includes
removal of old piping, steam tracing and insulation wherever applicable.d) All structural support fabrication for the impulse piping isincluded in the scope of thisitem. However supply
rates for structuralsis not included in thisitem. All structurals have to be applied with red oxide and paint.e) Supply of all consumables for completing the job like nut bolts, clamps, etc
except teflon tape is totally in vendors scope. Red oxide and Paint is totally in vendors scope of supply.f) Welding rods to be used as per specs attached in the tender.

43 | Fabrication and installation o |Joints |750 |Yes
DESCRIPTION => : Fabrication and installation of SS 1/2" welded piping. Long Description: Scope same as line no 42.

44 | Fabrication and installation o |Joints |150 |Yes
DESCRIPTION => : Fabrication and installation of CS 1/2" Threaded piping Long Description: Material isin HPCL scope.

45 | Fabrication of CS or SS piping |Joints |200 |Yes
DESCRIPTION => : Fabrication of CS or SS piping bends size 1/2" Long Description: Material isin HPCL scope.

46 |Scaffo|ding (Erection n dismat |Cubic Meters |70 |Yes
DESCRIPTION => : Scaffolding (Erection n dismatling) for Conventional type with & without net Long Description: Scope & Specs as per Annexure 7

47 |Scaffo|ding (Erection n Disman |Cubic Meters 90 |Yes
DESCRIPTION => : Scaffolding (Erection n Dismantling) Cup & Lock type Long Description: Scope & Specs as per Annexure 8

48 |SS tubing 1/4 laying including |Meters |250 |Yes

DESCRIPTION => : SStubing 1/4 laying including fittings Long Description: Scope : 1. Shifting of material from warehouse/Inst shop.2. Laying & bending with
fittings/connectors.3. Includes removal of old tubbing if any.

49 |SS tubing 3/8" laying includin |Meters |300 |Yes
DESCRIPTION => : SStubing 3/8" laying including fittings Long Description: Scope : same as line no 48
50 |SS tubing 1.2" laying includi |Meters |475 |Yes
DESCRIPTION => : SStubing 1.2" laying including fittings Long Description: Scope : same as line no 48
51 |Air line fabrication & install |Joints |150 |Yes

DESCRIPTION => : Air linefabrication & installation upto 3/4" SSpipe Long Description: Material isin HPCL scope

52 |Air line fabrication & install [ 30ints [175 [ves




DESCRIPTION => : Air linefabrication & installation 1" SS pipe Long Description: Material isin HPCL scope

53 |Air line fabrication & install [ 30ints [200 [ves
DESCRIPTION => : Air linefabrication & installation 2" SS pipe Long Description: Material isin HPCL scope
54 | DP test for CS & SS joints for |Joints |50 |Yes

DESCRIPTION => : DPtest for CS & SSjointsfor size upto 1" Long Description: Scope:a) To conduct Die penetration (DP) test with DP material, DP material test certificate or
other documents shall be shown toM/s HPCL prior to starting of the job.b) All the material required to carry out this test shall be arranged by the vendor.c) This test has to be carried out
by vendor as and when required by HPCL for CS or SSline.d) Payment shall be made per joint basis.e) After test certificate/reports shall be submitted to M/s HPCL for verification for
each DP test in atabular format. Thesame format shall be developed by contractor after consultation with HPCL Engineer.

55 Radiography for each joint for |Joints | 900 |Yes

DESCRIPTION => : Radiography for each joint for size upto 1" Long Description: Scope:a) To conduct Radiography test with radiographic sources. This test shall be carried out
preferabily at night.b) All the material required (Including scaffolding, structural support etc) to carry out this test shall be arranged by thevendor for impulse lines.c) Transportation of
radioactive source from site to VVendor work place and vise-a-versa shall be arranged by the vendor.d) Thistest has to be carried out by vendor as and when required by HPCL for
CS/SS/Alloy lines.e) After test certificate/reports shall be submitted to M/s HCPL for verification for each Radiography test in a tabularformat. The same format shall be developed by
contractor after consultation with HPCL Engineer.f) Payment shall be made per joint basis.g) In case of radiography test fails to meet the satisfactory result and if the line has been made
by the same vendor, theimpulse line shall be rectified by the vendor free of cost and again radiography shall be taken without any additional cost

56 | PWHT for CS line size upto 1" |Joints |600 |Yes

DESCRIPTION => : Long Description: Scope:a) To conduct PWHT for CS Impulse Lines.b) All the material required (Including power supply, coils, recorder etc) to carry out this
test shall be arranged by thevendor for impulse lines.c) This test has to be carried out by vendor as and when required by HPCL for CS lines.d) After test certificate/reports shall be
submitted to M/s HPCL for vrification for each PWHT test for jointsin a tabularPR

57 |PWHT for SS & Alloy line upto [ 30ints [850 [ves

DESCRIPTION => : PWHT for SS& Alloy line upto size 1" Long Description: Scope:a) To conduct PWHT for SS or Alloy Impulse Lines.b) All the material required (Including
power supply, coils, recorder etc) to carry out thistest shall be arranged by thevendor for impulse lines.c) This test has to be carried out by vendor as and when required by HPCL for SS
or Alloy lines.d) After test certificate/reports shall be submitted to M/s HPCL for verification for each PWHT test for jointsin a tabularformat. The same format shall be developed by
contractor after consultation with HPCL .e)Payment shall be made per joint basisf) It may be noted that PWHT test shall be carried out for the impulse line prior to the radigraphy of the
impulse line. Ifthe Radiography result fails then PWHT test shall be carried out again free of cost by the vendor. This clause will beapplicable when vendor is supposed to do both
PWHT & Radiography of the same impulse line.

58 |Argon welding for CS Line size |Joints |450 |Yes

DESCRIPTION => : Argon welding for CS Line size upto 1" Long Description: Scope:a) To conduct Argon Welding for CS Impulse Lines.b) All the material required (Including
power supply, welding machine, argon gas, filler wire etc) to carry out this testshall be arranged by the vendor for impulse lines.c) This test has to be carried out by vendor as and when
required by HPCL for CSlines.d) After test certificate/reports shall be submitted to M/s HPCL for verification for each Argon Welding for joints in atabular format. The same format
shall be developed by contractor after consultation with HPCL.€) When ever required nitrogen purging to be carried out by the vendor at the time of welding. N2 cylinder to be arranged
bythe vendor.f) Includes removal of old piping, steam tracing and insulation wherever applicable.

59 |Argon welding for SS & alloy | |Joints |800 |Yes

DESCRIPTION => : Argon welding for SS & aloy linesize upto 1" Long Description: Scope:a) To conduct Argon Welding for SS or Alloy Impulse Lines.b) All the material
required (Including power supply, welding machine, argon gas, filler wire etc) to carry out this testshall be arranged by the vendor for impulse lines.c) This test has to be carried out by
vendor as and when required by HPCL for SSor Alloy lines.d) After test certificate/reports shall be submitted to M/s HPCL for verification for each Argon Welding for jointsin
atabular format. The same format shall be developed by contractor after consultation with HPCL.e) When ever required nitrogen purging to be carried out by the vendor at the time of
welding. N2 cylinder to be arranged byf) Includes removal of old piping, steam tracing and insulation wherever applicable.

60 | Minor repairs of gate/globe va | Each | 150 |Yes
DESCRIPTION => : Minor repairs of gate/globe valve upto 1.5 inch Long Description: Scope include.1. Freeup of valve.2. Replacement of valve wheel.3. Gland packing
61 | Excavation and backfilling ( A |Cubic Meters |750 |Yes
DESCRIPTION => : Excavation and backfilling ( Asphalt surface ) Long Description: Scope same as item 62

62 | Gland packing for control valv | Each |250 |Yes
DESCRIPTION => : Gland packing for control valvesfor all sizes Long Description:

63 |Opening of totally jammed/rust |Each |150 |Yes

DESCRIPTION => : Opening of totally jammed/rusted Junction box covers/ Transmitter/IP converters/Transducers etc Long Description: Job involves freeing up of JB cover by one
or more of the following actions and servicing:1) Bolt cutting2) Using special tools for opening the jammed covers3) Applying anti-rust material, silicon grease etc4) Putting back all
the nut bolts after servicing of the cover.

64 |Cab|e glanding upto 1.5" of In |Inches |85 |Yes

DESCRIPTION => : Cable glanding upto 1.5" of Inst cables Long Description: Scope :1. Services for cable glanding upto 1.5".2. Material HPCL scope3. Payment will be made as per
cablesizei.e,0.5/3/4/1/15inch

65 | Removal & installation of fire | Each |2800 |Yes

DESCRIPTION => : Remova & installation of fire proof box cover only for LPG ROV vaves moulded LPG. Long Description: Scope :1. To provide required manpower.2. Tripod
isin vendor scope.3. All specia tools, tackles etc in vendor scope.Rates mentioned is for each side of fire proof box. Payment will be made as per no of side opened.

66 |Additional charges for removal |Inch - Dia |150 |Yes

DESCRIPTION => : Additional chargesfor removal & installation of control valves upto 6 inch size located at above 4 mtrs height without using HPCL crane. Long Description:
Notes: This charge will be paid in addition to_normal charges for removal & installation of control valves as specifiedin PR lineno 9 & 10 where ever applicable.

67 | Installation of FRP Cable tray |Meters |200 |Yes

DESCRIPTION => : Installation of FRP Cable trays with bends, reducers, equal tees, covers of width <= 150 mm Long Description: Scope includes supply of consumables like SS
Bolts with nuts of suitable sizes of SS-316 for clamping the tray onto supports. Clamping of cables have to be done with aluminum strips with SS-304. Supply of Aluminum strips also
in the scope of vendor.Specification for clamping: Clamping of cable shall be done by 2mm thick X 25mm width Aluminum clamps at an interval of 0.5 meters for vertical run and 1
meter for horizontal run."

68 Installation of FRP Cable tray Meters 350 Yes

DESCRIPTION => : Installation of FRP Cable trays with bends, reducers, equal tees, covers of width > 150 mm n <= 300 mm Long Description: Scope includes supply of
consumables like SS Bolts with nuts of suitable sizes of SS-316 for clamping the tray onto supports. Clamping of cables have to be done with aluminum strips with SS-304. Supply of
Aluminum strips aso in the scope of vendor.Specification for clamping:Clamping of cable shall be done by 2mm thick X 25mm width Aluminum clamps at an interval of 0.5 meters for
vertical run and 1 meter for horizontal run."

69 | Removal of old Cable trays of |Meters |75 |Yes
DESCRIPTION => : Remova of old Cable trays of any size with FRP Cable trays of 50 mm size. Long Description:

70 | Removal of old Cable trays of | Meters | 100 |Yes
DESCRIPTION => : Removal of old Cable trays of any size with FRP Cable trays of 100 mm size. Long Description:

71 | Removal of old Cable trays of |Meters |125 |Yes
DESCRIPTION => : Removal of old Cable trays of any size with FRP Cable trays of 150 mm size. Long Description:

72 | Removal of old Cable trays of | Meters | 150 |Yes
DESCRIPTION => : Remova of old Cable trays of any size with FRP Ladder type Cable trays of 300 and above mm size. Long Description:

73 | Dressing of cables onto existi | Meters |60 |Yes
DESCRIPTION => : Dressing of cables onto existing tray of any size and clamping the cables per tray length basis Long Description:

74 | Removal of obsolete cables of | Meters |20 |Yes

DESCRIPTION => : Removal of obsolete cables of any size - includes removal of cable from clamps n clamping of remaining cables Long Description:

75 | Removal of obsolete cable tray | Meters |20 |Yes

DESCRIPTION => : Remova of obsolete cable trays of all sizesincluding all the supports Long Description:

76 | Laying of cable <= 25 mm dia |Meters |20 |Yes




DESCRIPTION => : Long Description: Shifting of cable drums from warehouse/cable yard/workshop to site where cable is being laid isin scope of vendor

77 | Laying of cable > 25 mm dia |Meters |40 |Yes

DESCRIPTION => : Long Description: Shifting of cable drums from warehouse/cable yard/workshop to site where cable is being laid isin scope of vendor

78 | Preventive Maintenance of the | Each | 110 |Yes

DESCRIPTION => : Preventive Maintenance of the HPM/APM/LM/FSC/MARSHALLING cabinets with quarterly inspection reporting Long Description: Scope of work as per
Annexure #3

79 | Preventive Maintenance of Oper | Each |55 |Yes
DESCRIPTION => : Preventive Maintenance of Operator and engineering stations Long Description: Scope of work as per Annexure #3
80 | Preventive Maintenance Inst Ca |Each |80 |Yes

DESCRIPTION => : Preventive Maintenance Inst Calibration Lab calibartion benches and analyser shelter panels Long Description: Scope of work as per Annexure #3

81 | Removal and installation of Ju |Each |1300 |Yes

DESCRIPTION => : Removal and installation of Junction boxes with <= 6 entries. Long Description: Scope:Removal, installation, shall include removing & glanding of cable
glands.shifting to workshop.In case of only removal or installation is carried out then unit charge applicable shall be 0.5 instead of 1.0

82 | Removal and installation of Ju |Each |2500 |Yes

DESCRIPTION => : Removal and installation of Junction boxeswith > 6 entries. Long Description: Scope:Removal, installation, shall include removing & glanding of cable
glands.shifting to workshop.In case of only removal or installation is carried out then unit charge applicable shall be 0.5 instead of 1.0

83 | Breaking up & making up of uni |Each |150 |Yes
DESCRIPTION => : Breaking up & making up of unions & arresting of leaks for size 0.5 inch size Long Description:

84 | Breaking up & making up of uni |Each |200 |Yes
DESCRIPTION => : Breaking up & making up of unions & arresting of leaks for size 0.75 & 1 inch size Long Description:

85 | Breaking up & making up of uni |Each |250 |Yes
DESCRIPTION => : Breaking up & making up of unions & arresting of leaks for size > 1.0 upto 2 inch size Long Description:

86 | Documentation assistance PC ba |Momhly |27000 |Yes

DESCRIPTION => : Documentation assistance PC based activity Long Description: To carry out documentation of all loop drawings related to planning and execution. Job involves
typing, scanning and up loading in central servers.

87 | Upkeep of documentation | Monthly |27000 |Yes

DESCRIPTION => : Long Description: Upkeep of documentation related to Instrumentation related to maintenance planning & execution. Revenue/NPCB files. Tech O& M manuals,
Upkeep of challan management, PR, MRR, AMC files etc.

88 | Emergency call on hourly basis | Hour | 1550 |Yes

DESCRIPTION => : Long Description: Crew consisting of 1 Supervisor. 1 semi skilled & 1 un skilled). Thisitem isfor cal outs for emergency jobsin night. There shall be no extra
charges for jobs undertaken during this call out.

89 | Removal of old/existing panels |Cubic Feet |60 |Yes

DESCRIPTION => : Long Description: Scope:1. Removal of cable glands, fixtures.2. Cold/Hot cutting.3. Shifting from location to workshop or as mentioned by HPCL Engineer
within Refinery.4. Shifting scrap yard.5. HPCL shall arrange crane/fork lift subject to availability.6. In case crane/fork lift is not available vendor to use aternative methods to shift the
material.

90 | Installation of panels in loca |Cubic Feet |100 |Yes

DESCRIPTION => : Installation of panelsin location. Long Description: Scope:1. Lifting from warehouse/ shop or at location inside refinery premises.2. HPCL shall arrange
crane/fork lift subject to availability. In case fork lift/crane is not available vendor to use alternative resources. 3. Job involve fixing of supports, grouting or bolting and alignment rates
inclusive with necessary bolts & fasteners. Transportation from point to point isin vendor scope.

91 | Installation of Push button / |Each |175 |Yes
DESCRIPTION => : Installation of Push button / Lamps/holder in panels Long Description:

92 |Cutting of glanding holes in p |Each |330 |Yes
DESCRIPTION => : Cutting of glanding holesin panels Long Description:

93 | Panel cutout on control panels |Square Feet |4200 |Yes
DESCRIPTION => : Long Description: Scope 1. Cutting using special tool as per required size..

94 | Removal of concrete slabs upto |Cubic Feet |50 |Yes
DESCRIPTION => : Removal of concrete slabs upto 5 CFT Long Description:

95 | Removal of concrete slabs upto |Cubic Feet |60 |Yes
DESCRIPTION => : Removal of concrete slabs upto > 5 CFT Long Description:

96 |Charges for erection and commi |Each |33000 |Yes

DESCRIPTION => : Charges for erection and commissioning of New Earth pit with BOM specified in detail description Long Description: To supply, construct and test of earth pit
and materials for maintenance of earth pit in HPCL, MR as per standards and specifications mentioned their document. The scope include all construction and testing activities along
with supply of all necessary materials and services for maintenance of earth pit outside DCS control room used as Signal and frame ground of DCS."Minimum Bill of Material for new
Earth pit are as follows; 1 core* 16sq mm green color pvc insulated copper cable 30 mtrs, two 50* 6mm copper strips, 25¢, G.1. perforated pipe |SI marked class ¢B¢, for watering, 350 x
75 x 12 mm thick G.I. test link, MB stainless steel anchor stud with bolt and washer, 600 X 600 X 12 mm thick copper earth electrode, wire mesh, 50 x 6 mm thick 350 long G.I. saddle,
M10 stainless steel bolt with 2 nos plain & 1 no. spring washer, 100 ¢G.|. Pipe sleeved sealed after installation, Brick watering chamber with plaster finish inside & outside, outside
dimension 600* 600* 600mm, cast iron removable cover hinged to cast iron frame, charcoal/coke and salt mixer, earth pit display board."

97 |Excavation and backfilling for [ cubic Meters [330 [ves

DESCRIPTION => : Excavation and backfilling for laying earthing cable through GI Conduit. Disposal of surlplus earth inside refinery preemises designated, directed by EIC and
transportation of this surplusisin vendor scope Long Description:

98 | Earthing work : Earth resistan |Each |250 |Yes
DESCRIPTION => : Earthing work : Earth resistance measurement of an earth pit, including stenciling Long Description:

99 |Civi| Repairs/ Rectification o |Each |4500 |Yes
DESCRIPTION => : Civil Repairg/ Rectification of existing Earth Pits-Chamber (without cover). Long Description:

100 |Civi| Repairs/ Rectification o |Each |144O |Yes
DESCRIPTION => : Civil Repairs/ Rectification of existing Earth Pits- Cover. Long Description:

101 | Painting of structures and sup |Square Meters |80 |Yes
DESCRIPTION => : Painting of structures and supports for cable trays Long Description: Scope - Cleaning the surface and paint isincluded in vendor scope.

102 | Fire proofing insulation for ¢ |Square Meters |1125 |Yes
DESCRIPTION => : Fire proofing insulation for cable trays Supply and Application of Firist Layer Long Description: Scope & specifications as per annexure #7

103 | Fire proofing for cables trays |Square Meters |1200 |Yes
DESCRIPTION => : Fire proofing for cables trays and application of Second Layer Long Description: All materialsisin vendor scope & specifications as per annexure #7
104 | Fire proofing for cables appli |Square Meters |900 |Yes

DESCRIPTION => : Fire proofing for cables application of Aluminium Jacketing Long Description: All materialsisin vendor scope & specifications as per annexure #7

105 | Fire proofing for cable and ap |Square Meters |1375 |Yes




DESCRIPTION => : Fire proofing for cable and application of Fire Retardant Cable Coating at all elevationsin plant area. Long Description: All material isin vendor scope &
specifications as per annexure #8

106 |OFC Splicing per core |Each |900 |Yes
DESCRIPTION => : Long Description: Scope- Technician with expertise and splicing machine isin vendor scope

107 |OTDR per core per end |Each |800 |Yes
DESCRIPTION => : Long Description: Scope- Technician with expertise and splicing machine isin vendor scope

108 | Earthing work: Installation of |Each |160 |Yes
DESCRIPTION => : Earthing work: Installation of Sign board for an earth pit. Long Description:

109 |Crimpping of lug 25 sgmm to 70 |Each |35 |Yes
DESCRIPTION => : Crimpping of lug 25 sgmm to 70 sq mm Long Description:

110 | Response of HC detectors/ MCP/ |Each |175 |Yes
DESCRIPTION => : Response of HC detectors/ MCP/Smoke/ etc Long Description: Scope - As per Annexure #6

111 |Technica| assistance for Inst | Monthly |68500 |Yes
DESCRIPTION => : Technical assistance for Inst work shop jobs Long Description: Scope - 1. Vendor to depute 3 nos skilled workers from 0815 to 1630 hrs Monday to Saturday (
on HPCL working hours) 2. Should have experience in dismantling, assembling of instruments a as per directions of HPCL Officer/Manager.

112 | Extra hours for tech asistance |H0ur |180 |Yes
DESCRIPTION => : Extrahours for tech asistance for Inst work shop jobs Long Description: Scope - 1. Charges for skilled workers per person beyond 16:30rs on any working day or
on Sundays and holidays as per direction of Workshop Engineer/Manager. 2. Should have experience in dismantling, assembling of instruments a as per directions of
HPCL Officer/Manager.

113 |Startup/Shutdown/Work exigienc |Man Day |900 |Yes

DESCRIPTION => : Startup/Shutdown/Work exigiences assistance Long Description: Scope :1. Vendor to provide skilled worker or electrician as per HPCL Engineer/Manager
requirement.2. Thisitem will be on need basis only during Start up/shutdown/work exigencies.

114 | Extra hours for Startup/Shutdo | Hour | 165 |Yes

DESCRIPTION => : Extrahoursfor Startup/Shutdown/Work exigiences assistance Long Description: Scope Scope :1. Vendor to provide skilled worker or electrician as per HPCL
Engineer/Manager requirement.2. Thisitem will be on need basis only during Start up/shutdown/work exigencies.3. Charges for skilled workers per person beyond 16:30rs on any
working day or on Sundays and holidays as per direction of Workshop Engineer/Manager.

115 | Panel wiring job, dressing, te | Hour |200 |Yes

DESCRIPTION => : Panel wiring job, dressing, termination, vibration monitoring system jobs Long Description: Scope - Skilled Electrician for termination, cable glanding, cable
dressing of panels, removal of Compressor vibration monitoring system probes as per HPCL Engineer guidance.

116 | Repair of 12 pair Inst signal |Meters |600 |Yes

DESCRIPTION => : Repair of 12 pair Inst signal cable Long Description: Scope - Job involves use of cable sleeves and fire proof tapes or sleeve for binding. All required material is
in scope of vendor

117 |Supply of tinned Cu lugs for ¢ |Each |18 |Yes
DESCRIPTION => : Supply of tinned Cu lugs for cables upto n inclusive of 22 mm Long Description:

118 |Supply of tinned Cu lugs for ¢ |Each |30 |Yes
DESCRIPTION => : Supply of tinned Cu lugs for cables above 22mm and upto n inclusive of 33mm Long Description:

119 |Supply copper aluminium bi-met |Each |30 |Yes
DESCRIPTION => : Supply copper auminium bi-metal washers of required thickess suitable for bolts above 12 mm n upto 18 mm. Long Description:

120 |Supply of EARTH plus advanced |Ki|ograms |85 |Yes
DESCRIPTION => : Supply of EARTH plus advanced earthing compound. Long Description:

121 |Galvanised Pipe, 2 Inch-NB , H |Meters |380 |Yes

DESCRIPTION => : Galvanised Pipe, 2 Inch-NB , HVY, MOC: CS, I1S-1239(PART1), Screwed ends - as conduit of Earthing cable from Earth pit bus bar to MCT block of Control
room Long Description:

122 | Supply of exproof double compr | Each | 1300 |Yes

DESCRIPTION => : Supply of exproof double compression cable gland of SS-304 size 2" with CCOE / PESO certification Long Description: Vendor to provide CCOE/PESO
certificate

123 | Supply of Exproof double compr | Each |740 |Yes

DESCRIPTION => : Supply of Exproof double compression cable gland of SS-304 size 1-1/2" with CCOE/PESO certification Long Description: Vendor to provide CCOE/PESO
certificate

124 | Supply of exproof double compr | Each |300 |Yes

DESCRIPTION => : Supply of exproof double compression cable gland of SS-304 size 1" with CCOE/PESO certification Long Description: Vendor to provide CCOE/PESO
certificate

125 | Supply of exproof double compr | Each |200 |Yes

DESCRIPTION => : Supply of exproof double compression cable gland of SS-304 size 3/4" with CCOE/PESO certification Long Description: Vendor to provide CCOE/PESO
certificate

126 | Supply of exproof double compr | Each | 150 |Yes
DESCRIPTION => : Supply of exproof double compression cable gland size 1/2" with CCOE/PESO certification Long Description: vendor to provide CCOE/PESO certificate
127 |Supply of MS Flats, Angles etc |Ki|ograms |70 |Yes

DESCRIPTION => : Supply of MS Flats, Angles etc. required for providing supports Long Description: Scope - 1. Supply of steel and shall include transportation charges 2. VVendor
to maintain material consumption sheet in various units and should be submitted along with Chelan as and when used. .
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Sl.No. Description HPCL File HPCL Value Supporting
Doc. Req'd
1 Please confirm that you have not been banned or de-listed by any government or - Allowed
quasi government agencies or PSUs.In case this declaration is not given your offer
will be considered as non-responsive and is liable for rejection
2 Confirm whether you are NSIC OR MSME registered bidder. - Allowed
3 If a bidder is NSIC OR MSME, for any OR all items of this Tender Enquiry. If yes - Allowed
then upload registration certificate for this in the upload section
4 Name of the concerned person - Allowed
5 contact detail Mobile Number - Allowed
6 To upload Documents, if any - Allowed
7 Scope of Job1 P-Fireretardantapplication.pdf - No
8 Scope of Job2 P-Cablelnsulation.pdf - No
9 Scope of Job3 P-DCSPanelMaint.pdf - No
10 Scope of Job4 P-General Terms.pdf - No
11 Scope of Job5 P- - No
ScaffoldingCupandLocktype.pdf
12 Scope of Job6 P- - No
ScopeGasdetectorschecking.pd
f
13 Scope of Job7 P-Scopeofsupply.pdf - No
14 scaffolding Specifications P- - No
SystemScaffoldingSpecification.
pdf
15 Integrity Pact Integrity Pact.pdf - No
16 GTCWC GTCWC.PDF - No
17 SHE SHE.pdf - No
18 EMD Bank Guarantee BG for EMD-format.pdf - No
19 Composite bank Guarantee CPBG format for SDPBG.pdf - No
20 Performance Bank Guarantee PBG Format.pdf - No
21 Bidder Declaration Bidder Declaration.pdf - No
22 Financial Criteria Financial Criteria.pdf - No
23 Terms 3179.pdf - No




Title- Fire retardant painting of cables — For Tender line 105

The scope of work covers unloading, unpacking, storage at site, site handling, painting materials,
preparation of painting and painting/ coating of cables at site etc. at all elevations. Part of overhead
cables (Inst & control cables) in fire prone areas to be coated on approximately 2-3 meter length of
cable in the plant area etc.

2. Specifications for fire retardant painting of cables:

a) Fire retardant cable coating must be water base, asbestos & halogenated compound free and
Ablative/ Intumescent type.

b) It shall be tested to check for the following characteristics:

* Flexibility.

* No cracking.

* No colour change.

* Resistant to chemicals & sea water.

* Radiation protection.

* Durability & surface heat resistance for compatibility with cable sheath.

c) Fire coatings shall have minimum fire rating of 30 minutes at 850dc or above. To achieve this fire
resistance rating, thickness of the coating shall be minimum 1.6mm or above as per relevant norms.
Vendor to provide TCs compliant to relevant IEC.

d) Fire Retardant coatings on cables shall retard fire and shall arrest its propagation in horizontal and
vertical directions.

e) The products shall be approved/ enlisted FM Global directory for last five (05) years. Vendor to
submit relevant document.

f) Cable coating should pass IEC 60332-3-21, fire propagation prevention on multiple cables, for a
minimum period of 30 minutes at 850dc or above, tested at DNV/ GL/ CBRI, Roorkee, India, or at a
reputed Indian/ International test lab.

g) Cable coating should pass IEC 60331-11, fire survivability- circuit integrity, for a minimum period of 30
minutes at 850dc or above, tested at DNV/ GL/ CBRI, Roorkee, India, or at a reputed/ Govt. recognized
Indian/ International test lab.

h) Fire Retardant coatings shall prevent propagation of fire arising from internal short circuit of cables
and fire arising due to external sources. Test and approvals certificates shall be submitted.

i) Fire Retardant coatings shall be tested and approved for its Flammability, Di-Electric Strength, Effect of
Salt water exposure etc. Test certificates from FM global approval shall be submitted.

j) Fire retardant coatings shall not adversely affect the Ampacity, i.e., Current Carrying Capacity of
protected cables by more than two per cent (2%). Test and approval certificates shall be made available.



k) LOI (Limited Oxygen Index) value of Fire Retardant coatings shall be 100%, test certificates shall be
made available.

) Fire Retardant coating shall be Water & Weather Resistant by itself after cure. Test Certificate shall be
made available.

m) Fire Retardant coatings should not be affected even after prolonged exposure to high humidity,
moisture, tap or rain water, UV radiation, outdoor environment, etc, which is to be supported by
necessary documents/ test reports in which no change or deterioration is to be shown.

n) Dermatology test certificate for Fire Retardant coatings shall be submitted. Certificates testifying no
other health hazards of the product shall also be submitted.

0) Fire Retardant coatings shall be tough, permanent, water based, suitable for moisture & damp areas
and shall last to the lifetime of the cables.

p) Fire Retardant coatings shall be compatible with various chemicals commonly used in industry.
Chemical compatibility chart shall be made available.

g) Fire Retardant coatings applied on cables after curing shall be flexible enough to sustain movements
and bending without any cracks or peeling off of the coatings.

r) Fire Retardant coatings shall have thermal conductivity higher than that of the cable-insulation under
normal working conditions.

s) Fire Retardant coatings shall be easily spray-able or brush-able. Installation painting shall be done
with the recommended procedure and shall be submitted along with the unpriced bid.

t) Fire Retardant coatings shall not contain any organic solvents; coatings shall be compatible with cable
jackets.

u) Fire Retardant coatings shall not require application of any solvents, or chemical cleaning of cables,
etc, prior to its application.

v) Fire Retardant coating shall not emit toxic gases or fumes during its application, or, when exposed to
fire.

w) Fire Retardant coatings shall be non-toxic, solvent-free, phosphate-free and asbestos free or any of
its derivatives. It shall also be free from Antimony and any materials that is identified as carcinogenic.

x) All materials used for the entire fire retardant cable coating shall be freshly manufactured & have
shelf life of at least twelve (12) months (at room temperature) from the date of receipt at plant site in
packed condition before installation.

y) Fire Retardant coatings shall have a life expectancy of at least Twenty (20) years, which should be
supported by UL / FM Global / LPCB test certificates.



e) Payment shall be made depending upon actual measurement/ consumption as per the instruction of
HPCL engineer. Hence PO financial limit, all quantities, order lines etc. may or may not be fully
consumed.

a)All material is in Vendor scope.

b) Vendor shall provide experienced manpower with all the accessories, necessary material, tools/
tackles, in good working condition along with their test certificates, to complete coating application job
as per scope at no extra cost. Application of fire retardant coating shall be done as per OEM
recommended procedure. It will be contractor's responsibility to store and handle the coating material
as per MSDS procedure.

i. Flame Propagation on coated cables Test Certificate as per I[EC 60332-3-22 or Flame propagation on
coated cables Test Certificate as per DIN 4102.

ii. Circuit Integrity Test of coated cables as per IEC 60331-11; 1999 (with coatings applied on cables) for
minimum fire rating of 30 minutes.

iii. 100% LOI (Limited Oxygen Index) Test Certificate.
e) The products shall be approved & enlisted in FM Global directory for last five (05) years.

f) On demand of HPCL engineer in-charge, vendor shall arrange for the demonstration to prove the
flame retardant properties of the paint being supplied by exposing the fire on a cable piece after
applying the offered model of paint at HPCL site.

a) For Ablative type coating: will require average 3.3Kgs of fire resistance material per SQM, minimum
DFT should be 1.6mm.

b) For Intumescent type coating: will require average 3.6Kgs of fire resistance material per SQM,
minimum DFT should be 1.6mm.

HPCL SCOPE:

a) Work permit to carry out the job.



Title- Fire protection insulation for Inst cable trays for_ tender line no 102,103 & 104

Specification for Fire Protection Insulation for Cable Tray :

Vendor to supply and install of Ceramic Fiber Cable Tray Two Layer Insulation system
manufactured by Unifrax India and type Fyrewrap Blanket (FM approved ) as per following :

1. Supply and application of 25 mm thick ceramic fiber blanket ( FM Approved ) with 128 kg/m3 density
all around the cable tray as first layer and sealing the blanket with SS 304 bands of size 12 mm * 0.5 mm
at 300 mm spacing.

2. Supply and application of 25mm thick 2nd layer ceramic fiber blanket (FM Approved )of density 128
kg/m3 over the first layer and sealing the blanket with SS304 bonds of size 12 mm * 0.5 mm of 300 mm
spacing. Further covering the 2 nd layer of ceramic fiber with Gl wire mesh 20SWG * 25 mm and tightly
connect all the joints with 20 SWG G.I wire.

3. Supply and application of 28 SWG Aluminium Jacketing over the final layer of ceramic fiber blanket
with 50 mm overlapping joints. Jacketing shall be fixed with cadmium plated self tapping joint. Further
sealing shall be provided with SS304 bands 12mm * 0.5mm at 300 mm spacing. All the joints shall be
sealed with self adhesive AL tape of 50 mm width.

Note - All Materials is in scope of Vendor.



Title -

DCS Panels/Analayzer panel & Shelters Maintenance.

Tender lines 78 to 80

Vendor scope:

1.

10.

11.

12.

13.

Vendor to schedule the jobs in such a way that there should be with minimum two semiskilled
manpower on daily basis to carry out the physical inspection of cabinets and required cleaning
of cabinets, consoles and test benches.
Vendor to quote for all items in tender line no 78, 79 and 80 considering mobilization two semi-
skilled workmen of relevant skill to work on Electrical panels on daily basis to cover the monthly
target.
These worker will be attached to vendor Supervisor who will do daily monitoring and reporting
in HPCL prescribed format
Vendor should arrange immediate replacement in case regular supervisor or workmen is/are
absent.
Supervisor and workmen should follow the HPCL General Shift schedule.
System, Marshalling, Network and Power distribution Panels of all DCS, SRR and Rack rooms to
be cleaned. Approximate no. of cabinets to be covered is 600.
Operator and engineering consoles to be cleaned in all DCS control room and SRR. Approximate
no. of Consoles to be cleaned monthly is 175.
Calibration test benches and panels in Instrument workshop and Analyzer Shelter to be cleaned.
Approximate no. of Calibration benches and panels to be attended monthly is 100.
Cabinets, Operator console and Engineering station to be cleaned using vacuum cleaning
machine only.
Scope include shifting of server and workstation machine form one control room to another for
preventive and corrective maintenance as instructed by HPCL supervisor.
Job scope for line no. 1 is preventive maintenance of cabinets. Detail scope of this line item no.
1 are as follows;
a. All cabinet dust filter to be cleaned on quarterly basis.
b. Vendor should replace all faulty cabinet lights and fans as guided by HPCL supervisor
based on quarterly status report. Supply of lights and fans will be in scope of HPCL.
c. Vendor shall dress the cables inside cabinets during shutdown opportunity or as guided
by HPCL supervisor.
d. Vendor shall replace or repair the cabinet door. Necessary material like hinges or locks
shall be supplied by HPCL.
Vendor Supervisor need to prepare and submit monthly rack room status, and quarterly Cabinet
cleaning status of nine DCS network in HPCL Mumbai Refinery. Report will be in the HPCL
prescribed format which shall include the status like, stenciling, cleanliness, filter cleaning, door
closing, MCB cover, fan and tube lights, cable dressing, covering of empty cable holes, etc. for
cabinets, and status of AC temperature, Corrosion monitor reading, false floor, rack room
lightings, door closer, status of earth pit etc. for Rack room.
All material required for carrying out the above jobs like brush, cloth etc is totally in vendor's
scope. For maintenance of consoles cleaning spray suitable for plastic surfaces and CRT screen
shall be supplied by HPCL.



14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

The jobs mentioned in the PR has to carried out by skilled personnel only as the DCS consists of
critical Electronic cards & any mishandling may damage the expensive cards. Only personnel
having knowledge of using vacuum cleaner should be allowed to use the vacuum cleaner.
Vacuum Cleaner shall be provided by HPCL. If any damage happens to the vacuum cleaner due
to mishandling on the vendor's side, the cost incurred in repairing the same will be deducted
from Vendor's bill.
Job activity should carried out independently / separately in following location and vendor to
mobilize resources accordingly.

a. FR main control room, Boiler house, FRE & Comb OPFR

b. GFEC SRR, DHT SRR & DHDS SRR.

c. LOUPS SRR, LR Main control room.
The items mentioned in the PR will be utilized over a period of 1 year from the date of
placement of Purchase Order.
The maintenance of control rooms is a regular job and shall be done throughout the year on
daily basis. The rate quoted is per cabinet or console and payment will be made at actuals. The
contractor shall take appropriate signatures every day for the jobs done.
Vendor shall be given the daily cabinet wise/console wise /cal bench wise maintenance schedule
which need to be strictly followed by vendor.
Vendor shall also carry out maintenance of false floor area using vacuum cleaner whenever
activities under PR line no. 1, 2 and 3 on daily basis. Same shall be considered integral part of
the maintenance activities being carried out for PR line 1, 2 and 3. No wet mopping to be carried
out inside control room.
All the jobs mentioned in PR particularly panels & consoles( except floor area) has to be
carried out in the presence of authorized HPCL representative only as the DCS is controlling a
running plant & any disturbance to the DCS may cause shutdown of the Plant.
Normally, all the job of PR line 1, 2 and 3 to be completed in General Shift hours of HPCL.
However, in case of emergency and shutdown, vendor shall depute the same or additional
manpower on man day or extra hour basis (as applicable) exclusively for Instrument DCS
activities.
Extra hours for Workmen and supervisor will be considered for job after 16:30 hrs in normal
working days and for any duty on Sundays and Holidays.
Approximate quantity anticipated per month is as below.

a. PRline 78 - 600 nos

b. PRIline79 - 175 nos

c. PRIine 80 - 100 nos.

1. HPCL shall supply vacuum cleaning machine, Cleaning spray for LCD monitors, Fan and lights of
System and marshalling cabinets.
2. HPCL supervisor shall arrange for work permit for all cabinet and console jobs.



Title — General T&C

1.0 — Bidders should have Experience in the field of Instrumentation both
Project & Maintenance in Petroleum Refinery, Oil&Gas, Petro Chemical
plants. Supporting documents with PO copies, PO executed value,
Satisfactory completion certificates with notarized copies to be submitted
for evaluation of the bid. Only bidders qualifying on above & PQC ( pre-
gualification criteria) shall be considered for evaluation.

1.1. FINANCIAL LIMIT MONITORING

1.1.1. 1t is to be noted that, Financial limit for SOR (Unit rates) may not be
consumed fully. However, no extra compensation shall be admissible for non-
consumption of financial limit.

1.1.2. During the jobs execution, vendor shall inform HPCL separately when the
unit rate financial limit consumption reaches 75% of the PO unit rates financial
limit about how much more Financial limit is required based on actual
assessment of the pending jobs. Agency shall not exceed the financial limit in
any case unless and until prior/written approval is obtained from HPCL
Planning.

1.1.3. Vendor( RCM) shall send a financial progress report UAT wise monthly
basis for monitoring of progress in financial terms to Chief Manager. This must
capture percentage consumption of financial limit for SOR.

1.2. RETENTION AMOUNT
1.2.1. Retention amount on Bills will be as per HPCL’s General conditions of contract.
1.3. MODE OF QUOTING
Agency shall quote as follows:

1.3.1. One Single Consolidated Percentage Above(+) or Below(-) the Schedule of
Rates given by HPCL for carrying out jobs In case, of agency quoting separate
percentage or rates under unit rates, the bid shall be summarily rejected.

1.3.2. The contract shall be awarded to the overall lowest bidder.

1.3.3. Vendor to clearly indicate all the applicable taxes, duties, octroi etc. in the bid
for all the items.

1.3.4. Deviations in job scope, time schedule, scope of supply, and non- adherence
to special terms and conditions are not acceptable. In case of any deviations
to these, the bid shall be rejected.

1.3.5. Agency shall submit the following to HPCL along with the technical bid:

1.3.5.1. Organization chart for staff to be deployed at site for successful bidder
, including Safety control personnel to be engaged by the agency.
Approximate number of resources including workers planned to be



deployed at site during execution against each area. Vendor to maintain
minimum manpower as mentioned in Annexure #1 under point no #1.3.
However, during work exigencies & planned shutdown additional
manpower to be mobilized.

1.3.5.2. Successful bidder to submit the list of jobs if it intends to subcontract
during the contract with prior approval from HPCL.

2. GENERAL NOTES:

2.1. JOB ACQUAINTANCE & SITE VISIT

2.1.1. Agency shall acquaint itself thoroughly with the job scope and all equipment
before submitting the tender. All clarifications regarding job scope and
conditions of contract shall be obtained before submitting the quotation. The
interpretation of the job scope and conditions of contract by HPCL shall be final
and binding on the agency.

2.1.2. All Bidders are advised to visit the worksite prior to submission of bid, to
become familiar with the physical and other conditions pertaining to the work
or services to be performed and get acquainted with topography of equipment
layout, approach roads etc.

2.1.3. Agency to clarify all doubts regarding the scope of job during this site visit.

2.1.4. Bidder shall examine the Tender document thoroughly in all respect and if
any conflict, discrepancy, error or omission is observed, Bidder to request for
clarification.

2.1.5. Any claims due to lack of understanding in scope, specifications, time
schedule, congestion in unit, etc. subsequent to the submission of tender shall
not be entertained.

2.1.6. There will be a pre-bid meeting within 15 days of release of tender. Vendors
who are qualifying PQC criteria are advised to attend the same & clarify the
doubts, if any. Date & time of pre-bid meeting will be displayed in the HP
Portal.

2.2. Notes on scaffolding:

Contractor to mobilize the manpower and resources for installation of cup-lock
scaffolding. For locations where installation of cup-lock scaffolding is not feasible
Contractor to take HPCL approval for providing conventional scaffolding.
Scaffolding specification are attached in separate Annexure.

2.3. PLANNING , MONITORING & EXECUTION:

2.3.1. Agency shall have a full-fledged RCM who shall be responsible for all the job
activities under the contract. The status of jobs shall be updated daily vide email



to respective UAT Engineer/Manager. Vendor shall also submit a report on
financial progress of Lumpsum and SOR job quantities, on Monthly basis, for
monitoring the financial limit of contract clearly indicating consumed, projected
and balance financial limit.

2.3.2. All Skilled workers & Supervisors will be interviewed by HPCL for
competency. HPCL reserves the right to accept/reject the persons basis
interview.

3. HEALTH, SAFETY AND ENVIRONMENT (HSE)
3.1. SAFETY
3.1.1. Agency shall strictly adhere to all safety rules and regulations of Corporation.

3.1.2. Safety Orientation Program: Agency to Mobilise their crew in advance and
attend the safety orientation program conducted by HPCL — Safety department
and obtain safety cards. These safety cards are mandatory for taking any job
in the field.

3.1.3. The agency shall have at least 1-2 safety officer, the crew shall get fully
acquainted with all safety rules and regulations to be followed during on job.
The safety personnel are required to take approval from the HPCL Fire and
Safety department. The safety supervisors of the agency shall constantly
coordinate with HPCL's Safety, Operations & Instrument department for the
smooth and safe conduct of jobs

3.1.4. The safety supervisors shall have the following min. qualification.
3.1.4.1. Educational Qualification - Higher Secondary ( 10+2)

3.1.4.2. Technical qualification - Fire or Safety diploma / certificate either from
Govt. or private Institute approved by HPCL

3.1.4.3. Experience - Minimum 2- 3 years experience of working in construction
site/ shutdown activities in the field of safety or minimum one T&l
experience

3.1.5. Prior to engaging, the credentials of the safety personnel shall be submitted
to HPCL for review and approval

3.1.6. The Safety Engineers shall report to Agency’s Site Manager(RCM) and Site
Manager — HPCL. The main responsibility of the Safety Team is to instruct
agency workmen about HPCL Safety regulations and ensure that none of them
are breaching any of these regulations. The Safety team shall make regular
rounds, stop unsafe activities and take corrective action. The team lead shall
also assess hazardous activities and list out necessary requirements for
carrying out the activities in a safe manner. The team lead (RCM) shall submit
daily report containing details of safety breaches & measures taken as well on
any day and number of near misses, safety incidents etc. to both Site Engineer
of the agency and Site Manager of HPCL.



3.1.7. All employees of the agency shall wear safety helmets, safety shoes and
other personal protection equipment without fail. The agency shall provide the
following equipment duly certified by Fire & Safety Department to all their
employees. The specification for general PPE is given in Annexure Il which
has to be strictly adhered to. Any deviation from the specification shall be
considered as safety deviation and shall be suitably penalized.

3.1.7.1. Safety helmet - ISI 2925 marked (Blue Color)
3.1.7.2. Safety shoes

3.1.7.3. Full body Safety harnesses with 2 life-lines - ISI marked and tested by
competent authority.

3.1.7.4. Eyes, hand, leg, protection like goggles, hand gloves, gumboots,
wherever applicable.

3.1.7.5. Sufficient number of hand gloves shall be made available to the workers.

3.1.7.6. Sufficient number of suitable bags for carrying tools and tackles to be
provided to the workers.

3.1.8. Agency shall not use yellow and red colored helmets.

3.1.9. Facemasks are to be provided to persons at required locations and while
working inside equipments.

3.1.10. Persons working at heights more than 2 meter from floor level shall strictly
wear and use safety harness. Agency to provide enough number of safety-
harnesses and ensure proper usage of the same.

3.1.11. Vehicles like jeeps, welding generators etc shall be fitted with CCOE
approved flame arrestors.

3.1.12. The agency shall provide all fire protection equipment required to execute
the job at each location. Agency shall not disturb the HPCL provided fire
protection equipment, else it will be treated as a violation of safety norm and
necessary penal action will be taken.

3.1.13. These PPE and all equipment shall be approved by HPCL safety dept. at
least one week prior to commencement of shutdown activities. HPCL would
conduct Safety meetings / sessions for all the working personnel of the agency,
including supervisors of the agency, to increase the awareness. This will be
conducted prior to the T&l. Agency to ensure that all their personnel attend
these meetings and discuss / obtain clarifications regarding safety
requirements.

3.1.14. Spark Confinement

3.1.14.1. The agency to use 3mm thk, 1260 Deg C Grade Fireretardant cloth
for spark containment after approval from HPCL F&S.

3.1.14.2. Agency shall ensure that under no circumstances the spark should
come out of the cage/confined space. Metallic cage to be used for all hot
works at elevation. Gl sheets/MS plates to be fixed to the cage and fire



retardant cloth to be laid over and above these sheets. Alternatively,
agency may erect scaffolding, pipes and Gl sheets/MS plates & fire
retardant cloth for cordoning off the area. In case the agency plans to use
an alternate technique for spark confinement, prior approval has to be
sought from HPCL Fire and safety department.

3.1.14.3. Wherever hot-jobs like cutting, welding etc. are going on agency to
isolate the area to ensure confinement of sparks.

3.1.14.4. Agency to ensure that other jobs in that area are not disturbed/
affected.

3.1.15. In case of any injury to personnel or near miss incident, it shall be reported
to the job engineer concerned immediately. First aid shall be provided in the
Refinery dispensary. Accident report should be given within 4 hours of the
incident to Job Engineer.

3.1.16. HPCL may engage separate independent agency besides HPCL's own crew
for monitoring of contractor safety & job safety. Agency to co-ordinate & ensure
for smooth compliance to all safety rules & regulations

3.1.17. Contractor safety regulations regarding the safety regulations to be strictly
adhered

3.1.18. Vendors are advised to follow all safety norms & instructions in executing
the jobs as per various Notes, Attachments & Site advice from time to time.
However in case of occurrence of any Unsafe Incidents during execution in
spite of all instructions, HPCL may initiate action including Termination of the
Contract.

3.2. WORK PERMITS

3.2.1. All works to be carried out as per the work permit system prevailing at HPCL
Mumbai Refinery at the time of execution.

3.2.2. Before the commencement of any job, agency shall obtain work permits duly
signed by the issuer and the receiver. Fresh permits shall be obtained at the
beginning of each shift and the same shall be returned to Operations at the end
of each shift. Under no circumstances, agency shall lose/misplace these
permits and adequate attention shall be paid towards this aspect. Permit for
any job, shall be available at the site of work. In case of non-availability of permit
at Job site, HPCL shall suspend the job and agency shall be penalized as
deemed fit, for unsafe work. Agency to maintain a record of all the work permits
taken/returned and shall produce the same on demand. Requirement for
permits for all hot jobs, excavation, crane movement etc. shall be informed to
Operations department thro the job Engineers, 24 hrs in advance of scheduled
job commencement. All the supervisors shall be fully conversant with work
permit manual.

3.3. PRE EMPLOYMENT MEDICAL EXAMINATION



3.3.1. Pre-Employment Medical Examination or PME to be done for all workers. The
certificates to be submitted before start of the job.

3.3.2. Agency to comply with all HSE guidelines. In case of non-compliance suitable
penalty will be imposed as per prevailing guidelines.

3.3.3. Persons working at heights to have Medical doctor certification.

4. SECURITY , ADMINISTRATION AND WELFARE
4.1. STATUTORY RULES AND REGULATIONS:

4.1.1. The Agency shall be solely responsible for strictly following all the laws,
Industrial laws and such other laws which are applicable for time to time
including but not limited to the notifications, amendments or additions which
are made to these laws during the period of contract. The Agency shall be
responsible for various levels of State Govt. / Central Govt. or any statutory
body. The Agency shall have to at his own expenses, comply with the safety
laws and keep the company indemnified in respect thereof.

4.1.2. Agency to strictly adhere to the following provisions laid down in the Factories
Act - 1948 and The Contract Labour Act - 1970 while carrying out jobs inside
the Refinery premises

4.1.2.1. Labor license for the personnel working

4.1.2.2. Minimum wages as per legislation

4.1.2.3. Coverage of employees under PF and ESI as per govt regulations
4.1.2.4. Payments of wages for the leave period as specified under the Acts
4.1.2.5. Maintenance of registers indicating the work force deployed daily.

4.2. PHOTO PASSES

4.2.1. Agency shall prepare photo passes / shutdown passes for all personnel they
wish to engage for executing the job. Temporary pass for workers is strictly not
permitted. For obtaining Photo passes for working inside the refinery the
following are mandatory:

4 photographs of the person

A family photograph of the person
e Labor license no.

e ESIno.

e PF no.

e Police Antecedent Verification: Antecedent’s verification by police for all
workers engaged is required. Police verification certification to be
submitted along with the gate pass request.



4.2.2. The latest rules stipulated by HPCL security and Human resources group
shall be binding on the agency

4.3. GATE ENTRIES

4.3.1. Agency to comply with requirements of online gate pass entry system. Agency
shall enter all the details of material (including consumables), tools and tackles
in “IN” gate passes and duly certified by the CISF personnel.

4.3.2. List of the total number of staff and workers engaged on the job trade-wise
and shift-wise, shall be handed over to Chief Manager Maintenance.

4.3.3. Agency shall arrange for transportation of agency personnel from Gate to Site
and vice versa . Agency shall take care that workers reach site on time at the
beginning of every shift. Passes of workers who are found wandering in refinery
premises other than the designated site areas shall be revoked and the worker
personnel shall not be allowed to enter Refinery premises again.

4.3.4. Parking of cars/Jeep/ is not allowed inside the refinery premises.

4.4. DINING SPACE & UTILITIES

4.4.1. Limited Dining space for the workforce shall be provided by HPCL. Agency to
plan the activities in phased manner to avoid congestion during lunch time.

4.4.2. Drinking water point shall be provided to the workforce by HPCL at a particular
point in the unit. Agency to arrange to distribute the same to necessary
locations.

4.4.3. Toilets shall be provided by HPCL around the unit for the workforce. Vendor
to educate the workmen to keep clean and hygienic.

5. OTHER JOB REQUIREMENTS
5.1. PROFICIENCY CERTIFICATES

All skilled personnel of the executing agency/ firm particularly welders, grinders,
, electricians, crane operators, drivers and other equipment operators shall be
in possession of valid proficiency certificates of their respective trades at all
times while inside the refinery. These shall be subjected to verification by
HPCL’s Inspection & Safety departments as deemed necessary by HPCL.

5.2. TESTING OF TOOLS TACKLES & LIFTING EQUIPMENTS

5.2.1. Agency shall follow the SWP for bringing the various equipments, tools and
tackles inside Refinery.

5.2.2. All hoisting equipment, tools and tackles like crane, fork lifts, slings, D-
shackles, Diesel welding Machines, Grinders etc shall have valid documents



certified by competent authority certifying that mandatory Inspection of the
same has been carried out by a Government approved agency and they have
been found to be in sound condition for using safely on the job. Copies of all
such certificates shall be submitted to HPCL’s safety Department and
clearance obtained by the agency before the equipments are used inside the
refinery. Only tested and certified equipment shall be used by the agency.

5.2.3. All electrical equipments shall have valid documents with certification from
electrical competent authority.

5.2.4. Above records to be submitted to HPCL before shutdown and before entering
inside the refinery.

5.3. BOILER SUITS
5.3.1. Agency to ensure that all personnel working under them wear boiler-suits.

5.3.2. The suits shall bear contracting company name on both front and back of the
suit. The agency shall inform and take prior approval of HPCL for the colour of
the boiler suit.

5.3.3. Any agency personnel found in any other clothing other than boiler suit inside
refinery premises shall be sent outside of refinery premises.

5.3.4. The agency shall arrange for enough boiler suits for each person such that
the personnel are able to wear clean boiler suits every day.

5.3.5. Boiler suits specification is as follows. Agency to note that the specified
colour boiler suits to be worn by those personnel only. No other person should
use these specific colour suits.

Description Boiler Suit Specification

All employees of agency Boiler suit colour approved by HPCL

Safety Engineers & Supervisors Boiler suit (as above) with green
jacket

Electrical Supervisor & Electricians | Boiler suit (as above) with
Red/Orange jacket

Housekeeping Supervisors. Boiler suit (as above) with blue
jacket
Welders Boiler suit , bright yellow in colour

5.4. COMMUNICATION

5.4.1. Agency shall have sufficient no. of Radio sets & , as specified in Agency’s
scope of supply, for internal communications with HPCL personnel. One no



intrinsically safe mobile set shall be available with Resident Engineer/Project
Manager 24X7 for co-ordination with HPCL.

5.4.2. HPCL reserves the right to contact proprietor/owner/partners and resident
engineer of the agency 24X7 during the period of shutdown for co-ordination or
to sort out issues in field. The proprietor/owner/partners and resident engineer
shall make himself available on walkie talkie or on mobile outside refinery
premises 24X7 throughout the Contract Period. The contact details and names
of the proprietor/owner/partners and resident engineer shall be submitted to
Chief Maintenance Manager — Planning after placement of order.

5.5. TESTING OF WELDERS:

5.5.1. All welders to be engaged shall be tested and approved by HPCL'’s inspection
department during or before pre-fabrication period. Required material shall be
supplied by HPCL free of cost. Agency shall supply and organize all other
resources required to carry out the tests.

5.5.2. All welders should have badges with their names on it, identifying them as
gualified welders.

5.5.3. All the welders should use welder helmets suitable for shielding during
welding.

5.5.4. All welders should use Bright Yellow Colour Boiler suits.

5.5.5. If welder is approved by HPCL or other PSU Refineries and having the
running welder certificate then they can be used.



Annexure-A

SPECIFICATIONS FOR SYSTEM SCAFFOLDING

1. The details of Scaffolding type, Scaffold Erection procedure & safety
features to be followed & Standards to be adhered are given below.

2. SCAFFOLDING TYPE

2.1.The agency shall mobilise System Scaffolds for the jobs. The type of
system scaffold can be ‘CUPLOK’, ‘MODEX’, TECHLOK etc.
(System scaffolding is also known as unit or frame scaffolding and is
composed wholly or partly of prefabricated section. There are many
types of system scaffolding available which vary in design and
method of erection.) v :

2.2.Care should be taken that scaffolding is erected on a sound base with
standards / vertical and ledgers / horizontal.

2.3.Adjustable bases should be used with at least 1/3 threaded in. It
should be adequately braced and securely tied. Diagonal bracing shall
be used to provide rigidity. Standard scaffold tubes and couplers may
be used for bracing. All connections on a scaffold level shall be
secured before assembling next level.

2.4.System scaffold components of different manufacturers shall not be
intermixed unless they are compatible.

3. MATERIAL REQUIREMENTS

3.1.All scaffold components shall conform to the relevant Indian (IS:
2750-1964 & IS 4014-1967) or equivalent. They shall be maintained
in good condition. Damaged or deteriorated components shall not be
used.

3.2. Tubes shall be free of cracks, surface flaws and other defects. Tubes
shall be straight. All tubes should be maintained in a good condition,
not corroded and regularly inspected.

3.3. Fittings should be regularly examined. Moving parts should be
regularly lubricated for easy movement.

3.4. Boards shall conform to British/European standards or equivalent.
Only Metallic boards shall be used at all locations. TIMBER
BOARDS are not allowed.
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Annexure-A

SPECIFICATIONS FOR SYSTEM SCAFFOLDING
4. CONSTRUCTION OF SCAFFOLDS

4.1.GENERAL

4.1.1. Scaffold Members shall support own weight and at least 4 times
maximum intended load. Contractor or supplier shall show
documentary proof on this aspect.

4.1.2. Scaffolds exceeding 38m (125 fi) height and scaffolds to suit
special application and those required for unusual heights or for
use in abnormal circumstances shall be designed by a qualified
engineer and approved by HPCL.

4.1.3. The following codes shall be adhered during erection of
scaffolding.

4.1.4. Code of practice for Steel Tubular Scaffolding IS: 4014 — 1967
(Part IT)

4.1.5. Safety Code for scaffolds & ladders IS: 3696 — 1987 (Part T)
and IS 3696 — 1991 (Part-2) —Code of Safety

4.1.6. OSHA 3150 2002 (USA) — A guide to Scaffold use in the
construction industry

4.1.7. OISD — GDN — 192 — Safety practices during construction.
4.2. FOUNDATIONS, BASE PLATES & SOLE PLATES

42.1. A good base is essential, so the ground or floor on which the
scaffolding is going to stand should be carefully examined. Soil
or made up ground will need consolidating.

4.2.2. Sole plates at least 9" x 1%" (230 mm x 40 mm) cross section
are required to spread the load on earth, made up ground,
asphalted surface etc. Sole plates shall extend under at least twWo
standards. For Scaffolds resting on concrete surface or steel
structure where there is no risk of displacing or sinking, base
plate may rest directly on the surface without a sole plate.

4.3. STANDARDS (Vertical Tubes/Uprights/Columns/Posts)
43.1. Standards shall be pitched on base plates and sole plates.
43.2. Joints in standards should not occur in the same lift. Jomts

should be arranged so that they occur as near as possible to a
ledger. All standards shall be vertical.
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Annexure-A

SPECIFICATIONS FOR SYSTEM SCAFFOLDING

4.4. LEDGERS (Horizontal Tubes/Runners)

4.4.1. Ledgers shall be securely fixed to standards as per the system
scaffold design. Joints in ledgers should be staggered.

4.5. DECKING

4.5.1. All decking shall be close-boarded, each board resting evenly
on at least three supports. Boards shall over sail end supports by
at least 2" (50 mm) but shall not over sail by more than four times
their thickness. :

4.5.2. Supports for scaffold boards shall be spaced with due regard to
the nature of the platform and the load it will bear.

4.5.3. Maximum permissible distances between supports for scaffold
boards should not exceed 5 feet.

4.5.4. Except on decking contiguous to the curved surface of a
cylindrical or spherical structure, boards shall be laid flush (level)
wherever possible.

4.5.5. Boards shall be laid with no openings more than 1 inch (25
mm) between adjacent boards or scaffold member.

4.5.6. Decking shall be kept free from unnecessary obstructions and
from materials, rubbish and projecting nails.

4.5.7. Decking which has become slippery with oil or other substance
shall be immediately replaced.

4.5.8. Boards shall be secured from movement. Nylon or other
combustible material shall not be used anywhere in the
scaffolding.

4.6. GUARDRAILS & TOE BOARDS

4.6.1. Guardrails and toe boards shall be fitted at edges of decking
from which persons or material could fall a distance exceeding 6
feet (1.8 m). Top guardrail shall be not less than 3' (90 cm) and
not more than 3' 9" (1.15 m) high. Midrail shall be provided. Toe
boards should be 6" (15 cm) high and secured in position by toe
board clips or other means.
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Annexure-A
VPECIFICATIONS FOR SYSTEM SCAFFOLDING

4.6.2. Guardrails and toe boards shall be fitted to the inside of
standards to prevent outward movement, unless they are SO
designed and used as 1o prevent such movement.

4.6.3. If guardrails and toe boards are removed for the movement of
materials, they shall be restored as soon as practicable.

4.7 MATERIAL GUARDS

4.7.1. Where materials are t0 be stacked on 2 working platform or
working place above the height of the toe boards, suitable barriers
such as nets or metal sheets shall be positioned so as 10 prevent
the fall of such material from the platform or place.

4.8.ACCESS

4.8.1. Access to a working platform is best achieved by providing 2
separate ladder tower ot cantilevered access platform so as not to
obstruct the platform and to minimize the possibility of persons
falling through the gap in the guardrail or decking

If this is not practical, the top handrail should be hinged or
a hinged short bar provided at access point.
4.8.2. Use of monkey ladder to access working platforms on scaffolds

is not recommended, as it will obstruct free entry through the
ladder cage.

4 9 INCLEMENT WEATHER

4.9.1. Executor, Issuer and HPCL Safety shall jointly review the job if
the wind speed exceeds 50 kmph. Personnel shall not be on any
scaffold or other temporary elevated work area during storms OF
high winds, sustained winds more than 65 kmph (40 mph) -
unless the scaffold or working level is indoors. Outdoor scaffolds
or elevated work platforms shall not be used during
thunderstorms Of when there 1S likelihood of lightning.
Anemometers should be available with the agency.
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4.10.SAFETY NETS [

4.10.1. Safety nets shall be provided while erecting scaffolds from 2.5
m height onwards as a safety measure. Wherever safety nets
cannot be provided, soft landing bags shall be provided. While
erecting scaffolds above 2.5m height either safety net or soft
landing bag should be provided. Safety net (| N shou1d
also be provided at areas where fall from heights above 2.5m is
possible & there are no working platforms.

5. ERECTION & DISMANTLING

5.1.Scaffolding shall be erected, altered and dismantled by experienced
workmen working under the direction of a competent supervisor.

5.2.The procedure for erection & dismantling should be such that an
unstable condition is not reached at any time.

5.3.Scaffolders shall wear safety harness with secured lanyards (2). When
changing positions they shall position securely before unhooking and
re-hooking the lanyards. All safety harness shall carry two lanyards to
provide 2 life lines for the scaffolders.

5.4.Scaffolding materials and other objects shall not be dropped, thrown,
tipped or shot from heights. Drop area shall be barricaded.

5.5.Extension or alteration of scaffold is not permitted on the approved
part of scaffold being used at that time. Erection/dismantling directly
above an approved scaffold platform shall not be allowed.

5.6.During dismantling, no component, which endangers the stability of
the remaining structure, shall be removed. The procedure of
dismantling shall be orderly and planned and should proceed
generally from the top in horizontal sections.

5.7.Components shall be lowered hand to hand in an orderly fashion or
brought down by crane, gin wheel or other suitable means.
Dismantled scaffold materials shall be lowered to the ground and not
stored on the scaffold.
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SPECIFICATIONS FOR SYSTEM SCAFFOLDING
6. SCAFFOLD TAG & CHECKLIST

6.1.Green and red scaffold tags -are used to inform/warn users about the
readiness of a scaffold. Scaffold Checklist is used while inspecting
scaffolds before certifying them for use. The checklist is provided on
the backside of tags which has to be filled by the agency erecting
scaffolding.
6.2.Tags shall be displayed near access points at eye level.
6.3.Agency shall prominently display red scaffold tag (DO NOT USE
SCAFFOLD) when scaffolding is incomplete, whether it be during
erection, dismantling or alteration. Access to those parts, which are
incomplete, shall be barred. Barricade should be such that users
would not accidentally step in to the unfinished portion.
6.4 No portion of the scaffold should be utilized unless that portion is
fully decked, braced, tied, demarcated and certified.
6.5.Scaffold supervisor of scaffold agency shall inspect the scaffold after
completion of erection and certify using the checklist.
6.6.Duly signed green tag (Use Scaffold) shall be displayed. It shall be
re-inspected at least every seven days or after modification/alteration
and after weather is likely to have affected stability, whichever occurs
earlier.
6.7 Failure on the part of the agency in ensuring the above requirements
shall be viewed critically & the contract shall be terminated by HPCL
with or without payment made for the jobs at discretion of HPCL.
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Annexure # 6

Title — Gas detectors (HC/H2S/H2) response Checking. Tender line 110

Supplier scope:

1. Response checks for HC/H2/H2S/HCL of following makes and different models both catalytic and IR,
Electro Chemical based.

QD
Qg

Drager

Seiger

Pentax.

Detronics.

Honeywell

) Any Other makes if required.

O
~

SRR

2. Voltages at detector end to be checked and recorded.
3. Cable connections to be checked for tightness.

4. Detector Jn. box cover to be properly fixed, greased and unused cable entries to be plugged if
required.

5. Simulation Checks to be done by passing Calibration gas and response of the detector and alarms to
be recorded, in co-ordination with Panel operator.

6. The loop checks to be carried as and when required, if found loop not functional.

7. Agency to replace defective parts like detectors/ Control cards, etc. if found during functional checks
and the same need to be recorded in the report. The spares / detectors required for replacement shall
be supplied by HPCL..

8. Agency to carry out checking of any detector as advised by the HPCL supervisor in case of any
emergency.

9. Transportation of Gas cylinders between shop / warehouse to field, as required by the job is under
the scope of the Agency only.

10. Agency to report to the HPCL supervisor at 0830 hr. daily from Monday to Saturday and shall
carryout the job on work schedule prepared by HPCL Supervisor.

11. Agency to record and submit the checking reports/details on daily basis in the prescribed format.
12. Minor repair if any on Gas detectors is to be carried out during checks.

13. Agency to mobilize skilled workers, helpers and necessary supervision for executing the job of
checking of Gas detectors (both Field mounted and Portable type).

14. Each Gas detector should go thru response check at a minimum frequency of minimum ONCE IN
TWO MONTHS. Minimum detectors to be checked per day 20-25 nos.

15. All the jobs shall be carried out strictly as per the directions of the Engineer-in-charge.



16. Agency to follow the Work Permit system, Safety norms as per HPCL rules and regulations.

17. Payment will be made on basis of actual quantity ( nos) checked and certified by operations/Inst
Engineer for the respective area.

18. Vendor to deploy minimum 2 PERSONS (TWO) with experience and qualified manpower dedicated
to this contract only since nature of job involves use of special tools like multimeter, Hart Configurator ,
4-20 MA source etc while working on Electronic Instruments.

20. All tools, tackles, labor and supervision required for the scope of job.

HPCL scope:

a) Any Technical deviation/ clarification shall be sorted out with the concerned contact personnel
mentioned below.

b) Arranging necessary permits to work on the system.

c) Calibration gases and cylinders.



Title- Scope of Work.

1.0 Supplier scope:

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

Vendor Supervisors to report to assigned UAT/Engineer at 8:30 am daily from Monday to
Saturday and carry out job schedule provided by HPCL Engineer.
Agency to provide skilled workers, helpers for executing jobs and minimum criteria w.r.t
qualification is as below and with minimum 3 years’ experience for skilled, electrician, helpers
and 5 years for Supervisors & Safety officer. RCM should have minimum 8 years’ experience.
1211, ITI/Diploma for skilled workers.
1.2.1.2. Certified welders for welding, cutting, fabrication jobs.
1.2.13. Certified welders for IBR welding, fabrication etc.
1.2.1.4. Certified personnel for carrying out DP testing, Radiography, stress relieving.
1.2.15. Supervisor shall be minimum diploma or Engineer qualified and shall have
approval/concurrence of HPCL Manager/Sr.Manager.
1.2.1.6. All the above activities should be monitored & controlled by RCM who should
be nodal point of contact to HPCL Instrument section head.
Manpower Deployment: The below should be considered as minimum manpower ( 40 nos)
during the contract period on all working days of HPCL. However during to work exigencies,
Emergency shutdown/unit upsets/ planned shutdown vendor to mobilize additional manpower
over and above the stipulated manpower below.

AREA Supervisor Fitter/Skilled Electrician | Fabricator
manpower
Combination/FRE/FCCU 1 4 2 nos
Utilities 1 4 Fabricators
GFDS 1 4 & Welders.
LR Units 1 4 4 During S/D
OMS 1 a additional
DCS X 2 mobilization
to be done.

Analysers 1 2
Gas detectors Checking X 2
Safety Officer 1
RCM 1

Total 6 | 26 | 4 2

All jobs needs to be carried out between 8am to 16:30 pm and on job need basis beyond 16:30
hrs only with permission/approval of UAT Engineer/Manager. In case of un planned shutdowns
& work exigencies jobs needs to be carried out round the clock basis as per HPCL Engineer
directions.

Agency should strictly adhere to HPCL Safety & Security regulations as laid down from time to
time by HPCL Safety & Security Depts.

Agency to follow HPCL permit system and depute workers/supervisors for safety training
conducted by HPCL F&S.



1.7. Atthe discretion of HPCL Engineer crane & forklift will be arranged for loading & unloading
ONLY subject to availability free of cost. Non-Availability of crane & Forklift shall not form
reasons for delay in execution of jobs and vendor to use chain pulley for removal / installation,
manual push cart for shifting material from location to assigned place.

1.8. Agency should arrange minimum SIX Supervisors as per point no# 1.2 & 1.3 Each UAT consists
of 3-5 units/plants agency should mobilize sufficient manpower as per point no#1.2 & 1.3.
There shall be no shifting/ relocation of manpower from one UAT to other UAT unless as
directed by Sr.Manager/Chief Manager with due consultation.

1.9. Agency should arrange own tools & Tackles, Diesel welding machines, grinders, special tools,
chain pulley blocks, push cart / trolley, etc for execution of the jobs inside Refinery.

1.10. Agency should arrange SAFETY OFFICERS who shall report to UAT Engineers/Manager
for carrying out risk analysis on critical jobs being executed for the day. SAFETY OFFICERS to
carry out for carry out JSA / Tool box meeting for CRITCAL JOBS. Duly filled JSA/Tool box form in
prescribed format should be submitted to concerned HPCL Engineer.

1.11. Agency to provide contact details such as address/ Mobile nos of Supervisors/RCM and

shall be available on Sundays/Holidays/ beyond working hours on all working days in case
of Agency/Emergency jobs. Workers / supervisors to be arranged on short notice on such
occasions.

1.1.2 Housekeeping is integral part of jobs being executed. In case of any deficiency in housekeeping

concerned HPCL Engineer/Manager shall hold payment till the same is done.

1.1.3 Agency to maintain record of materials issued by HPCL and return balance material to
HPCL.

2.0 MOBLIZATION: Vendor to Mobilize resources within 15 days from date of
receipt of PO. Failing which penalty shall be levied as stipulated under point no 4.5.4.

3.0 ADDITIONAL NOTES TO VENDOR.
3.1 Agency to arrange own Porta cabin inside Refinery premises and HPCL shall
provide space for the same. Power supply shall be provided by HPCL only for
lighting, AC, calibration equipment’s and for computer usage. All fabrication,
welding, grinding activities to be carried out using vendors own Diesel Generator /
Diesel welding sets. Diesel for the generator set is in vendors scope.

3.2 Agency to arrange own internal transportation for internal movement &
transportation of Personnel & equipment’s (Diesel Vehicle only) inside Refinery
with compliance to SAFETY NORMS laid down by F&S.

3.3 Agency shall arrange Radio sets amongst supervisors, RCM & HPCL for
communication. Mobiles phones usage inside Refinery is strictly Prohibited and at
least 1 nos intrinsically safe mobile should be available with RCM.

3.4 All Workers & Supervisors should at all times inside Refinery shall wear boiler

suit/Uniform with name and company display.

3.5 Daily MIS on activities carried out to be sent to respective UAT Manager next day
by 8 am for review.

3.6 Weekly Review Meeting with Manager/Sr.Manager of respective UAT
Vendor Supervisor to conducted.



3.7 Monthly Report/Presentation by RCM to Inst Section head- Chief Manager on
major activities carried out, safety talk, tool box meeting reports to be shared
during the month.

3.8 Agency should arrange workers/Supervisors having Refinery or similar industry
experience and should adhere to work ethics.

3.9 Agency should make own arrangements for Tea/Snack/Food to their work force.

3.10 Agency to submit the list of jobs if it intends to subcontract along with list
of sub-contractors at the beginning of contract

3.11 Outsourcing of activities is not acceptable for PR lines related to Removal and

installation of instruments, cabling, Tray work and piping & metal fabrication work.
Vendor may be allowed to sub contract for other jobs which requires special skills.
However in such cases prior approval from HPCL to be taken from HPCL Manager.
Vendor to be guided by HPCL General Terms and Conditions for sub contracting.

4.0 SPECIAL NOTES TO VENDOR.

4.1 The rates mentioned in the PR is for normal work carried out during general shift
ending upto 16:30 hrs. In case of any jobs is carried out beyond 16:30 the applicable

rates for the job items shall be 1.25 times.

4.2 The rates mentioned in the PR lines are for work during normal run of the refinery.
However, duringany planned shutdown the applicable rates shall be 1.5 times of the
normal rates of PO only for the unit declared under shutdown. Vendor to mobilise all the
necessary resources like manpower, tools tackles, diesel welding machines etc. to
expedite the work during shutdown work on 12 or 24 hours’ basis. This shall be applicable
only with email/letter communication from respective UAT Manager/Sr.Manager.

4.3 Removal and installation job items will be treated as quantity 1.0. However if only removal
or only installation is carried out, quantity will be treated as 0.5 only.

4.4 Additional Mobilization/call out charges for call outs / Emergency jobs beyond working
hours of general sift shall be paid only for such exigencies mentioned in Tender lines.
However, such mobilizations shall not be applicable during planned jobs & during
Sundays/Holidays and for ongoing jobs on working days beyond working hours.

4.5 . Failure to mobilise requisite manpower within 24 hrs shall be treated as deficiency
In service from concerned contractor's end. Any delay in lieu of same shall be
treated as delay in delivery and accordingly necessary action against the contractor
shall be taken by HPCL. This may include as below.

4.5.1 Financial penalty decided by HPCL supervisor with prior intimation & notice.
4.5.2 Cancellation of the PO placed on the contractor.
4.5.3 HPCL's decision on above matters shall be final.
4.5.4. Manpower listed under 1.3 shall be considered as Minimum deployment.
Following deductions shall be applied in case of non-availability of
minimum manpower.
a. Skilled Manpower/Electrician — Rs 1200 per day.
b. Supervisor/Safety Officer — 1500 per day.






“ATTACHMENT SC”

SAFE ERECTION OF SCAFFOLDING AND LADDERS

Scaffolding is applicable to all jobs done at an elevation of above 2 Meters, where permanent
Platform/Railing is not provided and where Scaffolding & Ladder shall be used. This procedure
contains detailed precautions to be observed while erecting and using Scaffolding/Ladder.

Tubular Scaffoldings are an assembly consisting of Tubes, which serve as Posts, Bearers, Braces,
Ties and Runners, a Base supporting the Posts and special Couplers, which serve to connect the
Uprights and to join various members of Scaffolding.

Specifications and Procedures of Scaffolding erection

> All Scaffold components shall conform to relevant Indian Standard, 1S:4014 (for Steel Tubular),
1S:3696 (Part-1). They shall be maintained in good condition. Damaged or deteriorated
components shall not be used. Tube shall be free of cracks, surface flaws and other defects.
Also, Tubes shall be straight. All tubes should be maintained in good condition and regularly
inspected.

> Fittings should be regularly examined. Moving parts should be regularly lubricated for easy
movement.

> Metallic Planks shall only be used and Timber or Aluminum Scaffolding shall not be used in
the Refinery. The Planks of Scaffold should overhang not less than 6" but not more than 12"
on either end. They should be securely fastened on both ends and laid tight.

> All elevated Structures/Working Platform areas should be guarded on all sides.

> All Platforms shall be provided with Guardrails, Toe-Boards and means of access. Planks shall
be secured from movement by Metal Wire or Clamp. Nylon or other Combustible materials
should not be used.

> Scaffolds should be designed to support at least 4 times the anticipated Weight of Men and
Materials.

> Ensure that all Scaffolds are plumb and level at all times.

> Manila/Cotton Ropes should not be used for erecting Scaffolds.

> Scaffolding must be constructed with at least 2 Planks width.

> A good Base for the Scaffold is essential. So, the Ground or Floor on which the Scaffolding is
going to stand should be carefully examined. Loose Soil or backfilled Ground shall be avoided
to support load of the Scaffold. Sole Plates of at least 9" x 12" (230mm x 40mm) cross-section
are required to spread the Load on Earth, made-up Ground, Asphalted surface, etc.

> Standards/Posts shall be pitched on the Base Plates and Sole Plates or Sleepers. Standards

shall not be spaced more than 2 Meters Longitudinally and 1.2 Meters Transversely.

> Joints in Standards should not occur in the same lift. Joints should be arranged so that they
occur as near as possible to a Ledger/Runner. All Standards shall be Vertical.

> Ledgers/Runners shall be securely fixed to the Standards with Double or Universal Load-
bearing Couplers and shall be Horizontal. Joints in Ledgers should be staggered, i.e. Joints in
adjacent Ledgers should not occur in the same bay. It is desirable that these Joints be made
with Sleeve Couplers. If Joint Pins are used, they should be placed at about Y™ to /3 the
Span between the Standards and not at the mid-Span.

> Ledgers shall be started not beyond 150mm of the Base/Foundation of Standard. Maximum
Vertical Spacing between the Ledger should not exceed 1.8 Meters.

> Transverse Bracing, forming a ‘X' across Width of the Scaffolding, shall be installed at the
Scaffold ends at least at every 3" Set of Posts Horizontally (measured from only One end) and
every 4" Runner Vertically.

> All Scaffolding shall be effectively tied to an adjacent Structure to prevent any movement of
Scaffold either towards or away from the Structure.

> Maximum Vertical Spacing of Ties shall not exceed 4 Meters.

> Supports for Scaffold Planks shall be spaced with due regard to the nature of Platform and the
load it will bear. Maximum distances between Supports for Scaffold Planks/Boards should not
exceed 5 Feet.

> Except on Deck bordering the curved surface of a Cylindrical or Spherical Structure, Boards
shall be laid flush wherever possible.

> Planks shall be laid with no opening of more than 1* between the adjacent Boards or Scaffold
members.
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All Platforms shall be kept free from unnecessary obstructions and from materials, rubbish and
projecting Nails. Platforms, which have become slippery with Oil or other substance, shall be
immediately replaced.

Working Platforms, from which Persons or material could fall a distance exceeding 6 Feet,
shall be provided with Guards. This should consist of top-Rail, mid-Rail and Toe-Board. The
Toe-Board shall be of minimum 6 Inches Height and secured in position by Toe-Board Clips or
other means, while the mid-Rail and the top-Rail shall be at Heights of 2 Feet and 4 Feet
respectively.

Guardrails and Toe-Boards shall be fitted to inside of the Standards to prevent any outward
movement.

If Guardrails and Toe-Boards are removed for movement of materials, e.g. Heat Exchanger
jobs, they shall be restored as soon as practicable.

Where Scaffolds are erected above Walkways or work areas, Space between the Toe-Board
and Railing should be screened.

A safe and convenient means of access should be provided to the Platform level. Means of
access may be a Portable Ladder, Fixed Ladder, Ramp or Runway or Stairway. Do not climb
on the cross braces.

Do not use Ladders or makeshift Devices on top of Scaffoldings to increase the Height.
Access to a working Platform can be best achieved by providing a separate Ladder Tower or
Cantilevered Access Platform so as not to obstruct the Platform and to minimize the possibility
of Persons falling through gap in the Guardrail or Deck (refer Figure 01). If this is not practical,
top Handrail should be hinged or a hinged Short Bar provided at the access point.

Scaffolding shall be erected, altered and dismantled by experienced Workmen working under
the direction of a competent Supervisor.

Procedure for erection & dismantling should be such that an unstable condition is not reached
at any point of time. Progress should be symmetrical to prevent any load imbalance.

All Scaffolders shall wear Safety Harness with Double Lanyard. When changing positions they
shall secure the 2" Lifeline before unhooking and re-hooking the 1% Lifeline.

Scaffolding Couplers should be tightened with proper Tools. Scaffolding materials and other
objects shall not be dropped, thrown, tipped or shot from Heights. Drop area shall be
barricaded.

Bracings and Ladders shall be constructed as the Scaffolding progress.

During dismantling, no Component, which endangers stability of the remaining Structure, shall
be removed. Procedure of dismantling shall be orderly & planned and should proceed
generally from the top in Horizontal sections. Components shall be lowered hand-to-hand in an
orderly fashion or brought down by Crane, Pulley or other suitable means. Dismantled Scaffold
materials shall be lowered to the Ground and not stored on the Scaffold.

To protect Persons working below from falling material as well as Persons working above from
falling down, Safety Nets should be deployed wherever practicable. For protection from falling
objects, Safety Nets should be deployed at 10 Feet elevation. For protection of Person falling
down, Safety Net should be deployed in such a way that fall is not more than 20 Feet. The
nets should cover falling distance below work area and at least 1.8 Meters Width.

During the erection stage of any Scaffolding, Warning Notice with the wording “Scaffolding
incomplete — Do not use” should be fixed to the Scaffolding at all access points. This warning
will be in the form of a painted Board. Also, in the event of any doubt concerning the integrity
of a particular Scaffolding, “Scaffolding incomplete — Do not use” Boards shall be put.

After erection, but before use of Scaffolding, the erected Scaffolding shall be inspected and
approved by the Scaffolding Supervisor. The certified Scaffolding shall then be handed over to
the Maintenance for use. Once erected, the Scaffolding shall be inspected every Week. The
Checklist given in this Attachment (refer APPENDIX) shall be used for their audit. When the
completed Scaffolding is handed over for use, it is the responsibility of User to ensure its
correct and safe use.

The Status Board with the wording “Scaffolding Complete, Safe For Use" should be displayed
when the Scaffolding is ready for use. Tags shall be displayed near access points at Eye level.
No portion of the Scaffold should be utilized unless that portion is fully decked, braced, tied,
demarcated and certified.

Scaffolding materials such as Tubular, Plank, Clamp, etc. shall be inspected annually by the
Scaffolding Supervisor, to ensure they are free from defects. The inspected lot of material shall
be painted on the edges with different colors for ease of identification.

Page 2 of 6



“ATTACHMENT SC”

All Workers engaged in Scaffolding erection/dismantling shall use Safety Belt/Harness, with

Double Lifeline. One Harness of the Safety Belt shall always be anchored to the firm support.

All Platforms shall be provided with Guardrails, mid-Rails and Toe-Boards.

A Ladder of proper Length shall be provided for the job to be done. If it is used as a means of

access or as a working place, it shall rise to a Height of at least 3'6" (1.07 Meters) above the

landing place or above the highest Rung to be reached by the Feet of the Person, using the

Ladder. Ladders shall be examined before use for missing, broken, loose or damaged Rungs

and Splinters.

Wooden Ladders shall not be used.

Where a Ladder is carried single-handed, the front end should be kept high enough to clear

Person's Head and special care taken at corners and blind spots.

The Stiles of a Ladder shall be equally supported on a firm level surface. Boxes, Bricks,

Barrels, etc. shall not be used as a means of support and under no circumstances shall

Wedges or other loose material be used as Packing.

Ladders shall not be supported on their Rungs and Rungs shall not be used to support

Scaffold Boards.

Ladders shall be set 1' (300mm) out of each 4' (1.210 Meters) of Height, i.e. at an angle of 75

Degrees to the Horizontal. Where extension Ladders are used fully extended, minimum

overlap of sections shall be Four Rungs. Splicing or Lashing Ladders together to obtain an

extension will not be permitted.

Both Stiles of a Ladder shall be evenly supported and securely lashed to prevent any

movement.

Where Lashing at the upper resting place is impossible, a Person shall be stationed at the

Foot to control a Ladder not more than 20' (6 Meters) in Height.

Where there is possibility of a Ladder being struck by moving Vehicles, a Person should be

placed on guard or space at the Base of the Ladder fenced off. Similarly if a Ladder is erected

close to a Door, the Door should be locked, shut or secured in the open position with a Man on

guard.

Ladder Landing places or Platforms are required at every 30' (9.140 Meters) of Height and

shall be provided with Guardrails and Toe-Boards. Holes in Platforms through which Ladders

pass shall be as small as practicable.

Tools and Materials should not be carried by the Persons ascending or descending Ladders,

except that Tools may be carried in Pockets or special Belts, provided they do not impair

movement.

A Person working on or from a Ladder must always have both Feet on the Rungs and a secure

handhold. If the work to be done necessitates the use of both Hands, Safety Belts should be

used. Only One Person should be on a Ladder at a time.

Ladder shall extend 3' to 4' above the point of Landing and topmost 3 Rungs shall not be used.

The following practices shall be followed when placing Ladders:

0 Ladder is checked visually for defects before every use.

0 Place a Ladder so that the Horizontal distance from the Base to the Vertical Plane of the

support is approximately ¥4 the Ladder Length between Supports which is considered as

the safe angle.

Ladder shall not be used as a work base. It is to be used only as access to Height.

Ladders shall not be used in a Horizontal position as Runways or Scaffoldings.

Top of the Ladder shall be fixed to stable support and tied securely with a strong Rope.

Ladders shall not be placed in front of a Door that opens toward the Ladder, unless the

Door is locked, blocked or guarded.

Ladders shall not be placed against a Window Pane or Sash.

o Portable Ladder shall be placed so that both side Rails have secure Footing. Provide solid
Footing on soft ground to prevent the Ladder from sinking.

0 The Ladders’ Feet shall be placed on a substantial and level Base, not on movable
objects.

0 The ladders shall never be leaned against unsafe backing, such as loose Boxes or
Barrels.

o0 Extend the Ladder side-Rails at least 3’ above the Top Landing.

o0 Ladders shall not be placed close to live Electric Wiring or against any operational Piping
(Acid, Chemical, Sprinkler System, etc.) where damage may occur.

The following safe practices shall be observed when ascending or descending Ladders:

Oo0O0Oo
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0 Hold on with both Hands when going up or down. If material must be handled, raise or
lower it with a Rope either before going down or after climbing to the desired level.

o0 Always face the Ladder when ascending or descending. Never slide down a Ladder.

0 Be sure that Shoes are not greasy, muddy or slippery before you climb. Do not climb
higher than the 3 Rung from the Top on Straight or Extension Ladders or the 2" Tread
from the Top on Step Ladders.

o0 Do not use makeshift Ladders, such as Cleats fastened across a single Rail.

0 Be sure that a Step Ladder is fully open and the Divider locked before you start to climb it.

o0 Before using a Ladder, inspect it for defects. Never use a defective Ladder. Tag or mark it
so that it will be repaired or destroyed. If a Ladder is to be discarded, cut it in half
immediately to prevent any re-use.

o0 Do not splice short Ladders together. They are designed for use in their original Lengths
and are not strong enough for use in greater Lengths. Also, most Splicing methods,
particularly “on-the-job” methods are not safe.

0 Keep Ladders clean and free from Dirt and Grease, which might conceal defects.

o Do not use Ladders during a strong Wind, except in emergency and only when they are
securely tied.

Do not leave placed Ladders unattended, especially outdoors, unless they are anchored at the

Top and Bottom.

Ladders shall be allowed inside some Vessels having specific metal or lining only after proper

approval.

The Fixed Ladders shall be used with suitable Fall Arrestors, if Cage Guards are not provided.

Platforms are not required when such devices are used. Fall Arrestors allow a Climber to

attach his Safety Belt to a Sliding Fixture that travels along a Carrier Rail. The Traveling

Fixture will lock and suspend a Man even if he loses his grasp. Generally, such Devices are

preferable to Cage Guards.

All Portable Ladders shall be equipped with non-slip Bases or bottom of the Ladders be held,

tied or securely anchored to prevent any Slipping. For Cylindrical objects, like Poles and

Columns, it is preferred to have a Chain replacing the Top Rung to prevent sliding sideways.

Alternately, a Rope Lashing to tie the Top of the Ladder to the Pipeline or other object being

worked on shall be done.

The following safe practices shall be followed while using Roof-top Ladders:

o0 Work on fragile Roof shall be carried out with the help of appropriate Roof Ladders only.

o0 Prior to use, the Ladders shall be inspected thoroughly.

o Persons working on fragile Roofs shall be familiar with the use of Roof Ladder.

o Life Rope shall be used in addition to Safety Belts, in case of Pipe Rack and Roof Top
jobs. Means of access shall be kept free from any obstruction.

0 The area shall be cleaned and cleared off after the job is completed.
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“ATTACHMENT SC”

Figure — 01
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APPENDIX:

SCAFFOLD CHECKLIST

“ATTACHMENT SC”

PURPOSE OF SCAFFOLD

LOCATION (Unit / Equipment) ERECTED BY
(Contractor)
Item Checkpoint Condition Comments Action
Base Plates |In place
Sole Plates On loose Ground
Tubes Proper size,
straight
Standards Vertical
(Uprights) Staggered Joints
Right Spacing
Not damaged
Ledgers Level
Transoms Staggered Joints
Not loose
Not damaged
Bracing In place
Ties None missing
Not loose
Fittings Right fitting
Not damaged
Check Couplers
Boards Not damaged
(Planks) Not loose
Right support
Ladders Proper Angle
Right Length
Properly secured
Separate landing
Right extension
Guardrails Top Rail
Mid Rail
None missing
Toe-Boards In place
Others
General
Comments
: Supervisor (or above) Signature/Employee no.
Week Date & Time

Scaffold Contractor

Maintenance/Project Engineer

1
2
3
4
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AGREEMENT

(UNDER INTEGRITY PACT)

No. Dated

To,

HINDUSTAN PETROLEUM CORPORATION LIMITED
Sub : Procurement of Bidding Documents

Ref. Tender no.

HPCL and the Bidder agree that the Notice Inviting Tender (NIT) is an offer made on the
condition that the bidder will sign the Integrity Pact and the Bid would be kept open in its
original form without variation or modification for a period of (state the number of days from the
last date for the receipt of tenders stated in the NIT) days and the making of the bid shall
be regarded as an unconditional and absolute acceptance of this condition of the NIT.

We confirm acceptance and compliance with the Integrity Pact in letter and spirit. We further
agree that the contract consisting of the above conditions of NIT as the offer and the submission
of Bid as the Acceptance shall be separate and distinct from the contract which will come into
existence when bid is finally accepted by HPCL.

The consideration for this separate initial contract preceding the main contract is that HPCL is
not agreeable to sell the NIT to the Bidder and to consider the bid to be made except on the
condition that the bid shall be kept open for days after the last date fixed for the receipt of
the bids and the Bidder desires to make a bid on this condition and after entering into this
separate initial contract with HPCL.

HPCL promises to consider the bid on this condition and the Bidder agrees to keep the bid open
for the required period. These reciprocal promises form the consideration for this separate initial
contract between the parties.

If Bidder fails to honour the above terms and conditions , HPCL shall have unqualified, absolute
and unfettered right to encash / forfeit the bid security submitted in this behalf.

Yours faithfully, Yours faithfully
(BIDDER) CHASER)
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INTEGRITY PACT
PRE-CONTRACT INTEGRITY PACT

General
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day
of the of , between, on one hand, Hindustan Petroleum Corporation

Limited acting through Shri (Designation of the officer,), Department (hereinafter called the
"BUYER", which expression shall mean and include, unless the context otherwise requires, his
successors in office and assigns) of the First Part and M/s. represented by
Shri 3 , (hereinafter called the "BIDDER/Seller" which
expression shall mean and include unless the context otherwise requires, his successors and
permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to procure (Name
what is being procured) and the BIDDER/Seller is willing to offer/has offered the (State what is

being offered).

WHEREAS the BIDDER/SELLER is a private company/ public company/ Government
undertaking / partnership / registered export agency, constituted in accordance with the relevant
law in the matter and the BUYER is a Ministry/Department of the Government of Indian/PSU
performing its functions on behalf of the President of India.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/unprejudiced dealings prior to, during and subsequent to the currency of the contract to
be entered into with a view to:-

Enabling the BUYER to obtain the desired said stores/equipment item at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact
of corruption on public procurement, and

Enabling BIDDER/SELLER to abstain from bribing or indulging in any corrupt practice in order
to secure the contract by providing assurance to them that their competitors will also abstain

from bribing and other corrupt practices and the BUYER will commit to prevent corruption, in
any form, by their officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the Buyer

1.1 The Buyer undertakes that no official of the BUYER, connected directly or indirectly
with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or
immaterial benefit or any other advantage from the BIDDER, either for themselves or for
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any person, organization or third party related to the contract in exchange for an
advantage in the bidding process, bid evaluation, contracting or implementation process
related to the Contract.

1.2 The Buyer will, during the pre-contract stage, treat all Bidders alike, and will provide to
all Bidders the same information and will not provide any such information to any
particular BIDDER which could afford an advantage to that particular BIDDER in
comparison to other BIDDERs.

1.3 All the officials of the Buyer will report to SBU Head or concerned Functional Director
of HPCL for any attempted or completed breaches of the above commitments as well as
any substantial suspicion of such a breach.

2. In case of any such preceding misconduct on the part of such official(s) is reported by the
BIDDER/SELLER to the BUYER with full and verifiable facts and the same is prima facie
found to be correct by the Buyer, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the BUYER and such a person
shall be debarred from further dealings related to the contract process. In such a case while an
enquiry is being conducted by the Buyer the proceedings under the contract would not be stalled.

2.1 The BUYER will exclude from the process all known prejudiced persons.

2.2 If the BUYER obtains information on the conduct of any of its employees which is a
criminal offense under the relevant Anti-Corruption Laws of India, or if there be a
substantive suspicion in this regard, the BUYER will inform its Vigilance Office and in

addition can initiate disciplinary actions.

Commitments of Bidders

3. The BIDDER/SELLER commits himself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or during any precontract
or post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following:-

3.1 The BIDDER/SELLER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the Buyer, connected
directly or indirectly with the bidding process, or to any person, organization or third
party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the Contract.

3.2 The BIDDER/SELLER further undertakes that it has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any
official of the Buyer or otherwise in procuring the Contract or forbearing to do or having
done any act in relation to the obtaining or execution of the Contract or any other
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

Contract with the BUYER for showing or forbearing to show favour or disfavour to any
person in relation to the Contract or any other Contract with the BUYER.

BIDDERs shall disclose the name and address of agents and representatives and Indian
BIDDERSs shall disclose their foreign principals or associates.

BIDDERs shall disclose the payments to be made by them to agents/brokers or any other
intermediary, in connection with this bid/contract.

The BIDDER further confirms and declares to the BUYER that the BIDDER is the
original manufacturer/integrator and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend to the
BUYER or any of its functionaries, whether officially or unofficially to the award of the
contract to the BIDDER, nor has any amount been paid, promised or intended to be paid
to any such individual, firm or company in respect of any such intercession, facilitation or
recommendation.

The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends
to make to officials of the Buyer or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.

The BIDDER/SELLER will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

The BIDDER/SELLER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

The BIDDER/SELLER shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the BUYER as part of the
business relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The BIDDER/SELLER also
undertakes to exercise due and adequate care lest any such information is divulged.

3.10 The BIDDER/SELLER commits to refrain from giving any complaint directly or through

any other manner without supporting it with full and verifiable facts.

3.11 The BIDDER/SELLER shall not instigate or cause to instigate any third person to

commit any of the actions mentioned above.

3.12 The BIDDER/SELLER or any employee of the BIDDER/SELLER or any person acting

on behalf of the BIDDER/SELLER, either directly or indirectly, is a relative of any of the
officers of the BUYER, or alternatively, if any relative of an officer of the BUYER has
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financial interest/stake in the BIDDER/SELLER's firm, the same shall be disclosed by
the BIDDER/SELLER at the time of filing of tender.

The term 'relative’ for this purpose would be as defined in Section 6 of the Companies
Act 1956.

313 The BIDDER/SELLER shall not lend to or borrow any money from or enter into any

monetary dealings or transactions, directly or indirectly, with any employee of the
BUYER.

4. Previous Transgression

4.1

4.2

The BIDDER/SELLER declares that no previous transgression occurred in the last three
years immediately before signing of this Integrity Pact, with any other company in any
country in respect of any corrupt practices envisaged hereunder or with any Public Sector
Enterprise in India or any Government Department in India, that could justify
BIDDER/SELLERs exclusion from the tender process.

The BIDDER/SELLER agrees that if it makes incorrect statement on this subject,
BIDDER/SELLER can be disqualified from the tender process or the contract, if already
awarded, can be terminated for such reason.

5. Earnest Money

Sl

8.2

53

While submitting commercial bid, the BIDDER/SELLER shall deposit an amount (to be
specified in the RFP (Request for Proposal) as Earnest Money, with the BUYER through
any of the following instruments (as specified In RFP):-

(i) Bank Draft or a Pay Order

(i) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the
guaranteed sum to the BUYER, on demand within three working days without any demur
whatsoever and without seeking any reasons whatsoever. The demand for payment by the
BUYER shall be treated as conclusive proof for payment. :

(ii) Any other mode or through any other instrument (to be specified in RFP).

The Security Deposit & Retention Money shall be valid & retained by the buyer for such
period as specified in the RFP/GTC.

In the case of successful BIDDER/SELLER a clause would also be incorporated in the
Article pertaining to Performance Bond in the Purchase Contract that the provisions of
Sanctions for Violation shall be applicable for forfeiture of Performance Bond in case of
a decision by the BUYER to forfeit the same without assigning any reason for imposing
sanction for violation of this pact.
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5.4 No interest shall be payable by the BUYER to the BIDDER/SELLER on Earnest
Money/Security Deposit for the period of its currency.

6. Sanctions for Violation

0.1

Any breach of the aforesaid provisions by the BIDDER/SELLER or any one employed
by it or acting on its behalf (whether with or without the knowledge of the
BIDDER/SELLER) shall entitle the BUYER to take all or anyone of the following
actions, wherever required:-

(1)

(ii)

(iif)

(iv)

(v)

(vi)

(vii)

(viii)

To immediately call off the pre-contract negotiations without assigning any
reason or giving any compensation to the BIDDER / SELLER. However, the
proceedings with the other BIDDER(s) / SELLER(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit
Performance Bond (after the contract is signed) shall stand forfeited either fully or
partially, as decided by the BUYER and the BUYER shall not be required to
assign any reason therefore. |

To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER/SELLER,

To recover all sums already paid by the BUYER and in case of an Indian
BIDDER/SELLER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER/SELLER from a
country other than India with interest thereon at 2% higher than the L1IBOR. If
any outstanding payment is due to the BIDDER/SELLER from the BUYER in
connection with any other contract for any other stores, such outstanding payment
could a/so be utilized to recover the aforesaid sum and interest.

To encash tl‘w advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER/SELLER, in order to recover the payments, already
made by the BUYER, along with interest.

To cancel all or any other Contracts with the BIDDER/SELLER. The
BIDDER/SELLER shall be liable to pay compensation for any loss or damage to
the BUYER resulting from such cancellation/rescission and the BUYER shall be
entitled to deduct the amount so payable from the money(s) due the
BIDDER/SELLER

To debar the BIDDER/SELLER from participating in future bidding processes of
the Government of India or the BUYER for a minimum period of five years,
which may be further extended at the discretion of the BUYER.

To recover all sums paid in violation of this Pact by BIDDER/SELLER(s) to any
middleman or agent or broker with a view to securing the contract.
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(ix)

(x)

6.2

6.3

In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the BUYER with the BIDDER/SELLER, the same shall not be

opened.

Forfeiture of Performance Bond in case a decision by the BUYER to forfeit the
same without assigning any reason for imposing sanction for violation of this
Pact.

The BUYER will be entitled to take all or any of the actions mentioned at para 6.1
(i) to (x) of this Pact also on the Commission by the BIDDER/SELLER or anyone
employed by it or acting on its behalf (whether with or without the knowledge of
the BIDDER/SELLER), of an offence as defined in Chapter IX of the Indian
Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute
enacted for prevention of corruption.

The decision of the BUYER to the effect that a breach of the provisions of this
Integrity Pact has been committed by the BIDDER/SELLER shall be final and
conclusive on the BIDDER/SELLER. However, the BIDDER/SELLER can
approach the Independent external monitor(s) appointed for the purposes of this
Pact.

7. Fall Clause

a)

b)

The Bidder undertakes that during the previous one year, the Bidder has not supplied
/ is not supplying and/or has not agreed to supply similar product systems or
subsystems at a price lower than that offered in the present bid in respect of same
location as mentioned in the present bid to any other Ministry/Department of the
Government of India or PSU.

Further the Bidder unconditionally agrees and confirms that in case it is found at any
stage that during the financial year in which bid was submitted by the bidder, the
bidder had supplied/agreed to supply similar product systems or subsystems in
respect of same location to any other Ministry/Department of the Government of
India or a PSU at a price lower than that mentioned in the present bid ("Lower
Price"), then the Buyer by providing a written notice to the Bidder shall be at liberty
to apply Lower Price to the contract and accordingly reduce the contract value. The
Bidder further undertakes to refund to the Buyer the difference between payment
received under the contract and the Lower Price ("Price Difference") within 15 days
of receipt of the said written notice.

In case the Price Difference is not received by the Buyer from the Bidder within the
period stipulated under clause 7 (b), then the Buyer shall be free to recover the Price
difference from any amount due and payable to the Bidder under any contract or
transaction undertaken with the Buyer. "
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8. Independent Monitors

8.1 The BUYER has appointed Shri Ramesh Chandra Panda (Retd. IAS Officer), Shri

8.2

8.3

8.4

8.5

8.6

8.7

8.8

Jyoti Swaroop Pandey (Retd IPS Officer) and Shri Kata Chandrahas (Retd. IRS
Officer) as Independent Monitors (hereinafter referred to as Monitors) for this Pact,
in consultation with the Central Vigilance Commission (Names and Addresses of the
Monitors to be given).

The task of the Monitors shall be to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact.

‘The Monitors shall not be subject to instructions by the representatives of the parties

and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents
relating to the project procurement, including minutes of meetings.

As soon as the Monitors notice, or have reason to believe, a violation of this Pact, he
will so inform the C&MD of the BUYER Corporation.

The BIDDER(s) accepts that the Monitors have the right to access without restriction
to all Project documentation of the BUYER including that provided by the
BIDDER/SELLER. The BIDDER/SELLER will also grant the Monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access
to his project documentation. The same is applicable to Subcontractors. The Monitor
shall be under contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with the confidentiality.

The BUYER will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the parties. The parties will offer to the
Monitor the option to participate in such meetings.

The Monitors will submit a written report to the C&MD of the BUYER/Secretary in
the Department/within 8 to 10 weeks from the date of reference or intimation to him
by the BUYER / BIDDER and, should the occasion arise, submit proposals for
correcting problematic situations.

9. Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission,
the BUYER or its authorised agencies & other Govt. authorities shall be entitled to examine all
the documents including the Books of Accounts of the BIDDER/SELLER and the
BIDDER/SELLER shall provide necessary information and documents in English and shall
extend all possible help for the purpose of such examination.
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10. Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the
BUYER.

11 . Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extant law in force relating to any civil or

criminal proceedings.

12. Validity

12.1  The validity of this Integrity Pact shall be from date of its signing and extend up to 5
years or the complete execution of the contract to the satisfaction of both the BUYER
and the BIDDER/SELLER, including warranty period, whichever is later. In case
BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the
date of the Signing of the contract.

12.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intentions.

13. The Parties hereby sign this Integrity Pact at Mumbai on

WER BIDDER

utan Bala Name of the Officer

Sr. Officer-Materials Designation
HPCL Name of the Organization/ Dept/ Ministry/ PSU

Witngss Witness

. o 1.
{%

2.« ' 2.
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GENERAL TERMS & CONDITIONS OF WORKS CONTRACT

1 PRELIMINARY

11 This is a Contract for execution of job as defined in tender document at the specified location.

1.2 The tenderer for the abovementioned item of work is the company/ proprietary concern/ individual (as per details & address
mentioned in the unpriced bid) and undersigned (digitally) is authorized to submit the bid on behalf of tenderer.

1.3 The terms and conditions mentioned hereunder are the terms and conditions of the Contract for the execution of the work
mentioned under item 1.1 above.

1.4 It is the clear understanding between Hindustan Petroleum Corporation Limited and the tenderer that in case the bid of
tenderer is accepted by Hindustan Petroleum Corporation Limited and an intimation to that effect is so issued and also a
Procurement Order is on the tenderer this document shall form part of the Contract between the parties and terms and
conditions hereunder would govern the parties interest.

1.5 Interpretation of Contract Documents: All documents forming part of the Contract are to be taken mutually explanatory.
Should there be any discrepancy, inconsistency, error or omission in the contract, the decision of the Owner/Engineerin-
Charge/Site-in-Charge shall be the final and the contractor shall abide by the decision. The decision shall not be arbitrable.
Works shown upon the drawings but not mentioned in the specification or described in the specifications without being shown
on the drawings shall nevertheless be deemed to be included in the same manner as if they are shown in the drawings and
described in the specifications.

1.6 Special conditions of Contract : The special conditions of contract, if any provided and whenever and wherever referred to
shall be read in conjunction with General Terms and Conditions of contract, specifications, drawings, and any other documents
forming part of this contract wherever the context so requires. Notwithstanding the subdivision of the documents into separate
sections, parts volumes, every section, part or volume shall be deemed to be supplementary or complementary to each other
and shall be read in whole. In case of any misunderstanding arising the same shall be referred to decision of the Owner/
Engineer-in-Charge/Site-in-Charge and their decision shall be final and binding and the decision shall not be arbitrable. It is the
clear understanding that wherever it is mentioned that the Contractor shall do/perform a work and/or provide facilities for the
performance of the work, the doing or the performance or the providing of the facilities is at the cost and expenses of the
Contractor not liable to be paid or reimbursed by the Owner.

2. DEFINITIONS

In this contract unless otherwise specifically provided or defined and unless a contrary intention appears from the contract the
following words and expressions are used in the following meanings;

2.1 The term "Agreement" wherever appearing in this document shall be read as "Contract".

2.2 The "Authority" for the purpose of this Contract shall be the Chairman and Managing Director or any other person so
appointed or authorised.

2.3 The "Chairman and Managing Director" shall mean the Chairman and Managing Director of HINDUSTAN PETROLEUM
CORPORATION LIMITED or any person so appointed, nominated or designated and holding the office of Chairman & Managing
Director.

2.4 The "Change Order" means an order given in writing by the Engineer-in-Charge or by Owner to effect additions to or
deletion from or alterations into the Work.

2.5 The "Construction Equipment" means all appliances and equipment of whatsoever nature for the use in or for the
execution, completion, operation or maintenance of the work except those intended to form part of the Permanent Work.

2.6 The "Contract" between the Owner and the Contractor shall mean and include all documents like enquiry, tender submitted
by the contractor and the procurement order issued by the owner and other documents connected with the issue of the
procurement order and orders, instruction, drawings, change orders, directions issued by the Owner/Engineer-in-Charge/Site-in-
Charge for the execution, completion and commissioning of the works and the period of contract mentioned in the Contract
including such periods of time extensions as may be granted by the owner at the request of the contractor and such period of
time for which the work is continued by the contractor for purposes of completion of the work.

2.7 "The Contractor" means the person or the persons, firm or Company whose tender has been accepted by the Owner and
includes the Contractor's legal heirs, representative, successor(s) and permitted assignees.

2.8 The "Drawings" shall include maps, plans and tracings or prints thereof with any modifications approved in writing by the
Engineer-in-Charge and such other drawings as may, from time to time, be furnished or approved in writing by the Engineer-in-
Charge.

2.9 The "Engineer-in-Charge or Site-in-Charge" shall mean the person appointed or designated as such by the Owner and shall
include those who are expressly authorized by the owner to act for and on its behalf.

2.10 "The Owner" means the HINDUSTAN PETROLEUM CORPORATION LIMITED incorporated in India having its Registered
office at PETROLEUM HOUSE, 17, JAMSHEDJI TATA ROAD, BOMBAY - 400020 and Marketing office at the address mentioned
for this purpose in the tender header or their successors or assignees.

2.11 The "Permanent Work" means and includes works which form a part of the work to be handed over to the Owner by the
Contractor on completion of the contract.
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2.12 The "Project Manager" shall mean the Project Manager of HINDUSTAN PETROLEUM CORPORATION LIMITED, or any
person so appointed, nominated or designated.

2.13 The "Site" means the land on which the work is to be executed or carried out and such other place(s) for purpose of
performing the Contract.

2.14 The "Specifications" shall mean the various technical and other specifications attached and referred to in the tender
documents. It shall also include the latest editions, including all addenda/corrigenda or relevant Indian Standard Specifications
and Bureau Of Indian Standards.

2.15 The "Sub-Contractor" means any person or firm or Company (other than the Contractor) to whom any part of the work has
been entrusted by the Contractor with the prior written consent of the Owner/Engineer-in-Charge/Site-in- Charge and their
legal heirs, representatives, successors and permitted assignees of such person, firm or Company.

2.16 The "Temporary Work" means and includes all such works which are a part of the contract for execution of the permanent
work but does not form part of the permanent work confirming to practices, procedures applicable rules and regulations
relevant in that behalf.

2.17 The "Tender" means the document submitted by a person or authority for carrying out the work and the Tenderer means a
person or authority who submits the tender offering to carry out the work as per the terms and conditions.

2.18 The "Work" shall mean the works to be executed in accordance with the Contract or part thereof as the case may be and
shall include extra, additional, altered or substituted works as maybe required for the purposes of completion of the work
contemplated under the Contract.

3. SUBMISSION OF TENDER

3.1 Before submitting the Tender, the Tenderer shall at their own cost and expenses visit the site, examine and satisfy as to the
nature of the existing roads, means of communications, the character of the soil, state of land and of the excavations, the
correct dimensions of the work facilities for procuring various construction and other material and their availability, and shall
obtain information on all matters and conditions as they may feel necessary for the execution of the works as intended by the
Owners and shall also satisfy of the availability of suitable water for construction of civil works and for drinking purpose and
power required for fabrication work etc. Tenderer, whose tender may be accepted and with whom the Contract is entered into
shall not be eligible and be able to make any claim on any of the said counts in what so ever manner for what so ever reasons at
any point of time and such a claim shall not be raised as a dispute and shall not be arbitrable.

A pre-bid meeting may be held as per the schedule mentioned in the tender.

3.2 The Tenderer shall be deemed to have satisfied fully before tendering as to the correctness and sufficiency of his tender for
the works and of the rates and prices quoted in the schedule of quantities which rates and prices shall except as otherwise
provided cover all his obligations under the contract.

3.3 It must be clearly understood that the whole of the conditions and specifications are intended to be strictly enforced and
that no work will be considered as extra work and allowed and paid for unless they are clearly outside the scope, spirit, meaning
of the Contract and intent of the Owner and have been so ordered in writing by Owner and/or Engineer-in-Charge/Site-in-
Charge, whose decision shall be final and binding.

3.4 Before filling the Tender the Contractor will check and satisfy all drawings and materials to be procured and the schedule of
guantities by obtaining clarification from the Owner on all the items as may be desired by the Tenderer. No claim for any alleged
loss or compensation will be entertained on this account, after submission of Tender by the Tenderer/Contractor and such a
claim shall not be arbitrable.

3.5 Unless specifically provided for in the tender documents or any Special Conditions, no escalation in the Tender rates or
prices quoted will be permitted throughout the period of contract or the period of actual completion of the job whichever is
later on account of any variation in prices of materials or cost of labour or due to any other reasons. Claims on account of
escalation shall not be arbitrable.

3.6 The quantities indicated in the Tender are approximate. The approved schedule of rates of the contract will be applicable for
variations upto plus or minus 25% of the contract value. No revision of schedule of rates will be permitted for such variations in
the contract value, including variations of individual quantities, addition of new items, alterations, additions/deletions or
substitutions of items, as mentioned above. Quantities etc. mentioned and accepted in the joint measurement sheets shall
alone be final and binding on the parties.

3.7 Owner reserve their right to award the contract to any tenderer and their decision in this regard shall be final. They also
reserve their right to reject any or all tenders received. No disputes could be raised by any tenderer(s) whose tender has been
rejected.

3.8 The Rates quoted by the Tenderer shall include Costs and expenses on all counts viz. cost of materials, transportation of
machine(s), tools, equipments, labour, power, Administration charges, price escalations, profits, etc. etc. except to the extent of
the cost of material(s), if any, agreed to be supplied by Owner and mentioned specifically in that regard in condition of Contract,
in which case, the cost of such material if taken for preparation of the Contractor's Bill(s) shall be deducted before making
payment of the Bill(s) of the Contractor. The description given in the schedule of quantities shall unless otherwise stated be held
to include wastage on materials, carriage and cartage, carrying in and return of empties, hoisting, setting, fitting and fixing in
position and all other expenses necessary in and for the full and complete execution and completion of works and in accordance
with good practice and recognised principles in that regard.
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3.9 Employees of the State and Central Govt. and employees of the Public Sector Undertakings, including retired employees are
covered under their respective service conditions/rules in regard to their submitting the tender. All such persons should ensure
compliance to the respective/applicable conditions, rules etc. etc. Any person not complying with those rules etc. but submitting
the tender in violation of such rules, after being so noticed shall be liable for the forfeiture of the Earnest Money Deposit made
with the tender, termination of Contract and sufferance on account of forfeiture of Security Deposit and sufferance of damages
arising as a result of termination of Contract.

3.10 In consideration for having a chance to be considered for entering into a contract with the Owner, the Tenderer agrees
that the Tender submitted by him shall remain valid for the period prescribed in the tender conditions, from the date of
opening of the tender. The Tenderer shall not be entitled during the said validity period, to revoke or cancel the tender
without the consent in writing from the Owner.

In case the tenderer revokes or cancels the tender or varies any of terms of the tender without the Consent of the Owner, in
writing, the Tenderer forfeits the right to the refund of the Earnest Money paid along with the tender.

3.11 The prices quoted by the Tenderer shall be firm during the validity period of the bid and Tenderer agrees to keep the bid
alive and valid during the said period. The Tenderers shall particularly take note of this factor before submitting their
tender(s).

3.12 The works shall be carried out strictly as per approved specifications. Deviations, if any, shall have to be authorised by the
Engineer-in-Charge/Site-in-Charge in writing prior to implementing deviations. The price benefit, if any, arising out of the
accepted deviation shall be passed on to the Owner. The decision of Engineer-in-Charge shall be final in this matter.

3.13 The contractor shall make all arrangements at his own cost to transport the required materials outside and inside the
working places and leaving the premises in a neat and tidy condition after completion of the job to the satisfaction of Owner. All
materials except those agreed to be supplied by the Owner shall be supplied by the contractor at his own cost and the rates
quoted by the Contractor should be inclusive of all royalties, rents, taxes, duties, octroi, statutory levies, if any, etc. etc.

3.14 The Contractor shall not carry on any work other than the work under this Contract within the Owner’s premises without
prior permission in writing from the Engineer-in- Charge/Site-in-charge.

3.15 The Contractor shall be bound to follow and ensure compliance to all the safety and security regulations and other
statutory rules applicable to the area. In the event of any damage or loss or sufference caused due to non-observance of such
rules and regulations, the contractor shall be solely responsible for the same and shall keep the Owner indemnified against all
such losses and claims arising from the same.

3.16 At any time after acceptance of tender, the Owner reserves the right to add, amend or delete any work item, the bill of
guantities at a later date or reduce the scope of work in the overall interest of the work by prior discussion and intimation to the
Contractor. The decision of Owner, with reasons recorded therefor, shall be final and binding on both the Owner and the
Contractor. The Contractor shall not have right to claim compensation or damage etc. in that regard. The Owner reserves the
right to split the work under this contract between two or more contractors without assigning any reasons.

3.17 Contractor shall not be entitled to sublet, sub contract or assign, the work under this Contract without the prior consent of
the Owner obtained in writing.

3.18 All signatures in tender document shall be dated as well as all the pages of all sections of the tender documents shall be
initialed at the lower position and signed, wherever required in the tender papers by the Tenderer or by a person holding Power
of Attorney authorising him to sign on behalf of the tenderer before submission of tender.

3.19 The tender should be quoted in English, both in figures as well as in words. The rates and amounts tendered by the
Tenderer in the Schedule of rates for each item and in such a way that insertion is not possible. The total tendered amount
should also be indicated both in figures and words with the signature of tenderer.

If some discrepancies are found between the rates given in words and figures of the amount shown in the tender, the
following procedure shall be applied :

(a) When there is a difference between the rates in figures and words, the rate which corresponds to the amount worked out
by the tenderer shall be taken as correct.

(b) When the rate quoted by the tenderer in figures and words tallies but the amount is incorrect, the rate quoted by the
tenderer shall be taken as correct.

(c) When it is not possible to ascertain the correct rate in the manner prescribed above the rate as quoted in words shall be
adopted.

3.20 All corrections and alterations in the entries of tender paper will be signed in full by the tenderer with date. No erasures or
over writings are permissible.

3.21 Transfer of tender document by one intending tenderer to the another one is not permissible. The tenderer on whose
name the tender has been sent only can quote.

3.22 The Tender submitted by a tenderer if found to be incomplete in any or all manner is liable to be rejected. The decision of
the Owner in this regard is final and binding.

4. DEPOSITS

a) EARNEST MONEY DEPOSIT (EMD)

The tenderer will be required to pay a sum as specified in the covering letter, as earnest money deposit along with the tender
either thru a crossed demand draft or a nonrevokable Bank Guarantee in favour of Hindustan Petroleum Corporation Limited,
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from any Scheduled Bank (other than a Co-Operative Bank) payable at Mumbai in favour of Hindustan Petroleum Corporation
Limited, Mumbai in the proforma enclosed. The earnest money deposit will be refunded after finalisation of the contract.

Note: Public sector enterprises and small scale units registered with National Small Scale Industries are exempted from payment
of Earnest Money Deposit. Small scale units registered with National Small Scale Industries should enclose a photocopy of their
registration certificate with their quotation to make their quotation eligible for consideration. The Registration Certificate should
remain valid during the period of the contract that may be entered into with such successful bidder. Such tenderers should
ensure validity of the Registration Certificate for the purpose.

b) SECURITY DEPOSIT:

The tenderer, with whom the contract is decided to be entered into and intimation is so given will have to make a security
deposit of one percent (1%) of the total contract value in the form of account payee crossed demand draft drawn in favour of
the Owner, within 15 days from the date of intimation of acceptance of their tender, failing which the Owner reserves the right
to cancel the Contract and forfeit the EMD.

1% of PO/Contract value as Security deposit will be acceptable in the form of Demand draft upto Rs. 50,000/- and in the form
of Demand draft / Bank guarantee beyond Rs. 50,000/-.

Composite Performance Bank Guarantee (CPBG) for 10% of PO value towards Performance Bank Guarantee inclusive of
Security Deposit shall be accepted (in lieu of deduction of retention money); such CPBG shall be valid upto a period of 3
months beyond the expiry of defect liability period. Demand Draft should be drawn on Scheduled Banks, other than co-
operative bank.

5. EXECUTION OF WORK

All the works shall be executed in strict conformity with the provisions of the contract documents and with such explanatory
details, drawings, specifications and instructions as may be furnished from time to time to the Contractor by the Engineer-in-
Charge/ Site-in- Charge, whether mentioned in the Contract or not. The Contractor shall be responsible for ensuring that works
throughout are executed in the most proper and workman- like manner with the quality of material and workmanship in strict
accordance with the specifications and to the entire satisfaction of the Engineer-in- Charge/Site-in-Charge. The completion of
work may entail working in monsoon also. The contractor must maintain the necessary work force as may be required during
monsoon and plan to execute the job in such a way the entire project is completed within the contracted time schedule. No
extra charges shall be payable for such work during monsoon. It shall be the responsibility of the contractor to keep the
construction work site free from water during and off the monsoon period at his own cost and expenses.

For working on Sundays/Holidays, the contractor shall obtain the necessary permission from Engineer Incharge/Site Incharge in
advance. The contractor shall be permitted to work beyond the normal hours with prior approval of Engineer-In-Charge/Site-In-
Charge and the contractors quoted rate is inclusive of all such extended hours of working and no extra amount shall be payable
by the owner on this account.

5.a. SETTING OUT OF WORKS AND SITE INSTRUCTIONS

5.a.1. The Engineer-in-Charge/Site-in-Charge shall furnish the Contractor with only the four corners of the work site and a level
bench mark and the Contractor shall set out the works and shall provide an efficient staff for the purpose and shall be solely
responsible for the accuracy of such setting out.

5.a.2. The Contractor shall provide, fix and be responsible for the maintenance of all necessary stakes, templates, level marks,
profiles and other similar things and shall take all necessary precautions to prevent their removal or disturbance and shall be
responsible for consequences of such removal or disturbance should the same take place and for their efficient and timely
reinstatement. The Contractor shall also be responsible for the maintenance of all existing survey marks, either existing or
supplied and fixed by the Contractor. The work shall be set out to the satisfaction of the Engineer-in-Charge/Site-in-Charge. The
approval thereof or joining in setting out the work shall not relieve the Contractor of his responsibility.

5.a.3. Before beginning the works, the Contractor shall, at his own cost, provide all necessary reference and level posts, pegs,
bamboos, flags ranging rods, strings and other materials for proper layout of the work in accordance with the scheme, for
bearing marks acceptable to the Engineer-in-Charge/Site-in-Charge. The Centre longitudinal or face lines and cross lines shall be
marked by means of small masonary pillars. Each pillar shall have distinct marks at the centre to enable the odolite to be set
over it. No work shall be started until all these points are checked and approved by the Engineer-in-Charge/Site-in-Charge in
writing. But such approval shall not relieve the contractor of any of his responsibilities. The Contractor shall also provide all
labour, materials and other facilities, as necessary, for the proper checking of layout and inspection of the points during
construction.

5.a.4. Pillars bearing geodetic marks located at the sites of units of works under construction should be protected and fenced by
the Contractor.

5.a.5. On completion of works, the contractor shall submit the geodetic documents according to which the work was carried out.
5.a.6. The Engineer-in-Charge/Site-in-Charge shall communicate or confirm his instructions to the contractor in respect of the
executions of work in a "work site order book" maintained in the office having duplicate sheet and the authorized representative
of the contractor shall confirm receipt of such instructions by signing the relevant entries in the book.

5.a.7. All instructions issued by the Engineer-in-Charge/Site-in-Charge shall be in writing. The Contractor shall be liable to carry
out the instructions without fail.
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5.a.8. If the Contractor after receipt of written instruction from the Engineer-in-Charge/ Site-in-Charge requiring compliance
within seven days fails to comply with such drawings or 'instructions' or both as the Engineer-in-Charge/Site-in-Charge may
issue, owner may employ and pay other persons to execute any such work whatsoever that may be necessary to give effect to
such drawings or ‘instructions' and all cost and expenses incurred in connection therewith as certified by the Engineer-in-
Charge/ Site-in-Charge shall be borne by the contractor or may be deducted from amounts due or that may become due to the
contractor under the contract or may be recovered as a debt.

5.a.9. The Contractor shall be entirely and exclusively responsible for the horizontal and vertical alignment, the levels and
correctness of every part of the work and shall rectify effectually any errors or imperfections therein. Such rectifications shall be
carried out by the Contractor, at his own cost.

5.a.10. In case any doubts arise in the mind of the Contractor in regard to any expressions, interpretations, statements,
calculations of quantities, supply of material rates, etc. etc., the contractor shall refer the same to the Site-in-Charge/ Engineer-
in-Charge for his clarification, instructions, guidance or clearing of doubts. The decision of the Engineer-in-Charge/Site-in-Charge
shall be final and the contractor shall be bound by such a decision.

5.a.11."The Contractor shall take adequate precautions, to ensure that his operations do not create nuisance or misuse of the
work space that shall cause unnecessary disturbance or inconvenience to others at the work site".

5.a.12. "All fossils, coins articles of value of antiquity and structure or other remains of geological or archaeological discovered
on the site of works shall be declared to be the property of the Owner and Contractor shall take reasonable precautions to
prevent his workmen or any other persons from removing or damaging any such articles or thing and shall immediately inform
the Owner/ Engineer-in-Charge/Site-in-Charge."

5.a.13. "Contractor will be entirely and exclusively responsible to provide and maintain at his expenses all lights, guards, fencing,
etc. when and where even necessary or/as required by the Engineer-in-Charge/Site-in-Charge for the protection of works or
safety and convenience to all the members employed at the site or general public."

5.b. COMMENCEMENT OF WORK

The contractor shall after paying the requisite security deposit, commence work within 15 days from the date of receipt of the
intimation of intent from the Owner informing that the contract is being awarded. The date of intimation shall be the date/day
for counting the starting day/date and the ending day/date will be accordingly calculated. Penalty, if any, for the delay in
execution shall be calculated accordingly. Contractor should prepare detailed fortnightly construction programme for approval
by the Engineer-in-Charge within one month of receipt of Letter Of Intent. The work shall be executed strictly as per such time
schedule. The period of Contract includes the time required for testing, rectifications, if any, re-testing and completion of work
in all respects to the entire satisfaction of the Engineer-in-Charge.

A Letter of Intent is an acceptance of offer by the Owner and it need not be accepted by the contractor. But the contractor
should acknowledge a receipt of the purchase order within 15 days of mailing of Purchase Order and any delay in acknowledging
the receipt will be a breach of contract and compensation for the loss caused by such breach will be recovered by the Owner by
forfeiting earnest money deposit/bid bond.

5.c. SUBLETTING OF WORK

5.c.1. No part of the contract nor any share or interest thereof shall in any manner or degree be transferred, assigned or sublet,
by the Contractor, directly or indirectly to any firm or corporation whatsoever, without the prior consent in writing of the
Owner.

5.c.2. At the commencement of every month the Contractor shall furnish to the Engineerin-charge/Site-in-Charge list of all sub-
contractors or other persons or firms engaged by the Contractor.

5.c.3 The contract agreement will specify major items of supply or services for which the Contractor proposes to engage sub-
Contractor/sub-Vendor. The contractor may from time to time propose any addition or deletion from any such list and will
submit the proposals in this regard to the Engineer-in-charge/Designated officer-in-charge for approval well in advance so as not
to impede the progress of work. Such approval of the Engineer-in-charge/Designated officer-in-charge will not relieve the
contractor from any of his obligations, duties and responsibilities under the contract.

5.c.4. Notwithstanding any sub-letting with such approval as resaid and notwithstanding that the Engineer-in-Charge shall have
received copies of any sub-contract, the Contractor shall be and shall remain solely to be responsible for the quality and proper
and expeditious execution of the works and the performance of all the conditions of the contract in all respects as if such
subletting or sub-contracting had not taken place and as if such work had been done directly by the Contractor.

5.c.5 Prior approval in writing of the Owner shall be obtained before any change is made in the constitution of the
contractor/Contracting agency otherwise contract shall be deemed to have been allotted in contravention of clause entitled
“sub-letting of works” and the same action may be taken and the same consequence shall ensue as provided in the clause of
“sub- letting of works”.

5.d EXTENSION OF TIME

1) If the Contractor anticipates that he will not be able to complete the work within the contractual delivery/ completion date
(CDD), then the Contractor shall make a request for grant of time extension clearly specifying the reasons for which he seeks
extension of time and demonstrating as to how these reasons were beyond the control of the contractor or attributable to
the Owner. This request should be made well before the expiry of the Contractual Delivery/ Completion Date (CDD).
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2) If such a request for extension is received with a Bank Guarantee for the full Price Reduction amount calculated on the
Total Contract Value, the concerned General Manager of the Owner shall grant a Provisional extension of time, pending a
decision on the request.

3) The concerned General Manager of the Owner shall expeditiously decide upon the request for time extension and decide
the levy of price reduction within a maximum period of 6 months fom the CDD or date of receipt of the request, whichever is
earlier.

4) Grant of any extension of time shall be by means of issuance of a Change Order.

5) In order to avoid any cash crunch to the Contractor, a Bank Guarantee could be accepted against Price Reduction, as stated
above. Once a decision is taken, the Price Reduction shall be recovered from any pending bills or by encashment of the BG.
Any balance sum of Contractor or the BG (if Price Reduction is fully recovered from the bills) shall be promptly
refunded/returned to the Contractor.

5.e. SUSPENSION OF WORKS

5.e.1. Subject to the provisions of this contract, the contractor shall if ordered in writing by the Engineer- in-Charge/Site-in-
Charge for reasons recorded suspend the works or any part thereof for such period and such time so ordered and shall not, after
receiving such, proceed with the work therein ordered to suspended until he shall have received a written order to re-start. The
Contractor shall be entitled to claim extension of time for that period of time the work was ordered to be suspended. Neither
the Owner nor the Contractor shall be entitled to claim compensation or damages on account of such an extension of time.
5.e.2. In case of suspension of entire work, ordered in writing by Engineer-in-Charge/Site-in-Charge, for a period of 30 days, the
Owner shall have the option to terminate the Contract as provided under the clause fortermination. The Contractor shall not be
at liberty to remove from the site of the works any plant or materials belonging to him and the Employer shall have lien upon all
such plant and materials.

5.e.3. The contractor shall, in case of suspension have the right to raise a dispute and have the same arbitrated but however,
shall not have the right to have the work stopped from further progress and completion either by the owner or through other
contractor appointed by the owner.

5.f. OWNER MAY DO PART OF WORK

Not withstanding anything contained elsewhere in this contract, the owner upon failure of the Contractor to comply with any
instructions given in accordance with the provisions of this contract, may instead of Contract and undertaking charge of entire
work, place additional labour force, tools, equipment and materials on such parts of the work, as the Owner may decide or
engage another Contractor to carryout the balance of work. In such cases, the Owner shall have the right to deduct from the
amounts payable to the Contractor the difference in cost of such work and materials with ten percent overhead added to cover
all departmental charges. Should the total amount thereof exceed the amount due to the contractor, the Contractor shall pay
the difference to the Owner within 15 days of making demand for payment failing which the Contractor shall be liable to pay
interest at 24% p.a. on such amounts till the date of payment.

5.9. INSPECTION OF WORKS

5.g.1. The Engineer-in-Charge/Site-in-Charge and Officers from Central or State Government will have full power and authority
to inspect the works at any time wherever in progress, either on the site or at the Contractor's premises/workshops of any
person, firm or corporation where work in connection with the contract may be in hand or where the materials are being or are
to be supplied, and the Contractor shall afford or procure for the Engineer-in-Charge/Site-in-Charge every facility and assistance
to carryout such inspection. The Contractor shall, at all times during the usual working hours and at all other times at which
reasonable notice of the intention of the Engineer-in-Charge/Site-in-Charge or his representative to visit the works shall have
been given to the Contractor, either himself be present to receive orders and instructions, or have a responsible agent, duly
accredited in writing, present for the purpose. Orders given to the Contractor's agent shall be considered to have the same force
as if they had been given to the Contractor himself. The Contractor shall give not less than seven days notice in writing to the
Engineer-in-Charge/Site-in-Charge before covering up or otherwise placing beyond reach of inspection and measurement any
work in order that the same may be inspected and measured. In the event of breach of above, the same shall be uncovered at
Contractor's expense for carrying out such measurement and/or inspection.

5.g.2. No material shall be removed and despatched by the Contractor from the site without the prior approval in writing of the
Engineer-in-charge. The contractor is to provide at all times during the progress of the work and the maintenance period proper
means of access with ladders, gangways, etc. and the necessary attendance to move and adapt as directed for inspection or
measurements of the works by the Engineer-in-Charge/Site-in-Charge.

5.h. SAMPLES

5.h.1. The contractor shall furnish to the Engineer-in-charge/Site-in-Charge for approval when requested or required adequate
samples of all materials and finishes to be used in the work.

5.h.2. Samples shall be furnished by the Contractor sufficiently in advance and before commencement of the work so as the
Owner can carry out tests and examinations thereof and approve or reject the samples for use in the works. All material samples
furnished and finally used/applied in actual work shall fully be of the same quality of the approved samples.

5.i. TESTS FOR QUALITY OF WORK

5.i.1. All workmanship shall be of the respective kinds described in the contract documents and in accordance with the
instructions of the Engineer-in-Charge / Site-in-Charge and shall be subjected from time to time to such tests at Contractor's cost
as the Engineer-in-Charge/Site-in-Charge may direct at the place of manufacture or fabrication or on the site or at all or any such
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places. The Contractor shall provide assistance, instruments, labour and materials as are normally required for examining,
measuring and testing any workmanship as may be selected and required by the Engineer-in-Charge/Site-in-Charge.

5.i.2. All the tests that will be necessary in connection with the execution of the work as decided by the Engineer-in- charge/Site-
in-Charge shall be carried out at the contractors cost and expenses.

5.i.3. If any tests are required to be carried out in connection with the work or materials or workmanship to be supplied by the
owner, such tests shall be carried out by the Contractor as per instructions of Engineer-in-Charge/Site-in-Charge and expenses
for such tests, if any, incurred by the contractor shall be reimbursed by the Owner. The contractor should file his claim with the
owner within 15 (fifteen) days of inspection/test and any claim made beyond that period shall lapse and be not payable.

5.j. ALTERATIONS AND ADDITIONS TO SPECIFICATIONS, DESIGNS AND WORKS

5.j.1. The Engineer-in-Charge/Site-in-Charge shall have powers to make any alterations, additions and/or substitutions to the
schedule of quantities, the original specifications, drawings, designs and instructions that may become necessary or advisable or
during the progress of the work and the Contractor shall be bound to carryout such altered/extra/new items of work in
accordance with instructions which may be given to him in writing signed by the Engineer-in-Charge/Site- in-Charge. Such
alterations, omissions, additions or substitutions shall not invalidate the contract. The altered, additional or substituted work
which the Contractor may be directed to carryon in the manner as part of the work shall be carried out by the Contractor on the
same conditions in all respects on which he has agreed to do the work. The time for completion of such altered added and/or
substituted work may be extended for that part of the particular job. The rates for such additional altered or substituted work
under this Clause shall, be worked out in accordance with the following provisions:

5.j.2. If the rates for the additional, altered or substituted work are specified in the contract for similar class of work, the
Contractor is bound to carryout the additional, altered or substituted work at the same rates as are specified in the contract.
5.j.3. If the rates for the additional, altered or substituted work are not specifically provided in the contract for the work, the
rates will be derived from the rates for similar class of work as are specified in the contract for the work. In the opinion of the
Engineerin-Charge/Site-in-Charge as to whether or not the rates can be reasonably so derived from the items in this contract,
will be final and binding on the Contractor.

5.j.4. If the rates for the altered, additional or substituted work cannot be determined in the manner specified above, then the
Contractor shall, within seven days of the date of receipt of order to carry out the work, inform the Engineer-in-Charge/ Sitein-
Charge of the rate at which he intends to charge for such class of work, supported by analysis of the rate or rates claimed and
the Engineer-In-Charge/ Site-in-Charge shall determine the rates on the basis of the prevailing market rates for both material
and labour plus 10% to cover overhead and profit of labour rates and pay the Contractor accordingly. The opinion of the
Engineer-in- Charge/Site-in-Charge as to current market rates of materials and the quantum of labour involved per unit of
measurement will be final and binding on the contractor.

5.j.5. In case of any item of work for which there is no specification supplied by the Owner and is mentioned in the tender
documents, such work shall be carried out in accordance with Indian Standard Specifications and if the Indian Standard
Specifications do not cover the same, the work should be carried out as per standard Engineering Practice subject to the
approval of the Engineer-in-Charge/ Sitein-Charge.

5.k. PROVISIONAL ACCEPTANCE

Acceptance of sections of the works for purposes of equipment erection, piping, electrical work and similar usages by the Owner
and payment for such work or parts of work shall not constitute a waiver of any portion of this contract and shall not be
construed so as to prevent the Engineer from requiring replacement of defective work that may become apparent after the said
acceptance and also shall not absolve the Contractor of the obligations under this contract. It is made clear that such an
acceptance does not indicate or denote or establish to the fact of execution of that work or the Contract until the work is
completed in full in accordance with the provisions of this Contract.

5.1. COMPLETION OF WORK AND COMPLETION CERTIFICATE

As soon as the work is completed in all respects, the contractor shall give notice of such completion to the site in charge or the
Owner and within thirty days of receipt of such notice the site in charge shall inspect the work and shall furnish the contractor
with a certificate of completion indicating:

a) defects, if any, to be rectified by the contractor

b) items, if any, for which payment shall be made in reduced rates

c) the date of completion.

5.m. USE OF MATERIALS AND RETURN OF SURPLUS MATERIALS

5.m.1. Notwithstanding anything contained to the contrary in any or all of the clauses of this contract, where any materials for
the execution of the contract are procured with the assistance of Government either by issue from Government stocks or
procurement made under orders or permits or licences issued by Government, the contractor shall use the said materials
economically and solely for the purpose of the contract and shall not dispose them of without the permission of the Owner.
5.m.2. All surplus(serviceable) or unserviceable materials that may be left over after the completion of the contract or at its
termination for any reason whatsoever, the Contractor shall deliver the said product to the Owner without any demur. The price
to be paid to the Contractor, if not already paid either in full or in part, however, shall not exceed the amount mentioned in the
Schedule of Rates for such material and in cases where such rates are not so mentioned, shall not exceed the CPWD scheduled
rates. In the event of breach of the aforesaid condition the contractor shall become liable for contravention of the terms of the
Contract.
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5.m.3. The surplus (serviceable) and unserviceable products shall be determined by joint measurement. In case where joint
measurement has failed to take place, the Owner may measure the same and determine the quantity.

5.m.4. It is made clear that the Owner shall not be liable to take stock and keep possession and pay for the surplus and
unserviceable stocks and the Owner may direct the Contractor to take back such material brought by the Contractor and
becoming surplus and which the Owner may decide to keep and not to pay for the same.

5.n. DEFECT LIABILITY PERIOD

The contractor shall guarantee the work executed for a period of 12 months from the date of completion of the job. Any
damage or defect that may arise or lie undiscovered at the time of completion of the job shall be rectified or replaced by the
contractor at his own cost. The decision of the Engineer In-charge/Site-Incharge/Owner shall be the final in deciding whether the
defect has to be rectified or replaced. Equipment or spare parts replaced under warranty/guarantees shall have further
warranty for a mutually agreed period from the date of acceptance.

The owner shall intimate the defects noticed in writing by a Registered A.D. letter or otherwise and the contractor within 15
days of receipt of the intimation shall start the rectification work and complete within the time specified by the owner failing
which the owner will get the defects rectified by themselves or by any other contractor and the expenses incurred in getting the
same done shall be paid by the Contractor under the provision of the Contract. Thus, defect liability is applicable only in case of
job/works contract (civil, mechanical, electrical, maintenance etc. ) where any damage of defect may arise in future (i.e. within
12 months from the date of completion of job) or lie undiscovered at the time of completion of job.

In other words, in case of service contracts (like car hire etc.) where there is no question of damage or defect arising in future,
the defect liability clause is not applicable.

5.0. DAMAGE TO PROPERTY

5.0.1. Contractor shall be responsible for making good to the satisfaction of the Owner any loss of and any damage to all
structures and properties belonging to the Owner or being executed or procured by the Owner or of other agencies within the
premises of the work of the Owner, if such loss or damage is due to fault and/or the negligence or willful acts or omission of the
Contractor, his employees, agents, representatives or sub-contractors.

5.0.2. The Contractors shall indemnify and keep the Owner harmless of all claims for damage to Owner's property arising under
or by reason of this contract.

6. DUTIES AND RESPONSIBILITIES OF CONTRACTOR

6.a. EMPLOYMENT LIABILITY TOWARDS WORKERS EMPLOYED BY THE CONTRACTOR

6.a.1 The Contractor shall be solely and exclusively responsible for engaging or employing persons for the execution of work. All
persons engaged by the contractor shall be on Contractor's payroll and paid by Contractor. All disputes or differences between
the Contractor and his/their employees shall be settled by Contractor.

6.a.2. Owner has absolutely no liability whatsoever concerning the employees of the Contractor. The Contractor shall indemnify
Owner against any loss or damage or liability arising out of or in the course of his/their employing persons or relation with
his/their employees. The Contractor shall make regular and full payment of wages and on any complaint by any employee of the
Contractor or his sub contractor regarding non-payment of wages, salaries or other dues, Owner reserves the right to make
payments directly to such employees or subcontractor of the Contractor and recover the amount in full from the bills of the
Contractor and the contractor shall not claim any compensation or reimbursement thereof. The Contractor shall comply with
the Minimum Wages Act applicable to the area of work site with regard to payment of wages to his employees and also to
employees of his sub contractor.

6.a.3. The Contractor shall advise in writing or in such appropriate way to all of his employees and employees of sub-contractors
and any other person engaged by him that their appointment/employment is not by the Owner but by the Contractor and that
their present appointment is only in connection with the construction contract with Owner and that therefore, such an
employment/appointment would not enable or make them eligible for any employment/appointment with the Owner either
temporarily or/and permanent basis.

6.b. NOTICE TO LOCAL BODIES

The contractor shall comply with and give all notices required under any Government authority, instruction, rule or order made
under any act of parliament, state laws or any regulations or by-laws of any local authority relating to the works.

6.c. FIRST AID AND INDUSTRIAL INJURIES

6.c.1 Contractor shall maintain first aid facility for his employees and those of his sub-contractors.

6.c.2. Contractor shall make arrangements for ambulance service and for the treatment of all types of injuries. Names and
telephone numbers of those providing such services shall be furnished to Owner prior to start of construction and their name
board shall be prominently displayed in Contractor's field office.

6.c.3. All industrial injuries shall be reported promptly to owner and a copy of contractor's report covering each personal injury
requiring the attention of a physician shall be furnished to the Owner.

6.d. SAFETY CODE

6.d.1. The Contractor shall at his own expenses arrange for the Safety provisions as may be necessary for the execution of the
work or as required by the Engineer-in-Charge in respect of all labours directly or indirectly employed for performance of the
works and shall provide all facilities in connections therewith. In case the contractor fails to make arrangements and provide
necessary facilities as aforesaid, the Owner shall be entitled to do so and recover the cost thereof from the Contractor.
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6.d.2. From the commencement to the completion of the works, the contractor shall take full responsibility for the care thereof
and of all the temporary works (defined as meaning all temporary works of every kind required in or for the execution,
completion or maintenance of the works). In case damage, loss or injury shall happen to the works or to any part thereof or to
temporary works or to any cause whatsoever repair at his (Contractor's) own cost and make good the same so that at the time
of completion, the works shall be in good order and condition and in conformity in every respect with the requirement of the
contract and Engineer-in-Charge's instructions.

6.d.3. In respect of all labour, directly or indirectly employed in the work for the performance of the Contractor's part of this
agreement, the contractor shall at his own expense arrange for all the safety provisions as per relevant Safety Codes of C.P.W.D
Bureau of Indian Standards, the Electricity Act/I.E. Rules. The Mines Act and such other Acts as applicable.

6.d.4. The Contractor shall observe and abide by all fire and safety regulations of the Owner. Before starting construction work,
the Contractor shall consult with Owner's Safety Engineer or Engineer-in-Charge/Site-in-Charge and must make good to the
satisfaction of the Owner any loss or damage due to fire to any portion of the work done or to be done under this agreement or
to any of the Owner's existing property.

6.d.5. The Contractor will be fully responsible for complying with all relevant provisions of the Contract Labour Act and shall pay
rates of Wages and observe hours of work/conditions of employment according to the rules in force from time to time.

6.d.6. The Contractor will be fully responsible for complying with the provision including documentation and submission of
reports on the above to the concerned authorities and shall indemnify the Corporation from any such lapse for which the
Government will be taking action against them.

6.d.7. Owner shall on a report having been made by an inspecting Office as defined in the Contract Labour Regulations have the
power to deduct from the money due to the Contractor any sum required or estimated to be required for making good the loss
suffered by a worker(s) by reasons of non-fulfillment of conditions of contract for the benefit of workers no-payment of wages
or of deductions made from his or their wages which are not justified by the terms of contract or non observance of the said
contractor's labour Regulation.

6.e. INSURANCE AND LABOUR

Contractor shall at his own expense obtain and maintain an insurance policy with a Nationalised Insurance Company to the
satisfaction of the Owner as provided hereunder.

6.e.1. EMPLOYEES STATE INSURANCE ACT

i. The Contractor agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by
Employees State Insurance Act, 1948, and the Contractor further agrees to defend indemnify and hold Owner harmless from any
liability or penalty which may be imposed by the Central, State or local authority by reason of any asserted violation by
Contractor, or sub-contractor of the Employees' State Insurance Act, 1948 and also from all claims, suits or proceedings that may
be brought against the Owner arising under, growing out of or by reason of the work provided for by this contract whether
brought by employees of the Contractor, by third parties or by Central or State Government authority or any political subdivision
thereof.

ii. The Contractor agrees to file with the Employees State Insurance Corporation, the Declaration forms and all forms which may
be required in respect of the Contractor's or sub-contractor's employee whose aggregate emuneration is within the specified
limit and who are employed in the work provided or those covered by ESI Act under any amendment to the Act from time to
time.

The Contractor shall deduct and secure the agreement of the sub-contractor to deduct the employee's contribution as per the
first schedule of the Employee's State Insurance Act from wages and affix the employee's contribution cards at wages payment
intervals. The Contractor shall remit and secure the agreement of the sub contractor to remit to the State Bank of India,
Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act.

iii. The Contractor agrees to maintain all records as required under the Act in respect of employees and payments and the
Contractor shall secure the agreement of the sub contractor to maintain such records. Any expenses incurred for the
contributions, making contribution or maintaining records shall be to the Contractor's or sub-contractor's account.

iv. The Owner shall retain such sum as may be necessary from the total contract value until the Contractor shall furnish
satisfactory proof that all contributions as required by the Employees State Insurance Act, 1948, have been paid.

v. WORKMAN'S COMPENSATION AND EMPLOYEE'S LIABILITY INSURANCE

Provide Insurance for all the Contractor's employees engaged in the performance of this contract. If any of the work is sublet,
the Contractor shall ensure that the sub contractor provides workmen's compensation and Employer's Liability Insurance for the
latter's employees who are not covered under the Contractor's insurance.

vi. AUTOMOBILE LIABILITY INSURANCE

Contractor shall take out an Insurance to cover all risks to Owner for each of his vehicles plying on works of this contract and
these insurances shall be valid for the total contract period. No extra payment will be made for this insurance. Owner shall not
be liable for any damage or loss not made good by the Insurance Company, should such damage or loss result from
unauthorised use of the vehicle. The provisions of the Motor Vehicle Act would apply.

vii. FIRE INSURANCE

Contractor shall within two weeks after award of contract insure the Works, Plant and Equipment and keep them insured until
the final completion of the Contract against loss or damage by accident, fire or any other cause with an insurance company to be
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approved by the Employer/Consultant in the joint names of the Employer and the Contractor (name of the former being placed
first in the Policy). Such Policy shall cover the property of the Employer only.

6.e.2. ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATION OR BY OWNER

i. Contractor shall also provide and maintain any and all other insurance which may be required under any law or regulations
from time to time. He shall also carry and maintain any other insurance which may be required by the Owner.

ii. The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engineer-in-Charge has agreed to
their cancellation.

iii. The Contractor shall satisfy to the Engineer-in-Charge/Site-in-Charge from time to time that he has taken out all insurance
policies referred to above and has paid the necessary premium for keeping the policies alive till the expiry of the defects liability
period.

iv. The contractor shall ensure that similar insurance policies are taken out by his sub-contractor (if any) and shall be responsible
for any claims or losses to the Owner resulting from their failure to obtain adequate insurance protections in connection
thereof. The contractor shall produce or cause to be proceed by his sub-contractor (if any) as the case may be, the relevant
policy or policies and premium receipts as and when required by the Engineer-in-Charge/Site-in-Charge.

6.e.3. LABOUR AND LABOUR LAWS

i. The contractor shall at his own cost employ persons during the period of contract and the persons so appointed shall not be
construed under any circumstances to be in the employment of the Owner.

ii. All payments shall be made by the contractor to the labour employed by him in accordance with the various rules and
regulations stated above. The contractor shall keep the Owner indemnified from any claims whatsoever inclusive of
damages/costs or otherwise arising from injuries or alleged injuries to or death of a person employed by the contractor or
damages or alleged damages to the property.

iii. No labour below the age of eighteen years shall be employed on the work. The Contractor shall not pay less than what is
provided under the provisions of the contract labour (Regulations and Abolition) Act, 1970 and the rules made thereunder and
as may be amended from time to time. He shall pay the required deposit under the Act appropriate to the number of workman
to be employed by him or through sub contractor and get himself registered under the Act. He shall produce the required
Certificates to the Owner before commencement of the work. The Owner recognises only the Contractor and not his sub
contractor under the provisions of the Act. The Contractor will have to submit daily a list of his workforce. He will also keep the
wage register at the work site or/and produce the same to the Owner, whenever desired. A deposit may be taken by the Owner
from the Contractor to be refunded only after the Owner is satisfied that all workmen employed by the Contractor have been
fully paid for the period of work in Owner's premises at rates equal to or better than wages provided for under the Minimum
Wages Act. The contractor shall be responsible and liable for any complaints that may arise in this regard and the consequences
thereto.

iv. The Contractor will comply with the provisions of the Employee's Provident Fund Act and the Family Pension Act as may be
applicable and as amended from time to time.

v. The Contractor will comply with the provisions of the payment of Gratuity Act, 1972, as may be applicable and as amended
from time to time.

vi. IMPLEMENTATION OF APPRENTICES ACT, 1961

The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from
time to time. If he fails to do so, his failure will be a breach of the contract and the Engineer-in-Charge may, at his discretion,
cancel the contract. The Contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the
provision of the Act.

vii. MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expenses comply with or cause be complied with Model rules for Labour Welfare as appended to
those conditions or rules framed by the Government from time to time for the protection of health and for making sanitary
arrangements for worker employed directly or indirectly on the works. In case the contractor fails to make arrangements as
aforesaid the Engineer-in-Charge/Site-in-Charge shall be entitled to do so and recover the cost thereof from the contractor.

6.f. DOCUMENTS CONCERNING WORKS

6.f.1. All documents including drawings, blue prints, tracings, reproducible models, plans, specifications and copies, thereof
furnished by the Owner as well as all drawings, tracings, reproducibles, plans, specifications design calculations etc. prepared by
the contractor for the purpose of execution of works covered in or connected with this contract shall be the property of the
Owner and shall not be used by the contractor for any other work but are to be delivered to the Owner at the completion or
otherwise of the contract.

6.f.2. The Contractor shall keep and maintain secrecy of the documents, drawings etc. issued to him for the execution of this
contract and restrict access to such documents, drawings etc. and further the Contractor shall execute a SECRECY agreement
from each or any person employed by the Contractor having access to such documents, drawings etc. The Contractor shall not
issue drawings and documents to any other agency or individual without the written approval by the Engineer-in-Charge/Site-in-
Charge.

Page 10 of 16



6.f.3. Contractor will not give any information or document etc. concerning details of the work to the press or a news
disseminating agency without prior written approval from Engineer-in-charge/Site-in-Charge. Contractor shall not take any
pictures on site without written approval of Engineer-in-Charge/Site-in-Charge.

7. PAYMENT OF CONTRACTOR'S BILLS

7.1. Payments will be made against Running Accounts bills certified by the Owner's Engineer-in-Charge/Site-in-Charge within
15 days from the date of receipt of the bill..

7.2. Running Account Bills and the final bill shall be submitted by the Contractor together with the duly signed measurements
sheet(s) to the Engineer-in-Charge/ Site-in-Charge of the Owner in quadruplicate for certification.

The Bills shall also be accompanied by quantity calculations in support of the quantities contained in the bill along with cement
consumption statement, actual/theoretical, wherever applicable duly certified by the Engineer-in-Charge/ Site-in-Charge of the
Owner.

7.3. All running account payments shall be regarded as on account payment(s) to be finally adjusted against the final bill
payment. Payment of Running Account Bill(s) shall not determine or affect in any way the rights of the Owner under this
Contract to make the final adjustments of the quantities of material, measurements of work and adjustments of amounts
etc.etc. in the final bill.

7.4. The final bill shall be submitted by the Contractor within one month of the date of completion of the work fully and
completely in all respects. If the Contractor fails to submit the final bill accordingly Engineer-in-Charge/Site-in-Charge may make
the measurement and determine the total amount payable for the work carried out by the Contractor and such a certification
shall be final and binding on the Contractor. The Owner/Engineer- in-Charge/Site-in-Charge may take the assistance of an
outside party for taking the measurement, the expenses of which shall be payable by the Contractor.

7.5. Payment of final bill shall be made within 30 days from the date of receipt of the certified bill by the Disbursement Section
of the owner.

7.6 Wherever possible, payment shall be tendered to the contractor in electronic mode (epayment) through any of the
designated banks. The contractor will comply by furnishing full particulars of Bank acount (mandate) to which the payments
will be routed. Owner reserves the right to make payment in any alternate mode also.

7.a. MEASUREMENT OF WORKS

7.a.1. All measurements shall be in metric system. All the works will be jointly measured by the representative of the Engineer-
in-Charge/Site-in-Charge and the Contractor or their authorised agent progressively. Such measurement will be recorded in the
Measurement Book/Measurement Sheet by the Contractor or his authorised representative and signed in token of acceptance
by the Owner or their authorised representative.

7.a.2. For the purpose of taking joint measurement, the Contractor/representative shall be bound to be present whenever
required by the Engineer-in-Charge/Site-in- Charge.

If, however, they are absent for any reasons whatsoever, the measurement will be taken by the Engineer-in-Charge/Site-in-
Charge or his representative and the same would be deemed to be correct and binding on the Contractor.

7.a.3. In case of any dispute as to the mode of measurement for any item of work, the latest Indian Standard Specifications shall
be followed. In case of any further dispute on the same the same shall be as per the certification of an outside qualified
Engineer/ Consultant. Such a measurement shall be final and binding on the Owner and the Contractor.

7.b. BILLING OF WORKS EXECUTED

The Contractor will submit a bill in approved proforma in quadruplicate to the Engineer-in- Charge/Site-in-Charge of the work
giving abstract and detailed measurement for the various items executed during a month, before the expiry of the first week of
the succeeding month. The Engineer-in-Charge/Site-in-Charge shall take or cause to be taken the requisite measurements for
the purpose of having the bill verified and/or checked before forwarding the same to the disbursement office of the Owner for
further action in terms of the Contract and payment thereafter. The Engineer-in-Charge/Site-in-Charge shall verify the bills
within 7 days of submission of the Bill by the Contractor.

7.c. RETENTION MONEY

10% of the total value of the Running Account and Final Bill will be deducted and retained by the Owner as retention money on
account of any damage/defect liability that may arise for the period covered under the defect liability period clause of the
Contract free of interest. Any damage or defect that may arise or lie undiscovered at the time of issue of completion certificate
connected in any way with the equipment or materials supplied by contractor or in workmanship shall be rectified or replaced
by the contractor at his own expense failing which the Owner shall be entitled to rectify the said damage/defect from the
retention money. Any excess of expenditure incurred by the Owner on account of damage or defect shall be payable by the
Contractor. The decision of the Owner in this behalf shall not be liable to be questioned but shall be final and binding on the
Contractor. Thus, deduction towards retention money is applicable only in case of job/works contracts (civil, mechanical,
electrical, maintenance etc.) where any damage or defect may arise in future (i.e. within 12 months from the date of completion
of job) or lie undiscovered at the time of issue of completion certificate.

7.d. STATUTORY LEVIES

7.d.1 The Contractor accepts full and exclusive liability for the payment of any and all taxes, duties, octroi, rates, cess, levies and
statutory payments payable under all or any of the statutes etc. Variations of taxes and duties arising out of the amendments to
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the Central / State enactments, in respect of sale of goods / services covered under this bid shall be to HPCL’s account, so long
as:

. They relate to the period after the opening of the price bid, but before the contracted completion period ( excluding
permitted extensions due to delay on account of the contractors, if any) or the actual completion period, whichever is earlier;
and

o The vendor furnishes documentary evidence of incurrence of such variations, in addition to the invoices/documents for
claiming Cenvat /Input Tax credit, wherever applicable.

All contributions and taxes for unemployment compensation, insurance and old age pensions or annuities now or hereafter
imposed by Central or State Governmental authorities which are imposed with respect to or covered by the wages, salaries or
other compensations paid to the persons employed by the Contractor and the Contractor shall be responsible for the
compliance with all obligations and restrictions imposed by the Labour Law or any other law affecting employer-employee
relationship and the Contractor further agrees to comply and to secure the compliance of all sub-contractors with all applicable
Central, State, Municipal and local laws, and regulations and requirements of any Central, State or Local Government agency or
authority.

Contractor further agrees to defend, indemnify and hold harmless from any liability or penalty which may be imposed by the
Central, State or Local authorities by reason of any violation by Contractor or sub-contractor of such laws, regulations or
requirements and also from all claims, suits or proceedings that may be brought against the Owner arising under, growing out
of, or by reasons of the work provided for by this contract by third parties, or by Central or State Government authority or any
administrative sub-division thereof. The Contractor further agrees that in case any such demand is raised against the Owner, and
Owner has no way but to pay and pays/makes payment of the same, the Owner shall have the right to deduct the same from the
amounts due and payable to the Contractor. The Contractor shall not raise any demand or dispute in respect of the same but
may have recourse to recover/receive from the concerned authorities on the basis of the Certificate of the Owner issued in that
behalf.

7.d.2. The rates quoted should be inclusive of all rates, cess, taxes and sales tax on works contracts wherever applicable.
However, wherever the sales tax on works contract is applicable and is to be deducted at source, the same will be deducted
from the bills of the Contractor and paid to the concerned authorities. The proof of such payments of sales tax on works
contract will be furnished to the contractor.

7.d.3. Income tax will be deducted at source as per rules at prevailing rates, unless certificate, if any, for deduction at lesser rate
or nil deduction is submitted by the Contractor from appropriate authority.

7.d.4 The contractor shall provide accurate particulars of PAN number as required, under Section 206AA of Income Tax Act 1961.
7.d.5 The contractors having their ‘tax residency status’ outside India shall provide Tax Residency Certificate (TRC), issued by
Government of the Country or the specified territory where the Contractor is a Resident. Rule 21AB of the Income Tax Rules,
1962 has prescribed the contents of a TRC. This would enable the Corporation to deduct tax at source by duly considering the
‘treaty relief’, if any, under Double Taxation Avoidance Agreement (DTAA) entered into between GOI and the respective
country/specified territory in which the Contractors’ ‘tax residency status’ is currently in force.

7.e. MATERIALS TO BE SUPPLIED BY CONTRACTOR

7.e.1. The Contractor shall procure and provide the whole of the materials required for construction including tools, tackles,
construction plant and equipment for the completion and maintenance of the works except the materials viz. steel and cement
which may be agreed to be supplied as provided elsewhere in the contract. The contractor shall make arrangement for
procuring such materials and for the transport thereof at their own cost and expenses.

7.e.2. The Owner may give necessary recommendation to the respective authority if so desired by the Contractor but assumes
no responsibility of any nature. The Contractor shall procure materials of ISI stamp/certification and supplied by reputed
suppliers borne on DGS&D list.

7.e.3. All materials procured should meet the specifications given in the tender document. The Engineer-in-charge may, at his
discretion, ask for samples and test certificates for any batch of any materials procured. Before procuring, the Contractor should
get the approval of Engineer-in-Charge/Site-in-Charge for any materials to be used for the works.

7.e.4. Manufacturer's certificate shall be submitted for all materials supplied by the Contractor. If, however, in the opinion of the
Engineer-in-Charge/Site-in-Charge any tests are required to be conducted on the material supplied by the Contractor, these will
be arranged by the Contractor promptly at his own cost.

7.f. MATERIALS TO BE SUPPLIED BY THE OWNER

7.f.1. Steel and Cement maybe supplied by the Owner to the contractor against payment by Contractor from either godown or
from the site or within work premises itself and the contractor shall arrange for all transport to actual work site at no extra cost.
7.f.2. The contractor shall bear all the costs including loading and unloading, carting from issue points to work spot storage,
unloading, custody and handling and stacking the same and return the surplus steel and cement to the Owner's storage point
after completion of job.

7.f.3. The contractor will be fully accountable for the steel and cement received from the Owner and contractor will give
acknowledgement/receipt for quantity of steel and cement received by him each time he uplifts cement from Owner's custody.
7.f.4. For all computation purposes, the theoretical cement consumption shall be considered as per CPWD standards.

7.f.5. Steel and Cement as received from the manufacturer/stockists will be issued to the contractor. Theoretical weight of
cement in a bag will be considered as 50 Kg. Bags weighing upto 4% less shall be accepted by the contractor and considered as
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50 Kg. per bag. Any shortage in the weight of any cement bag by more than 4% will be to the Owner's account only when
pointed out by the Contractor and verified by Engineer-in-Charge/Site in Charge at the time of Contract or taking delivery.

7.f.6. The contractor will be required to maintain a stock register for receipt, issuance and consumption of steel and cement at
site. Cement will be stored in a warehouse at site. Requirement of cement on any day will be taken out of the warehouse.
Cement issued shall be regulated on the basis of FIRST RECEIPT to go as FIRST ISSUE.

7.f£.7. Empty cement bag shall be the property of the Contractor. Contractor shall be penalised for any excess/under
consumption of cement. The penal rate will be twice the rate of issue of cement for this work.

7.£.8. All the running bills as well as the final bills will be accompanied by cement consumption statements giving the detailed
working of the cement used, cement received and stock-on-hand.

7.f.9. The Contractor will be fully responsible for safe custody of cement once it is received by him and during transport. Owner
will not entertain any claims of the contractor for theft, loss or damage to cement while in their custody.

7.f.10. The contractor shall not remove from the site any cement bags at any time.

7.£.11. The Contractor shall advise Engineer-in-charge/Site-in-charge in writing atleast 21 days before exhausting the Cement
stocks already held by Contractor to ensure that such delays do not lead to interruptions in the progress of work.

7.f.12. Cement shall not be supplied by the Owner for manufacturing of mosaic tiles, precast cement jali and any other bought
out items which consume cement and for temporary works.

7.f.13. Cement in bags and in good usable condition left over after the completion of work shall be returned by the contractor to
the Owner. The Owner shall make payment to the Contractor at the supply rate for such stocks of cement they accept and
receive. Any refused stock of cement shall be removed by the Contractor from the site at his cost and expenses within 15 days of
completion of the work.

8. PAYMENT OF CLAIMS AND DAMAGES

8.1. Should the Owner have to pay money in respect of claims or demands as aforesaid the amount so paid and the costs
incurred by the Owner shall be charged to and paid by the Contractor and the Contractor shall not be entitled to dispute or
question the right of the Owner to make such payments notwithstanding the same may have been without his consent or
authority or in law or otherwise to the contrary.

8.2. In every case in which by virtue of the provisions of Workmen's Compensation Act, 1923, or other Acts, the Owner is obliged
to pay Compensation to a Workman employed by the Contractor in execution of the works, the Owner will recover from the
Contractor the amount of compensation so paid and without prejudice to the rights of Owner under the said Act. Owner shall be
at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due to the
Contractor whether under this contract or otherwise. The Owner shall not be bound to contest any claim made under Section 12
sub section (1) of the said Act, except on the written request of the Contractor and upon his giving to the Owner full security for
all costs for which the owner might become liable in consequence of contesting such claim.

8.a. ACTION AND COMPENSATION IN CASE OF BAD WORK

If it shall appear to the Engineer-in-Charge/Site-in-Charge that any work has been executed with bad, imperfect or unskilled
workmanship, or with materials, or that any materials or articles provided by the Contractor for execution of the work are not of
standards specified/inferior quality to that contracted for, or otherwise not in accordance with the contract, the CONTRACTOR
shall on demand in writing from the Engineer-in- Charge/Site-in-Charge or his authorised representative specifying the work,
materials or articles complained of, notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct the work so specified and at his own charge and cost and expenses and in the event
of failure to do so within a period of 15 days of such intimation/ information/knowledge, the Contractor shall be liable to pay
compensation equivalent to the cost of reconstruction by the Owner. On expiry of 15 days period mentioned above, the Owner
may by themselves or otherwise rectify or remove and re-execute the work or remove and replace with others, the materials or
articles complained of as the case may be at the risk and expenses in all respects of the Contractor. The decision of the Engineer-
in- Charge/ Site-in-Charge as to any question arising under this clause shall be final and conclusive and shall not be raised as a
dispute or shall be arbitrable.

8.b. INSPECTION AND AUDIT OF CONTRACT AND WORKS

This project is subject to inspection by various Government agencies of Government of India. The contractor shall extend full
cooperation to all the Government and other agencies in the inspection of the works, audit of the Contract and the documents
of Contract Bills, measurements sheets etc. etc. and examination of the records of works and make enquiries interrogation as
they may deem fit, proper and necessary. Upon inspection etc. by such agencies if it is pointed out that the contract work has
not been carried out according to the prescribed terms and conditions as laid down in the tender documents and if any
recoveries are recommended, the same shall be recovered from the contractors running bills/final bill/from ordered/suggested
Security Deposit/retention money. The Contractor shall not rise any dispute on any such account and the same shall not be
arbitrable.

9. CONTRACTOR TO INDEMNIFY THE OWNER

The Contractor shall indemnify the Owner and every member, officer and employee of the Owner, also the Engineer-in-
Charge/Site-in-Charge and his staff against all the actions, proceedings, claims, demands, costs, expenses, whatsoever arising
out of or in connection with the works and all actions, proceedings, claims, demands, costs, expenses which may be made
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against the Owner for or in respect of or arising out of any failure by the Contractor in the performance of his obligations under
the contract. The Contractor shall be liable for or in respect of or in consequence of any accident or injury to any workmen or
other person in the employment of the Contractor or his sub contractor and Contractor shall indemnify and keep indemnified
the Owner against all such damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

10. Price reduction

i) In case of any delay in completion of the work beyond the CDD, the Owner shall be entitled to be paid Price Reduction by
the Contractor. The price reductionshall be initially at the rate of 0.5% (half percent) of the total contract value for every
week of the delay subject to a maximum of 5% of the total contract value. The price reductionshall be recovered by the
Owner out of the amounts payable to the Contractor or from any Bank Guarantees or Deposits furnished by the Contractor or
the Retention Money retained from the Bills of the Contractor, either under this contract or any other contract.

ii) The Contractor shall be entitled to give an acceptable unconditional Bank Guarantee in lieu of such a deduction if
Contractor desires any decision on a request for time extension.

iii) Once a final decision is taken on the request of the Contractor or otherwise, the price reductionshall be applicable only on
the basic cost of the contract and on each full completed week(s) of delay (and for part of the week, a pro-rata price
reduction amount shall be applicable).

iv) This final calculation of price reduction shall be only on the value of the unexecuted portion/quantity of work as on the
CDD.

v) Contractor agrees with the Owner, that the above represents a genuine pre-estimate of the damages which the Owner will
suffer on account of delay in the performance of the work by Contractor. The Contractor further agrees that the price
reduction amount is over and above any right which owner has to risk purchase under Clause 12.4 and any right to get the
defects in the work rectified at the cost of the contractor.

11. DEFECTS AFTER TAKING OVER OR TERMINATION OF WORK CONTRACT BY OWNER

The Contractor shall remain responsible and liable to make good all losses or damages that may occur/appear to the work
carried out under this Contract within a period of 12 months from date of issue of the Completion Certificate and/or the date of
Owner taking over the work, whichever is earlier. The Contractor shall issue a Bank Guarantee to the Owner in the sum of 10%
of the work entrusted in the Contract, from any Scheduled Bank (other than a Co-Operative Bank) acceptable to the Owner and
if however, the Contractor fails to furnish such a Bank Guarantee the Owner shall have right to retain the Security Deposit and
Retention Money to cover the 10% of the Guarantee amount under this clause and to return/refund the same after the expiry of
the period of 12 months without any interest thereon. (Please refer to clause 4. Deposits)

12. TERMINATION OF CONTRACT

12.1 The owner may terminate the contract at any stage of the construction for reasons to be recorded in the letter of
termination.

12.2 The Owner inter alia may terminate the Contract for any or all of the following reasons that the contractor

a) has abandoned the work/Contract.

b) has failed to commence the works, or has without any lawful excuse under these conditions suspended the work for 15
consecutive days.

c) has failed to remove materials from the site or to pull down and replace the work within 15 days after receiving from the
Engineer written notice that the said materials or work were condemned and/or rejected by the Engineer under specified
conditions.

d) has neglected or failed to observe and perform all or any of the terms acts, matters or things under this Contract to be
observed and performed by the Contractor.

e) has to the detriment of good workmanship or in defiance of the Engineer's instructions to the contrary sub-let any part of the
Contract.

f) has acted in any manner to the detrimental interest, reputation, dignity, name or prestige of the Owner.

g) has stopped attending to work without any prior notice and prior permission for a period of 15 days.

h) has become untraceable.

i) has without authority acted in violation of the terms and conditions of this contract and has committed breach of terms of the
contract in best judgement of the owner.

j) has been declared insolvent/bankrupt.

k) in the event of sudden death of the Contractor.

12.3 The owner on termination of such contract shall have the right to appropriate the Security Deposit, Retention Money and
invoke the Bank Guarantee furnished by the contractor and to appropriate the same towards the amounts due and payable by
the contractor as per the conditions of Contract and return to the contractor excess money, if any, left over.

12.4 In case of Termination of the contract, Owner shall have the right to carry out the unexecuted portion of the work either
by themselves or through any other contractor(s) at the risk and cost of the Contractor. In view of paucity of time, Owner
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shall have the right to place such unexecuted portion of the work on any nominated contractor(s). However, the overall
liability of the Contractor shall be restricted to 100 % of the total contract value.

12.5 The contractor within or at the time fixed by the Owner shall depute his authorized representative for taking joint final
measurements of the works executed thus far and submit the final bill for the work as per joint final measurement within 15
days of the date of joint final measurement. If the contractor fails to depute their representative for joint measurement, the
owner shall take the measurement with their Engineer-in- Charge/Site-in-Charge or any other outside representatives. Such a
measurement shall not be questioned by the Contractor and no dispute can be raised by the Contractor for purpose of
Arbitration.

12.6 The Owner may enter upon and take possession of the works and all plant, tools, scaffoldings, sheds, machinery, power
operated tools and steel, cement and other materials of the Contract at the site or around the site and use or employ the same
for completion of the work or employ any other contractor or other person or persons to complete the works. The Contractor
shall not in any way object or interrupt or do any act, matter or thing to prevent or hinder such actions, other Contractor or
other persons employed for completing and finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter the Engineer shall give a notice in writing to the Contractor to remove surplus materials and
plant, if any, and belonging to the Contractor except as provided elsewhere in the Contract and should the Contractor fail to do
so within a period of 15 days after receipt thereof the Owner may sell the same by public auction and shall give credit to the
contractor for the amount realised. The Owner shall thereafter ascertain and certify in writing under his hand what (if anything)
shall be due or payable to or by the Owner for the value of the plant and materials so taken possession and the expense or loss
which the Owner shall have been put to in procuring the works, to be so completed, and the amount if any, owing to the
Contractor and the amount which shall be so certified shall thereupon be paid by the Owner to the Contractor or by the
Contractor to the Owner, as the case may, and the Certificate of the Owner shall be final and conclusive between the parties.
12.7 When the contract is terminated by the Owner for all or any of the reasons mentioned above the Contractor shall not have
any right to claim compensation on account of such termination.

13. FORCE MAJEURE

13.1. Any delay in or failure of the performance of either part hereto shall not constitute default hereunder or give rise to any
claims for damage, if any, to the extent such delays or failure of performance is caused by occurrences such as Acts of God or an
enemy, expropriation or confiscation of facilities by Government authorities, acts of war, rebellion, sabotage or fires, floods,
explosions, riots, or strikes. The Contractor shall keep records of the circumstances referred to above and bring these to the
notice of the Engineer-in-Charge/Site-in-Charge in writing immediately on such occurrences. The amount of time, if any, lost on
any of these counts shall not be counted for the Contract period. Once decision of the Owner arrived at after consultation with
the Contractor, shall be final and binding. Such a determined period of time be extended by the Owner to enable the Contractor
to complete the job within such extended period of time.

13.2. If Contractor is prevented or delayed from the performing any of its obligations under this Agreement by Force Majeure,
then Contractor shall notify Owner the circumstances constituting the Force Majeure and the obligations performance of which
is thereby delayed or prevented, within seven days of the occurrence of the events.

14. ARBITRATION

14.1 All disputes and differences of whatsoever nature, whether existing or which shall at anytime arise between the parties
hereto touching or concerning the agreement, meaning, operation or effect thereof or to the rights and liabilities of the parties
or arising out of or in relation thereto whether during or after completion of the contract or whether before after
determination, foreclosure, termination or breach of the agreement (other than those in respect of which the decision of any
person is, by the contract, expressed to be final and binding) shall, after written notice by either party to the agreement to the
other of them and to the Appointing Authority hereinafter mentioned, be referred for adjudication to the Sole Arbitrator to be
appointed as hereinafter provided.

14.2 The appointing authority shall either himself act as the Sole Arbitrator or nominate some officer/retired officer of
Hindustan Petroleum Corporation Limited (referred to as owner or HPCL) or a retired officer of any other Government
Company in the Oil Sector of the rank of Ch. Manager & above or any retired officer of the Central Government not below the
rank of a Director, to act as the Sole Arbitrator to adjudicate the disputes and differences between the parties. The
contractor/vendor shall not be entitled to raise any objection to the appointment of such person as the Sole Arbitrator on the
ground that the said person is/was an officer and/or shareholder of the owner, another Govt. Company or the Central
Government or that he/she has to deal or had dealt with the matter to which the contract relates or that in the course of
his/her duties, he/she has/had expressed views on all or any of the matters in dispute or difference.

14.3 In the event of the Arbitrator to whom the matter is referred to, does not accept the appointment, or is unable or
unwilling to act or resigns or vacates his office for any reasons whatsoever, the Appointing Authority aforesaid, shall
nominate another person as aforesaid, to act as the Sole Arbitrator.

14.4 Such another person nominated as the Sole Arbitrator shall be entitled to proceed with the arbitration from the stage at
which it was left by his predecessor. It is expressly agreed between the parties that no person other than the Appointing
Authority or a person nominated by the Appointing Authority as aforesaid, shall act as an Arbitrator. The failure on the part
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of the Appointing Authority to make an appointment on time shall only give rise to a right to a Contractor to get such an
appointment made and not to have any other person appointed as the Sole Arbitrator.

14.5 The Award of the Sole Arbitrator shall be final and binding on the parties to the Agreement.

14.6 The work under the Contract shall, however, continue during the Arbitration proceedings and no payment due or payable
to the concerned party shall be withheld (except to the extent disputed) on account of initiation, commencement or pendency
of such proceedings.

14.7 The Arbitrator may give a composite or separate Award(s) in respect of each dispute or difference referred to him and may
also make interim award(s) if necessary.

14.8 The fees of the Arbitrator and expenses of arbitration, if any, shall be borne equally by the parties unless the Sole Arbitrator
otherwise directs in his award with reasons. The lumpsum fees of the Arbitrator shall be Rs. 40,000/- per case for
transportation contracts and Rs. 60,000/- for engineering contracts and if the sole Arbitrator completes the arbitration
including his award within 5 months of accepting his appointment, he shall be paid Rs 10,000/- additionally as bonus.
Reasonable actual expenses for stenographer, etc. will be reimbursed. Fees shall be paid stage wise i.e. 25% on acceptance,
25% on completion of pleadings/documentation, 25% on completion of arguments and balance on receipt of award by the
parties.

14.9 Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory modification or re-
enactment thereof and the rules made thereunder, shall apply to the Arbitration proceedings under this Clause.

14.10 The Contract shall be governed by and constructed according to the laws in force in India. The parties hereby submit to
the exclusive jurisdiction of the Courts situated at Mumbai for all purposes. The Arbitration shall be held at Mumbai and
conducted in English language.

14.11 The Appointing Authority is the Functional Director of Hindustan Petroleum Corporation Limited.

15. GENERAL

15.1. Materials required for the works whether brought by the or supplied by the Owner shall be stored by the contractor only
at places approved by Engineer-in-Charge/Site-in- Charge. Storage and safe custody of the material shall be the responsibility of
the Contractor.

15.2. Owner and/or Engineer-in-Charge/Site-in-Charge connected with the contract, shall be entitled at any time to inspect and
examine any materials intended to be used in or on the works, either on the site or at factory or workshop or at other place(s)
manufactured or at any places where these are laying or from which these are being obtained and the contractor shall give
facilities as may be required for such inspection and examination.

15.3. In case of any class of work for which there is no such specification supplied by the owner as is mentioned in the tender
documents, such work shall be carried out in accordance with Indian Standard Specifications and if the Indian Standard
Specifications do not cover the same the work should be carried out as per standard Engineering practice subject to the
approval of the Engineer-in-Charge/Site-in-Charge.

15.4. Should the work be suspended by reason of rain, strike, lockouts or other cause the contractor shall take all precautions
necessary for the protection of the work and at his own expense shall make good any damages arising from any of these causes.
15.5 The contractor shall cover up and protect from injury from any cause all new work also for supplying all temporary doors,
protection to windows and any other requisite protection for the whole of the works executed whether by himself or special
tradesmen or sub- contractors and any damage caused must be made good by the contractors at his own expense.

15.6 If the contractor has quoted the items under the deemed exports, then it will be the responsibility of the contractor to get
all the benefits under deemed exports from the Government. The Owner’s responsibility shall only be limited to the issuance of
required certificates. The quotation will be unconditional and phrases like “subject to availability of deemed exports benefit”
etc. will not find place in it.

16. Integrity Pact : Effective 1st September, 2007, all tenders and contracts shall comply with the requirements of the Integrity
Pact (IP) if the value of such tenders or contracts is Rs. 1 crore & above. Failure to sign the Integrity Pact shall lead to outright
rejection of bid.

# 17. Grievances of parties participating or intend to participate in the tender shall be addressed in writing to the officer
designate of the Grievance Redressal Cell where the tenders have to be submitted within the stipulated period. Detailed
mechanism of Grievance Redressal is available on the HPCL website.
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Doc. No : HSE-GDN-01
Ref : F&S/SM

Hindustan Petroleum Corporation Limited
@ MUMBAI REFINERY Rev : 05

Date: Jan 25,2016
FIRE & SAFETY DEPARTMENT Page: Page 1 of 25

General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all
works carried in the Refinery by Consultants, Contractors or other Third Parties.
(ESSENTIAL REQUIREMENTS)

Following guidelines shall be strictly followed by all Refinery Consultants,
contractors or other third party;

1) Compliance of Statutory Requirement

a) The Safety regulation of the Refinery, as mentioned in the Fire & Safety
regulations (latest revision).

b) All requirements under the Factories Act 1948 and the rules framed there
under in the Maharashtra Factory Rules 1963, including all amendments
thereto.

c) All requirements of Employee Compensation Act & ESIS Act, including all
amendments thereto.

d) Applicable Environment regulation in force and also the Systems and
Procedures in the Refinery related to Environment.

2) Qualification and Experience of Manpower to be Deployed

a) Contractor shall deploy only experienced and qualified Supervisors and
Workman.

b) Contractor's Skilled Workmen like Riggers, Scaffolds, Welders, Fitters,
Crane Operators, their specialized Equipment Operators like Welding
machine, Power Generators, etc. must have sufficient past experience and
skill on the relevant jobs. The Electricians to be deployed must have valid
Wireman License.

c) All workmen must be capable of following instructions and training.

3) Health Assurance/Age

a) Contractors to ensure that all their Workmen are medically fit for the job they
are deployed, especially for the Workmen who are deployed in high risk jobs
like working in confined space, working at Height, working under Water, etc.

b) Age: No one below 18 Years or more than 60 Years will be employed in the
Refinery.

4) Normal Timings for Work

a) Duty timings for the Contractor Employees inside the Refinery shall be in
Shifts of 8 Hours on all Working Days.

b) Any other Shift Timing shall as per prior advice of the concerned Supervisor
in-Charge/Area Manager of HPCL.
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Hindustan Petroleum Corporation Limited | Ref : F&S/SM
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Doc. No : HSE-GDN-01

General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all

works carried in the Refinery by Consultants, Contractors or other Third Parties.
(ESSENTIAL REQUIREMENTS)

5) Training
Training in Fire & Safety is mandatory for all Contractors’ Supervisors &
workers.

a) Training of Contractors’ Supervisor :

i) Supervisor in-Charge of the Contractor who has ultimate
responsibility for their work in the Refinery must undergo a One
Day comprehensive Safety Familiarisation Program.

i) This Program will be conducted by HPCL Fire & Safety Department
at the Fire Station Training Hall and the schedule will be notified
well in advance.

iii) On completion of the Program, a certificate of training will be issued
to successful Participant, which will be required for supervision of
the Hot Work. Passing Certificate issued to the Supervisor will
remain valid for a Period of One Year.

b) Workers' Training:

i) Itis obligatory that Contractors’ Supervisor who is trained by Safety
Department conduct spot training for his Workers. All workers will
undergo safety induction training at Fire training hall. Training is
conducted every Tuesday& Friday and as decided by F&S from
time to time.

i) Additionally, Contract Workmen will have to undergo training on
"Safety in Refinery" on the spot.

6) Compliance to Work Permit System
a) Do not carry out any work without valid Work Permit issued by the
authorised person in the Refinery as per Work Permit System.
b) Comply with all the Fire/Safety/Excavation/Radiography Permit conditions
specified in the Permit and clearances given from time to time.
c) Display Permit at Worksite for random checking by the Refinery Officials.
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Hindustan Petroleum Corporation Limited | Ref : F&S/SM
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Page: Page 3 of 25

General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all

works carried in the Refinery by Consultants, Contractors or other Third Parties.

(ESSENTIAL REQUIREMENTY)

7) Requirement of Supervision and safety records

a)

b)

d)

f)

9)

Contractor will not carry out any work without having Supervisor at site. If it
is required to work simultaneously in more than one location under the same
Contract, One Supervisor must be deployed at each of the locations. If a
Supervisor has to leave his Site for any reason, he must stop the Site
activities for that Period of Time.

For Hot Work Permit, the Supervisor must have a valid Training Certificate
from the Refinery Safety Department.

Contractor must provide at least one full-time Safety Supervisor when the
Contractor has engaged manpower in excess of 50 in Contract activities in
the Refinery. If the manpower is less than 50, on-site Safety co-ordination
responsibilities shall be assumed by any one of the Contractor's other
Supervisory Staff. In both the cases, Contractor must specify in writing the
Name of such person to the HPCL Engineer in-Charge and Ch Manager-
Fire & Safety.

Contractors whose Safety Records are not satisfactory will be viewed
seriously and necessary action (viz. cancellation of Registration/Contracts)
shall be taken against him.

Contractor to maintain safety register and records for tool box meeting etc
Contractor to carry out weekly safety site inspection /audits, monthly safety
meetings and maintain records.

Contractor to submit monthly safety report by the 5th of the next month to
the Engineer-in-Charge and F&S Dept.
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General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all
works carried in the Refinery by Consultants, Contractors or other Third Parties.
(ESSENTIAL REQUIREMENTS)

8) Use of Personal Protective Equipment

a) The PPEs shall be of Standard quality and BIS approved. For such PPEs
where BIS is not available, the PPEs shall be any international standard like
CE/EN/FM marked.

b) All Supervisors and Workmen of the Contractor shall enter Refinery
premises wearing safety shoes & Helmet. Failing which entry will be denied.
The Contractor should provide basic PPEs to all Supervisors and Workmen.
Record of PPEs issued to the workers shall be maintained. This record can
be checked by Fire & Safety department at any time.

c) Basic requirements for all jobs are -

i. Cotton boiler suit
ii. Hard Hat (Safety Helmet)
iii. Safety Shoes/Gum Boots (for Civil work)
iv. Hand Gloves
d) Specific requirements as per Job or activity or trade
i. The workers engaged in working at height more than 2 meter,
scaffolding work, or while ascending/descending must wear
personal fall arrest system which consists of anchorage, connector
and full body harness with double life line.
ii. Eye Protection Goggles
iii. Welders Helmet
iv. Face & Body protection
v. Shot Blaster’s hood (3M or equivalent) for abrasive blasting
vi.  Finger saver tool for tightening/loosening bolts etc

vii.  Other respiratory equipment like ‘Breathing Apparatus Set’ will be
issued by HPCL. Advance intimation about the requirement shall
be given to Fire & Safety department through HPCL executing
engineer.

viii.  Job or activity or trade wise PPEs as decided by F&S Dept are to
be worn by contractor employees while doing jobs in refinery.
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General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all

works carried in the Refinery by Consultants, Contractors or other Third Parties.

(ESSENTIAL REQUIREMENTY)

9. Specific Job Requirements:

Specific requirements for scaffolding:

Scaffolding shall be double pole types.

All scaffolding material shall confirm to BIS 4014 and 2750.
Single. Pole scaffolds are not allowed.

The workers engaged in scaffolding work, working at height or
while ascending/descending must wear personal fall arrest
system and double lifeline full body safety harness.

Safety nets must be deployed at 3 meter elevation &
subsequent net after every 6 meter. It shall be ensured that
only trained , experienced and medical fit workers are engaged
in scaffolding work.

All scaffolding shall have separate landing platform at every
4.5 meter.

All Scaffolding shall be erected and certified as per Mumbai
Refinery Scaffolding Guidelines.

Contractor shall use Red/Green tag box where in red tag will
be painted/sticker on under construction scaffold and non
certified scaffolding at 15 ledger and Standard joint.

GREEN TAG (USE TAG) on certified scaffoldings. Contractor
shall ensure that his works do not work on non-certified
scaffoldings.

Welding machine shall be of healthy condition & a separate wire shall
be provided for return current.

All equipment’s, Tools & Tackles used shall be of appropriate type &
size & approved by the competent authority for its safe working limit.
Use of Hydra is prohibited inside the Refinery Premises.

Carrying of suspended load with crane from one place to another is
prohibited.
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General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all
works carried in the Refinery by Consultants, Contractors or other Third Parties.
(ESSENTIAL REQUIREMENTS)

vi.  All portable electrical hand tools shall be provided with 30 mA rating
ELCB. The ELCB shall be tested every day before use and the record
of same shall be maintained.

vii.  All gas cylinders to be stored in trolley with chain arrangement. All
gas cylinders shall be capped and meet colour coding requirement.

viii.  Local barricading is must for all hot works. The barricading clothe
used for spot barricading around hot work shall have following
specifications;

a. Fire & Welding Blanket shall be manufactured from closely
woven non asbestos inorganic fiber cloth thoroughly treated
with special chemical compound to make the blanket Fire
retardant and resistance to welding, spark having four sides
stitched with fiber glass tape having brass eyelets at 1 Mtr.
distance to withstand temp. 1600°C and to resist Cutting
Spatter, Gas cutting, Fire Ball and Molten Metal.

b. TECHNICAL SPECIFICATION:
1.Blanket shall be made of Non- Asbestos cloth having
temperature resistance up to 1600 deg C.
2.Blanket shall be tested as per IS 11871, group A & B and
passed the test. The certificate for the same shall be produced.
3. The Blanket must resist Cutting Spatter, Gas cutting, Molten
Metal etc.
4.The thickness of the blanket shall be minimum 3 mm.

iXx.  For erecting shed in Refinery needs written permission from HPCL.
X.  For keeping any loose material at road side needs written permission
from HPCL.

h) Excavation:

I. All excavated pit & trenches shall be barricaded with rigid
pipelines. Pipeline used for barrication shall be painted in red &
white colour.

ii. Hand tools being used for excavation shall be with insulated
handles.
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General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all
works carried in the Refinery by Consultants, Contractors or other Third Parties.
(ESSENTIAL REQUIREMENTS)

iii.  Shoring strong enough to prevent slide of excavated sides ,to
be provided for excavations below 1.2 meters from grade level.

i) Confined space working: When working in confined space following
addition precaution to be taken

i. 24V Electrical hand lamps with cage shall be used.

ii.  Adequate numbers of blowers, educators etc shall be used

iii. Two people shall always remain standby at the entrance of
manhole.

iv.  Contractor to maintain entry and exit register for all workers/
person entering in the confined space.

v.  While working in Nitrogen filled vessel, adequate warning sign
shall be displayed and workers shall be educated about the
hazard.

vi.  Communication facility for the person working inside and
standby person shall be provided.

j) Contractor shall not bring more than one vehicle in Refinery premises.
Vehicle shall be parked in Parking lot. Carrying passengers outside
cabin is not allowed

k) Tool Box meeting : prior to starting any job, supervisor should carry
out tool box meeting with all workers involved, nature of job, hazards
associated and precautions to be taken shall be told to workmen and
recorded on TBM attendance sheet.
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General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all

works carried in the Refinery by Consultants, Contractors or other Third Parties.

(ESSENTIAL REQUIREMENTY)

10. Fire Extinguisher & Fire Hose

a.

Contractor shall provide Fire Hoses with Nozzle & Fire
Extinguishers of his own. If he is executing jobs in the Refinery,
following Specifications should be adhered to:

Fire Hose: Fire Hose should be of 63mm/38mm diameter and
minimum 15 Metre long, seamless synthetic hose bearing 1S: 636-
1988 mark, Type-B. The Fire Hose should have Gun Metal
instantaneous type 2%" Male & 2%" Female Couplings bearing IS:
903 marks. The Couplings should be riveted & doubly wounded
with heavy-duty Copper Wire to the Hose at both ends.

Nozzle: The Nozzle to be used with Fire Hose should be of ‘Branch
Pipe, Universal’ type as per IS: 2871-1983. It should be provided
with 272" Female Instantaneous Couplings, as per 1S: 903 (as
nozzle with Male Coupling will necessitate use of double Female
Coupling).

Fire Extinguisher: The Fire Extinguisher should be of ‘9 Kg.
capacity DCP Extinguisher’ bearing IS marks. It should be upright
operated and Cartridge type.

11. Traffic safety:

Vi.

Vii.

Contractor drivers must get themselves familiarized with
Refinery roads and traffic regulations on certain roads.

Only diesel engines drive vehicles are allowed to enter the plant
area.

All vehicles entering or leaving the Refinery must come to a
complete halt at the security gates, for checking by the security
Office.

The maximum speed limit for motor vehicles with in the
company premises is 20 KMPH. Drive cautiously and keep to
the left.

Anyone driving a motor vehicle on company property must be in
possession of a valid driving license.

Only transport vehicles are permitted inside the Refinery
premises and these shall have proper PESO approved spark
arrestor and shall be parked in the designated parking area
only.

Contractor's employees will use designated refinery entrance
and will proceed directly to the contractor’s job site by way of
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General Terms & Conditions Pertaining To Health, Safety & Environment applicable to all
works carried in the Refinery by Consultants, Contractors or other Third Parties.
(ESSENTIAL REQUIREMENTS)

Refinery roads. They must not cut through Refinery operating

units.

viii.  Contractor's employees are not to wander from their job site,
nor loiter around refinery operating units, control houses, wash
room etc.

ix.  Vehicles or other mobile equipment shall not be parked, in any
manner that will block fire hydrant, fire equipment, building exits
and walkways etc

X. It shall be the responsibility of the contractor to ensure that
materials are properly stacked in the transport vehicles to avoid
items dropping from the vehicles while in transit. If material does
fall from the contractor equipment, the contractor shall remove
material from the street.

xi.  Material overhanging the ends or sides of vehicles shall be
marked with a red flag.

xii. ~ No refueling of vehicle or diesel driven equipment with the
engine operating. When refueling is to be done inside the unit
during the turnaround, a special permission shall be obtained
from the unit Manager.

xiii.  Bicycle to ply inside the refinery strictly on need basis. Double
riding on bicycle is not permitted. Taking bicycle in plant area is
not allowed.

xiv.  Crane Operator should not allow anybody to sit on vehicle body.

xv.  Transportation of contract personnel not permitted by goods
carrier like Tractor Trolley, forklift, Dumper etc.

xvi.  Contractor driver is not permitted to work more than 12 hours in
a day in Mumbai Refinery.

12. Smoking Regulation
Smoking is not permitted inside Refinery. Safety match box and cigarette
lighters are not permitted inside Refinery.

13. Working with Electrical Equipment:

a) Working on Electrical equipment

i. 30 mA Earth Leakage Circuit Breaker (ELCB) shall be provided at
each hand operated electrical equipment being operated for the
job.
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Vi.
Vii.

viii.

The contractor has to engage a qualified electrician for carrying out
the electrical job. He has to maintain the record of Testing ELCB
and earthing on daily basis.

Motors, Gearing, Transmission, Electrical wiring and other
dangerous parts of hoisting appliances shall be provided with
efficient safe guards.

When workers are employed on electrical installations which are
already energized, insulating mats, suitable PPE such as gloves
and boots shall be provided.

The workers shall not wear any rings, watches or other materials
which are good conductors of electricity.

Three pin plugs shall be used instead of loose wires.

Minimum two earthing to be provided to all electrical equipment
including portable generators.

Only weather proof non flammable type switch boards shall be
used.

Contractor shall not take any connection from HPCL electrical
source without the clearance & written permission from HPCL.

14. Welding and Gas cutting:

VI.

Vii.

viii.

Ensure that welding machine is of good quality and a separate wire
is provided for return current.

Welding return current shall be grounded closer to work location.
Welder helmet, Safety Shoes is minimum required personal Safety
equipment to be provided for welders and gas cutters.

A cage with fire retardant material cloth as specified by F&S Dept
shall be used while doing welding, cutting jobs.

All gas cylinder to be stored in trolley with chain arrangement.

NRV and Flash back arrestor shall be provided with gas cutting
equipment.

Key required for operating valve shall be always available with
cylinder.

Acetylene cylinder valve shall not be opened more than % turn. It
shall always remain in vertical position while using.

All gas cutting sets shall be checked for any leak with soap solution
before use and the record of same shall be maintained.
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15.Shot Blasting

Test certificate for Hooper used for shot blasting shall be displayed
near shot blasting site. Hooper shall have valid test certificate from
the competent authority.

Shot blaster shall used approved shot blasting hood while carrying
out job.

At the day end, when shot blasting activity is over, area
housekeeping shall be maintained by removing scattered copper
slag.

16.Additional Safety Measures for Major Contractors:

A major contractor is one who has a single contract worth more than Rs 10
lacks under Maintenance/ Projects department. The following additional
safety measures to be followed by the major contractors.

i) A dedicated qualified safety supervisor for each 50 workers.

ii) Contractor should engage a qualified person as supervisor to
supervise all Mechanical erection and fabrication works.

iii) To provide adequate drinking water facilities, toilet and change room
for the workers at the site.

iv) To provide third party test certificate for worthiness of DG sets, welding
set, Grinding machines, Compressors and for all lifting tools and
tackle.

v) To earmark one assembly point at each site for workers to assemble in
case of fire siren.

vi) To organize the induction safety training and refresher safety training
to supervisors and workers. Safety toolbox talks to be arranged on
daily basis.

vii) To display Safety slogans, posters at the site (Min 10 Nos) in local
Marathi/Hindi/English.

viii)To provide First aid kit at each site

ixX) To display a board indicating number of sub-contractors, workers at
each shit
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X) To earmark the area for scrap at site and scrap to be removed from
work site on daily basis. Good housekeeping to be maintained at work
spot.

xi) Nominated responsible person for each site with communication
facilities (Radio trucking, public address system, Flame proof
Telephone) for proper coordination with the company supervisor and
others.

xii) Evacuation drill shall be tried out periodically at each site in the
presence of Refinery Safety personnel.

xiii)At company approved location prepare a temporary toilet facility.

xiv)  Contractors working for shutdown jobs will ensure good
housekeeping & will keep manpower for this job. Housekeeping shall
be done on daily basis.

xv) A vehicle to attend emergency shall be kept standby at the site.

16. Clothing of contractor employees:
i. The contractor employees and supervisors shall wear cotton
overalls (cotton boiler suit) while working inside refinery.
ii.  The contractor employees shall not wear overalls soaked with oil or
chemicals.
17. Hazard & incident Communication

i. Inthe event of any Contractor Employee spot a Fire or any serious
hazard in the Refinery premises, he shall dial Telephone Extension
6666/ 6606, identify himself and report location of the Fire when
Fire Station Operator is on line. He shall wait until the Fire Operator
repeats the Fire message and location is confirmed.

ii. Pill Box communication can also be used by the Contractor
Workmen.

iii.  The Contractor must ensure that each one of his Employees clearly
understand this Fire Communication requirement, i.e. in case of
Fire Siren is sounded they should assemble at assembly points.
Following are the locations of assembly points in Refinery;

a. East of FR DCS control room,

FR Admin building parking lot,

LR Contractor shed,

LR admin building area,

Mayur Garden area,

® oo
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iv.

f. South of Captive Power Plant area, s
g. South of Fire Station near MSS-V,
h. Laboratory area.

The Contractor while providing on-the-job training may ensure this.
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18. Injury Notification & Investigation

a. Report to HPCL Supervisor on the job, any injury sustained by any
of Employees or any near miss or hazardous/dangerous incident at
the Worksite within the Refinery premises. Hiding any accident or
near miss would be viewed as serious misconduct.

b. Arrange to provide First Aid immediately to injured Employee.

c. Keep and maintain proper records of all such incidents in respect of
his personnel/Worksite.

d. Submit to Engineer-in-charge a First Information Report within 4
Hours of the incident. Arrange to immediately investigate the
incident and furnish within 24 Hours a written Investigation Report
to HPCL Refinery Safety Department.

e. Disposition/Status of the injured person and his follow-up treatment
details shall be informed to engineer in-charge and F&S dept within
48 Hrs.

19. Requirement of Housekeeping

a. Contractor must ensure the highest standard of housekeeping in
his areas of work on a daily basis. All unsatisfactory housekeeping
will earn negative rating, which will attract penal action like
cancellation of Registration/Contract.

20. Display Boards at Site

b. Contractor must provide and maintain at his Worksite an
appropriate Display Board, displaying information as per HPCL
"Work Site Display Board" specification.

21.Participation in Safety Activities

a. Contractor must attend all scheduled Safety Meetings as would be
intimated to him by HPCL Engineer in-Charge. Contractor also
must ensure that all his Employees participate in Safety
promotional activities organized by the Refinery. Failure to attend
Contractor safety meeting will attract penalty, as per SWP-5.

22.Police Verification
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a. Contractor who engages Labourer for his jobs in the Refinery must
submit Police Verification of Antecedents of Laborers engaged by
him.

Note:

i. Every Person other than HPCL Employee or a Casual Visitor
entering the Refinery would be governed by the above
conditions.

ii. The term ‘Supervisor would mean any Person who oversees
the works of a group of Workmen. All other Persons will be
considered as ‘Workmen’.

iii. HPCL Fire & Safety Department Personnel will also check
adherence to terms of contract. Violation of any of the above
conditions of Safety would attract penal actions including
termination of the Contract/Registration.

iv. Meticulous adherence to these requirements would be
checked by HPCL Engineer in-Charge during & on
conclusion of the work and in a Dossier of the Contractor,
this performance would be given adequate weight age at the
time of renewal of Registration.

23.Guidelines for Determining Medical Fitness for Contractor
Employees
a. Medical Examination shall be conducted by the Certifying surgeon
having qualifications included in the Schedule to Indian Medical
Degree Act of 1916 or in the Schedules to the Indian Medical
Council Act 1956 and registered with the Maharashtra Medical
Council.
NORMS AND STANDARDS FOR MEDICAL FITNESS
b. Good Mental and bodily health and a fit constitution. Free from
Physical defect or abnormality, congenital, or acquired, likely to
interfere with the efficient performance of duties.
No evidence of mal-development; Physical or Mental.
Joints and Locomotor functions are within the normal limits.
e. Height and Weight: Standard Height and Weight, so long as
relaxation does not impede performance of the job.

o o
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Chest: Acceptable chest measurement at full expiration will be
79cm, (relaxable by 5cm) and minimum expansion of 4cm. This is
not applicable to Female Candidates.

. The Candidates’ Eyes will be tested and the result of the Tests

recorded. The Candidates’ Eyes will be subject to a general
examination directed to detect any disease or abnormality. The
Candidate will be rejected if he/she suffers from morbid condition of
Eyes, Eyelids of contiguous structures of such a nature as would
render him/her unfit for service at the time of appointment or at a
future Date.

. Colour blindness, not permissible: Colour blindness is a

disqualification for the following jobs Ilike employment in
manufacturing, Maintenance, Technical services, Chemist,
Draughtsman, Crane Operator, Drivers of all category, Nurse,
Nursing Assistants, Fireman, Security, Doctor, Materials
Management, etc. and the jobs where perception of Colour is
considered essential.

Ear/Nose/Throat: The Candidate should be free from signs or
symptoms of Ear/Nose/Throat Diseases.

Blood pressure (BP): Normal limits of Blood Pressure will be
assessed as Normotension < 140 SBP and < 90 DBP. Candidate
diagnosed, as a case of Hypertension, will be declared unfit.

. Skin Disease: Candidate suffering from Leprosy or chronic

Inveterate Skin conditions will be declared unfit. Vitiligo cases are
acceptable.

Venereal Diseases: Candidates who have suffered or are suffering
from Venereal Diseases will not be declared fit unless detailed
Examination of Urethral smear and Serological Test proves
negative.

. Fits: Candidate suffering from Epilepsy (Seizure disorder) will be

declared unfit.
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n. Pregnancy: if at the time of Medical Examination a Candidate is
found pregnant, she will be declared temporarily unfit until she has
completed Six Weeks after confinement/miscarriage and the
Candidate will be required to undergo Medical Examination of
fitness thereafter.

0. Signs of mental retardation will render a Candidate unfit for
employment.

p. Defects: Congenital or acquired defects, if any/noticed, will be
recorded on the Medical Examination Forms, with a clear opinion
as to whether it is likely to interfere with the effacement
performance of the duties for which the Candidate is under
consideration for employment.

24 . Safety Regulation for the Contractor’s Manual of Mumbai Refinery.

All provision of the Refinery safety manuals as amended from time to time
are to be followed while working in the Refinery.

25. CONTRACTOR JOB EQUIPMENT SAFETY ASSURANCE (SAFE WORK
PRACTICES-SWP-06)

The equipment used by contractor for doing the jobs inside refinery will be
checked at refinery gate and only good equipment will be allowed entry
into refinery as per Safe Work Practices SWP-06 of Mumbai
refinery. This document can be obtained from Fire & Safety Dept
of Mumbai refinery.

24.Penalty system for safety violations:

The penalty system as mentioned in Safety Regulations for Contractors
Clause no
21 of Mumbai Refinery is revised as follows:-

i.  The penalties will be applicable for all the contract jobs carried out
for HPCL-MR and covered by HPCL-MR Safety Regulation for
Contractors / work permit system.
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Vvi.

Vil.

viii.

Xi.

Engineer-in-charge, Fire& Safety Officers and Officers from the
Operating Departments will report such violations through their
Department Head to the respective contracting department
(Maint/Projects/Tech) for necessary action. Reporting Authority has
been indicated against each violation.

On advice from the Reporting Authority, the respecting contracting
department (Maint/Projects/Tech-CES) shall make the deductions
from the next payment due to the contractor.

The above penalties shall be doubled in case of violations more
than 3 times during the contract period for a particular contract. For
annual and other rate contracts, Purchase Orders awarded as part
of the rate contract shall be considered for this.

In case of frequent penalties for a particular contractor, necessary
action such as holiday listing / delisting will be taken.

Whenever specified in the contract, contractors are required to
adhere to the additional safety requirements. Penalties are
applicable as above for violation of these conditions:

All contractors shall themselves arrange weekly safety site
inspection / audit and monthly safety meetings and records should
be maintained.

All contractors shall submit monthly HSE report to respective
Engineers-in-Charge by the 5th of the next month. Report should
carry details of precautions against accident and injury to any of the
workers or to any person or persons or of weekly safety site
inspection / audit, monthly safety meeting, details about records
maintained by Safety Supervisor and any other information felt
necessary by the Engineer-in-Charge for the safe execution of the
job.

Implementation of the above financial penalties for violation of
safety norms does not absolve the contractors from their
responsibilities to take, at all times, due and proper precautions, to
avoid injuries and accidents.

Contractors shall own full responsibility for any accident and injury
to any of the workers or to any person or persons or property
arising due to violation of safety norms by contractors even though
financial penalty is not applied for such violation. Imposition of
these financial penalties does not absolve contractors from any of
the responsibilities as per the General Conditions of Contract,
Special Conditions of Contract and Special Safety Conditions.

All such financial penalties imposed on contractors shall be
displayed / publicized appropriately by the Contracting Department.
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Xii.

Xiii.

The safety deviations/violations as per safety manual and work
permit system procedure can be highlighted by refinery employees
and reported to F&S Dept in the Form: SWP-F-5.1.
The penalties for safety deviations/violations as mentioned below
to be charged through concerned dept. F&S Dept to communicate
to concerned dept about the penalty using Form : SWP-F-5.2

TYPE OF SAFETY VIOLATIONS:

All contractors working for MR have to strictly follow safety norms as per MR

rules and regulations. Contractors who violate safety norms while executing the
job will be penalized financially. Penalty amount and Reporting Authority for
violation / non-adherence of various safety norms are given below:

TYPE OF SAFETY VIOLATIONS AND PENALTY SYSTEM:

PENALTY | SAFETY VIOLATION | PENALTY REPORTED | REPORTED
CLAUSE |TYPE BY TO
1 For not using Personal | Rs. 250/- per day / \IJ:%bSEngr, Dept. Head of
Protective Equipment | item / person Officers, F&S, Maint./
(Helmet, shoes, Oprns Projects/Tech-
goggle, gloves, Boiler officers CES
suit, etc.)
2 Working without Rs. 5,000/-per \IJ:?&bSEngr, Dept. Head of
Permit / Clearance occasion Officers, F&S, Maint./
(Cold Work) Oprns Projects/Tech-
officers CES
3 Hot work without Rs. 10,000/-per \IJ:?&bSEngr, Dept. Head of
proper Permit / occasion and delisting | Officers, F&S, Maint./
Clearance /holiday listing for 3 Oprns Projects/Tech-
years officers CES
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PENALTY | SAFETY VIOLATION | PENALTY REPORTED | REPORTED
CLAUSE |TYPE BY TO
4 . Job Engr,
Non-use of safe Rs. 3,000/-per item F&S
electricity at work site | per day Officers,
(non installation of Oprns
ELCB, using poor officers Dept. Head of
joints of cables, using F&S, Maint./
naked wire without top Projects/Tech-
plug into socket, laying CES
wire / cables on the
roads, electrical jobs
by incompetent
person)
> Working at heights Rs. 1,000/-per case \IJ:?&bSEngr,
without safety belt, per day Officers,
using non-standard Oprns Dept. Head of
scaffolding and not officers F&S, Maint./
arranging fall Projects/Tech-
protection CES
arrangement as
required
6 Unsafe handling of Rs. 100/- per item per \IJ:(;LbSEngr, Dept. Head of
compressed gas day Officers, F&S, Maint./
cylinders (No trolley, Oprns Projects/Tech-
jubilee clips, double officers CES
gauge regulator,
Improper storage /
handling
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PENALTY | SAFETY VIOLATION | PENALTY REPORTED | REPORTED
CLAUSE |TYPE BY TO
7 i Job Engr,
Non. fenqng/ Rs. 1,000/-per F&S g Dept. Head of
barricading of . _ .
ted areas occasion Officers, F&S, Maint./
excava Oprns Projects/Tech-
officers CES
8 i Job Engr,
;Jse otft_domestlc LPG Rs. 1,000/-per F&S g Dept. Head of
or cutling purpose occasion Officers, F&S, Maint./
Oprns Projects/Tech-
officers CES
9 -di . Job Engr,
Non dlsplaylof name Rs. 500/- per occasion | Feg g Dept. Head of
board, permit, etc. at _ .
. | r ) .
site Office S, F&S Maint./
Oprns Projects/Tech-
officers CES
10 idi ' - Job Engr,
Not prowdmg shoring / | Rs. 5,900/ per s g Dept. Head of
strutting / proper slope | occasion _ .
. Officers F&S, Maint./
and not keeping the ' . h
ted earth at Oprns Projects/Tech-
excava officers CES
least 1.5m away from
the excavated area
11 i - Any refiner
WLo_nIg parklngkqf N Rs. 1,900/ per em)é)loyee y Dept. Head of
ve !c es or parking the | occasion F&S, Maint./
vehicles at non- .
. Projects/Tech-
designated places CES
inside refinery.
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PENALTY | SAFETY VIOLATION | PENALTY REPORTED | REPORTED

CLAUSE |TYPE BY TO

12 - Job Engr,
Absence of_coqtractor Rs. 1_,000/ per s g Dept. Head of
representative in meeting . .

finery Safety Off|cers’ F&S, Maint./

e . h Oprns Projects/Tech-
meetings whenever officers CES
called

13 - - Job Engr,
Non deploymfant of Rs. 7,500/-per week s g Dept. Head of
safety supervisor / _ .

. . Officers F&S, Maint./
supervisor/responsible ' . h
for safety at work site Oprns Projects/Tech-

) y officers CES
required as per
Special Safety
Conditions
14 i intai - Job Engr,
Failure to _malntaln Rs. 1,000/-per month . g Dept. Head of
safety register and \ .
Officers F&S, Maint./
records by Contract : octs/Tech
Safety Supervisor or Oprns Projects/Tech-
y =Sup officers CES
the
Supervisor/responsible
for Safety
15 i - Job Engr,
Failure t_o have wgekly Rs. 1,000/-per week . g Dept. Head of
safety site inspection or month _ .
. Officers F&S, Maint./
/audits, monthly safety ’ .
. d maintain Oprns Projects/Tech-
meetings an officers CES
records (by
contractors
themselves)
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(JSA), work permit and
safety conditions of
contract such as using
crowbar on cable
trenches improper
welding booth, not
keeping fire hose,
extinguisher ready at
hot work site, unsafe
rigging etc

PENALTY | SAFETY VIOLATION | PENALTY REPORTED | REPORTED
CLAUSE | TYPE BY TO
16 Rs. 1,000/-per month | Job Engr,
Failure to submit P F&S J Dept. Head of
and Rs. 100/- per day . .
monthly safety report for further dela Officers, F&S, Maint/
by the 5th of the next y Oprns Projects/Tech-
month to the Engineer- officers CES
in-Charge
17 Poor Housekeeping Rs. 1,000/- per site / Job Engr, Dept. Head of
per day F&S F&S, Maint./
Officers, Projects/Tech-
Oprns CES
officers
18 Failure to follow injury | Rs. 10,000/- per Job Engr, Dept. Head of
reporting system occasion F&S F&S, Maint./
Officers, Projects/Tech-
Oprns CES
officers
19 o Rs. 1,000/-per Job Engr, | Dept. Head of
Violation of .a.ny other occasion F&S F&S, Maint./
safety condition as per Officers, Projects/Tech-
Job Safety Analysis Oprns
: CES
officers
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PENALTY | SAFETY VIOLATION | PENALTY REPORTED | REPORTED

CLAUSE |TYPE BY TO

20 Over-speeding of 1. The driver will be Job Engr, Dept. Head of
vehicle ie Speed>20 removed and gate F&S F&S, Maint./
_KMPH While driving pass will be Officers, Projects/Tech-
inside refinery. withdrawn. Oprns CES

2. Contract will be officers
cancelled upon

repeated three

violations.

21 Overtaking of vehicles | 1. The driver will be Job Engr, Dept. Head of
while driving inside removed and gate F&S F&S, Maint./
refinery. pass will be Officers, Projects/Tech-

withdrawn. Oprns CES
2. Contract will be officers

cancelled upon

repeated three

violations.

22 Driving of vehicle 1. The driver will be Job Engr, Dept. Head of

without valid license removed and gate F&S F&S, Maint./
pass will be Officers, Projects/Tech-
withdrawn. Oprns CES
2. Contract will be officers
cancelled upon
repeated three
violations.

23 Driving vehicle without | 1. The driver will be Job Engr, Dept. Head of
PESO approved or removed and gate F&S F&S, Maint./
PESO approved but pass will be Officers, Projects/Tech-
damaged spark withdrawn. Oprns CES
arrester. 2. Contract will be officers

cancelled upon
repeated three
violations.
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PENALTY | SAFETY VIOLATION | PENALTY REPORTED | REPORTED
CLAUSE |TYPE BY TO
24 Driving vehicle on “NO | 1. The driver will be Job Engr, Dept. Head of
ENTRY ROADS” removed and gate F&S F&S, Maint./
pass will be Officers, Projects/Tech-
withdrawn. Oprns CES
2. Contract will be officers
cancelled upon
repeated three
violations.

***x%* End of Document *****
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Annexure-IX
(Specimen)

BANK GUARANTEE IN LIEU OF EARNEST MONEY
(On Non-Judicial stamp paper of appropriate value)

TO : Hindustan Petroleum Corporation Limited
(Address as applicable)

IN CONSIDERATION OF MESSRS. HINDUSTAN PETROLEUM CORPORATION
LIMITED a Government of India Company registered under the Companies Act, 1956,
having its registered office at 17, Jamshedji Tata Road, Bombay-20 (hereinafter called "The
Corporation" which expression shall include its successor in business and assigns) issued a
tender On MESSIS.  ooiiiieriieiieeeee e a partnership firm/sole proprietor
business/a company registered under the Companies Act, 1956 having its office at
(hereinafter called "the Tenderer" which expression shall include its executors,
administrators and assigns) against Tender

NO....c..cce... dated .....c.cccoeennnene (hereinafter called "the tender" which expression shall include
any amendments/ alterations to "the tender" issued by "the Corporation") for the supply of
goods to/execution of services for "the Corporation” and "the Corporation" having agreed
not to insist upon immediate payment of Earnest Money for the fulfilment of the said tender
in terms thereof on production of an acceptable Bank Guarantee for an amount of Rs.......
(RUpees ....cccceevveeerceennnennnne. only).

WE, oo, Bank having office at ......cccceevivvniiiiniiieieeeee e, Bombay
(hereinafter referred to as "the Bank" which expression shall include its successors and
assigns) at the request and on behalf of "the Tenderer" hereby agree to pay to the
Corporation without any demur on first demand an amount not exceeding Rs........... (Rupees
...................................... only) against any loss or damage, costs, charges and expenses
caused to or suffered by "the Corporation" by reason of non performance and fulfilment

or for any breach on the part of "the Tenderer" of any of the terms and conditions of the said
"tender".

2. WE, e Bank further agree that "the Corporation" shall be sole
Judge whether the said "Tenderer" has failed to perform or fulfill the said "tender" in terms
thereof or committed breach of any of the terms and conditions of "the order" and the extent
of loss, damage, cost, charges and expenses suffered or incurred or

would be suffered or incurred by "the Corporation" on account thereof and we waive in
favour of "the Corporation" all the rights and defences to which we as guarantors and/or
"the Tenderer" may be entitled to.

3. We, Bank further agree that the amount demanded by "the
Corporation" as such shall be final and binding on "the Bank" as to "the Bank" 's liability to
pay and the amount demanded and "the Bank" to undertake to pay "the Corporation”" the
amount so demanded on first demand and without any demur notwithstanding any dispute
raised by "the Tenderer" or any suit or other legal proceedings including arbitration pending
before any court, tribunal or arbitrator relating thereto, our liability under this guarantee
being absolute and unconditional.

4. WE, oo Bank further agree with "the Corporation" that "the
Corporation" shall have the fullest liberty without our consent and without affecting in any
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manner our obligations hereunder to vary any of the terms and conditions of the said
"tender"/or to extend time of performance by "the Tenderer" from time to time or to
postpone for any time to time any of the powers exercisable by "the Corporation" against
"the Tenderer" and to forbear to enforce any of the terms and conditions relating to "the
tender" and we shall not be relieved from our liability by reason of any such variation or
extension being granted to "the Tenderer" or for any forbearance, act or ommission on the
part of "the Corporation" or any indulgence by "the Corporation" to "the tenderer" or by any
such matter or things whatsoever which under the law relating to sureties would but for this
provision have the effect of relieving us.

5. NOTWITHSTANDING anything hereinbefore contained, our liability under this
Guarantee is restricted to Rs. ......... (Rupees.....ccoeceeveeeieeieeie e only). Our liability
under this guarantee shall remain in force until expiration of six months from the due date
of opening of the said "tender". Unless a demand or claim under this guarantee is made on
us in writing within said period, that is, on or before ...........ccccceveverrnieennen. all rights of "the
Corporation" under the said guarantee shall be forfeited and we shall be relieved and
discharged from all liabilities thereunder.

6. WE, it Bank further undertake not to revoke this guarantee during
its currency except with the previous consent of "the Corporation" in Writing.

To WE, it Bank lastly agree that "the Bank" 's liability under this
guarantee shall not be affected by any change in the constitution of "the Tenderer".

8. "The Bank" has power to issue this guarantee in favour of "the Corporation” in terms of
the documents and/or the Agreement/Contract or MOU entered into between "the Tenderer"
and "the Bank" in this regard. IN WITNESS WHEREOF the Bank has executed this
document on this .........cccceveeeeenne. day of ..cocovvriiiinnes

(by its constituted attorney)
(Signature of a person authorised
to sign on behalf of "the Bank")
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Annexure-X
COMPOSITE BANK GUARANTEE FOR MOBILISATION ADVANCE, SECURITY
DEPOSIT/RETENTION MONEY/PERFORMANCE GUARANTEE
(On Non-Judicial stamp paper of appropriate value)

TO : Hindustan Petroleum Corporation Limited
(Address as applicable)

IN CONSIDERATION OF MESSRS. HINDUSTAN PETROLEUM CORPORATION LIMITED, a
Government of India Company registered under the Companies Act, 1956,
having its registered office at 17, Jamshedji Tata Road, Bombay-20

(hereinafter called "The Corporation" (which expression shall include
its successor 1in business and assigns) having placed an order on
M S S e S vttt ettt ettt enneeeeeeeen a partnership firm/sole proprietor
business/a company registered under the Companies Act, 1956 having its
office at ...... ... ..., (hereinafter called "the supplier" (which
expression shall include executors, administrators and assigns) vide
Order NO. o e it ettt eneennenns dated........... ... (hereinafter called

"the order" which expression shall include any amendments/alterations
to "the order" issued by "the Corporation") for the supply of goods
to/execution of services for "the Corporation" and "the Corporation"
having agreed

a) not to insist upon immediate payment of Security deposit for
the fulfilment and performance of the said order

b) to pay "the supplier" as and by way of advance upto a sum of
Rupees (Rupees only) being

[

% of the value of "the order";

c) that "the supplier" shall furnish a security for the performance of
"the supplier's" obligations and/or discharge of "the supplier's"
liability in connection with the said "order"; and "the Corporation"
having agreed with "the supplier" to accept a composite Bank Guarantee
for the mobilisation advance, security deposit, retention money and
performance guarantee.

L Bank having
office = 5 (hereinafter
referred to as "the Bank" which expression shall includes its

successors and assigns) at the request and on behalf of "the supplier"
hereby agree to pay to "the Corporation" without any demur on first
demand an amount not exceeding RS..ovieenn.
(RUPEES et vt ettt ittt et eeeaeeaenas only) against any loss or damage,
costs, charges and expenses caused to or suffered by "the Corporation"
by reason of non performance and fulfilment or for any breach on the
part of "the supplier" of any of the terms and conditions of the said
"order".

R Bank further agree that "the
Corporation" shall be sole judge whether the said "Supplier" has failed
to perform or fulfill the said "order" in terms thereof or committed
breach of any terms and conditions of "the order" and the extent of
loss, damage, cost, charges and expenses suffered or incurred or would
be suffered or incurred by "the Corporation" on account thereof and we



waive in the favour of "the Corporation" all the rights and defences to
which we as guarantors and/or "the Supplier" may be entitled to.

G T . Bank further agree that the
amount demanded by "the Corporation" as such shall be final and binding
on "the Bank" as to "the Bank" 's 1liability to pay and the amount
demanded and "the Bank" undertake to pay "the Corporation" the amount
so demanded on first demand and without any demur notwithstanding any
dispute raised by "the Supplier" or any suit or other legal proceedings
including arbitration pending before any court,tribunal or arbitrator
relating thereto, our liability under this guarantee being absolute and
unconditional.

1 Bank further agree with
"the Corporation" that "the Corporation" shall have the fullest liberty
without our consent and without affecting in any manner our obligations
hereunder to wvary any of the terms and conditions of the said
"order"/or to extend time of performance by "the Supplier" from time to
time or to postpone for any time to time any of the powers exercisable
by "the Corporation" against "the Supplier" and to forbear to enforce
any of the terms and conditions relating to "the order" and we shall
not be relieved from our liability by reason of any such variation or
extension being granted to "the Supplier" or for any forbearance, act
or ommission on the part of "the Corporation" or any indulgence by "the
Corporation" to "the Supplier" or by any such matter or things
whatsoever which under the law relating to sureties would but for this
provision have the effect of relieving us.

5. However, it has been agreed Dbetween "the Supplier" and "the
Corporation" that there shall be only one Composite Bank Guarantee for
both the advance and security deposit performance guarantee/Retention

Money @ of % valid till the end of the defects liability period as
per the terms of the P.0O. No. dated and
that in proportion with the recovery of advance @ % per bill the

same amount/value automatically stands credited to the defects
liability account/security deposit or retention money as the case may
be and will continue to be credited/treated till the entire advance of

Rs. is fully recovered from the running bills
and from the date of full recovery of the advance of
Rs. this guarantee automatically, shall stand wvalid
towards the % retention money/defects liability, fully valid in all

® respects unto a further period of 3 (three) months, as per the
Purchase Order of "the Corporation".

6. Not withstanding anything contained herein above

i) Our liability under this guarantee shall not exceed
Rs..ooooia

ii) This Bank Guarantee shall be wvalid upto and including ....... ;
and

iii) We are liable to pay the guarantee amount or any part thereof
under this Bank Guarantee only and only if you serve upon us a
written claim or demand on or before the expiry of 30 days from
the date of expiry of this guarantee.



e W, it e e e et e e e e e e e e e e ettt e et et e e Bank further
undertake not to revoke this guarantee during its currency except with
the previous consent of "the Corporation" in writing.

B e W, it it e e e e e e e e e e et e e e e Bank lastly agree that
"the Bank"'s liability under this guarantee shall not be affected by
any change in the constitution of "the Supplier".

9. "The Bank" has power to issue this guarantee in favour of "the
Corporation" in terms of the documents and/or the Agreement/Contract or
MOU entered into between "the Supplier" and "the Bank" in this regard.

IN WITNESS WHEREOF the Bank has executed this document on this
............................. day Of i e e e

N Bank
(by its constituted attorney)

(Signature of a person authorised
to sign on behalf of "the Bank")*



Annexure-XI

BANK GUARANTEE FOR PERFORMANCE OF THE OBLIGATIONS OF SUPPLIER/
CONTRACTOR (on non-judicial stamp paper of appropriate value)

To, Hindustan Petroleum Corporation Ltd., (Address as applicable)

IN CONSIDERATION OF THE HINDUSTAN PETROLEUM CORPORATION LTD. a
Government of India Company registered under the Companies Act, 1956, having its registered
office at 17, Jamshedji Tata Road, Bombay - 400 020 (hereinafter called "the Corporation"”

which expression shall include its successors and assigns) having awarded to
M/s a partnership firm/sole proprietor business/a company registered under the
Companies Act, 1956 having its office at (hereinafter referred to as "the

Supplier" which expression shall wherever the subject or context so permits includes its
successors and assigns) a supply contract in terms inter alia, of "the Corporation's" Order
No. dated and the General purchase conditions of "the Corporation" and upon
the condition of "supplier's" furnishing security for the performance of "the Supplier's"
obligations and/or discharge of "the supplier's” liability under and/or in connection with the
said supply contract upto a sum of Currency ___ (Currency )
amounting to 10% (ten percent) of the total contract value.

We, (hereinafter called "the Bank" which expression shall include its successors and
assigns) hereby jointly and severally undertake and guarantee to pay to "the Corporation" in
rupees forthwith on demand in writing and without protest or demur of any and all moneys
anywise payable by "the Supplier" to "the Corporation” under, in respect of or in
connection with the said supply contract inclusive of all the Corporation's losses and damage
and costs, (inclusive between attorney and client) charges, and expenses and other moneys
anywise payable in respect of the above as specified in any notice of demand made by "the
Corporation”" to the Bank with reference to this Guarantee upto and aggregate limit of
Currency. ( Currency ) and "the Bank" hereby agrees with "the Corporation"
that:

1. This Guarantee/Undertaking shall be a continuing Guarantee / Undertaking and shall remain
valid and irrecoverable for all claims of "the Corporation" and liabilities of  "the
Supplier" arising upto and until midnight of

2. This Guarantee/Undertaking shall be in addition to any other guarantee or security
whatsoever that "the Corporation" may now or any time anywise have in relation to "the
Supplier's obligation/liabilities under and/or connection with the said supply contract,
and "the Corporation" shall have full authority to take recourse to or enforce this security in
preference to the other security(ies) at its sole discretion and no failure on the part of "the
Corporation" to enforcing or requiring enforcement to any other security shall have the effect
of releasing "the Bank" from its full liability hereunder.

3. "The Corporation" shall be at liberty without reference to "the Bank" and without affecting
the full liability of "the Bank" hereunder to take any other security in respect of "the
Supplier's" obligation and/or liabilities under or in connection with the said supply contract and
to vary the term vis-a-vis "the supplier" of the said supply contract or to grant time and/or
indulgence to "the Supplier" or to reduce or to increase or otherwise vary the prices of the



total contract value or to release or to forebear from enforcement of all or any of the
obligations of "the supplier" under the said supply contract and/or the remedies of "the
Corporation" under any other security(ies) now or hereafter held by "the Corporation" and no
such dealing(s), variation(s) or other indulgence(s) or agreement(s) with "the supplier" or
release of forbearance whatsoever shall have the effect of releasing "the Bank" from its full
liability to "the Corporation" hereunder or of prejudicing rights of "the Corporation" against "the
Bank".

4. This Guarantee/Undertaking shall not be determined or affected by the liquidation or
winding up, dissolution or change of constitution or insolvency of "the supplier” but shall in
all respects and for all purposes be binding and operative until payment of all moneys
payable to "the Corporation” in terms hereof.

5. "The Bank" hereby waives all rights at any time inconsistent with the terms of this
Guarantee/Undertaking and the obligations of "the Bank" in terms hereof shall not be
anywise affected or suspended by reason of any dispute having been raised by "the
suppliers" (whether or not pending before any arbitrator, officer, tribunal or court) or any
denial of liability by "the supplier" or any other order of communication whatsoever by "the
supplier" stopping or preventing or purporting to stop or prevent any payment by "the Bank" to
"the Corporation” in terms hereof.

6. The amount stated in any notice of demand addressed by "the Corporation" to "the Bank" as
liable to be paid to "the Corporation" by "the supplier" or as suffered or incurred by "the
Corporation" on account of any losses or damages or costs, charges/and/or expenses shall be
as between "the Bank" and "the Corporation"” be conclusive of the amount so liable to be paid
to "the Corporation” or suffered or incurred by "the Corporation”, as the case may be, and
payable by "the Bank" to "the Corporation", in terms hereof.

7. Notwithstanding anything contained herein before, our liability under this guarantee is
restricted to Currency ___ (Currency _) in agreegate and it will remain in force till the

day of 20___. Unless a claim or demand in writing is made against us
under the guarantee before the expiry of six months from the aforesaid date, i.e before the
day of 20 all rights under said aggregate shall be forfeited and we shall be relieved and
discharged from all liability hereunder.

8. "The Bank" has power to issue this guarantee in favour of "the Corporation" in terms of
the documents and/or the agreement/contract or MOU entered into between "the supplier"
and "the Bank" in this regard.

IN WITNESS Where of Bank, has executed this document at
on 20

Bank
(by its constituted attorney) (signature of a person authorized to
sign on behalf of "the Bank")




Bidder’s Declaration
(This information needs to be necessarily filled and returned stamped and signed by the bidder)

To

General Manager

Materials-Hindustan Petroleum Corporation Limited,

Mumbai — 400074.

Offer Ref. No. Date :
From M/s.

Details of Earnest Money Deposit are as follows:
1. NAME OF VENDOR

2. ADDRESS OF VENDOR

3. D.D.NO./P.O.NO.

4. BANK GUARRANTEE NO.

5. DATEOFD.D./P.0./B.G.

6. DRAWN ON BANK

7. AMOUNT RS.

Details of Documents enclosed for prequalification:
Pre-Q | Pre-Qualification Criteria Details of Documents enclosed
la. Annual turnover
1b. Similar orders executed

Contact Details:
Name, Designation, Phone, Cell, Fax Email 1D of contact person::

Name & Designation

Phone, Cell, Fax No

Email ID:
Name, Designation, Phone, Cell, Fax Email 1D of Marketing contact person:

Name & Designation

Phone, Cell, Fax No

Email ID:
We have gone through the details of Terms and conditions of tender of M/s. Hindustan Petroleum Corporation
Limited, (Mumbai Refinery Division) and we agree to abide by the same in toto.

delisted by an

I/We declare that they our organization / company has not been banned or government or quasi

Yours Faithfully,
Signature

Name
Designation

Date :



CERTIFICATE (FINANCIAL CRITERIA)

(TO BE CERTIFIED BY REGISTERED AUDITOR)

From the books of accounts, vouchers, statement and other relevant records produced before us
and necessary information and explanations given to us, this is to certify that the Financial

particulars of (enter
company name and address) During the financial years are as follows
S.NO FINANCIAL ANNUAL SALES NET PROFIT NET WORTH
YEAR TURNOVER (INCLUDES (Rs.) (Rs.)
DIRECT INCOME)
(Rs.)

1 2016-2017

2 2017-2016

3 2016-2015

4 2015-2014

*All figures are in Indian Rupees

For

Chartered Accountants

FRN

(Sign and Seal )

Memb. No:

Date :

(Name of the Auditing Company)




E-Procurement

Digitally encrypted and signed offers are invited on site
https://etender.hpcl.co.in for the tender for “Standing Order for various
Instruments Jobs in HPCL, Mumbai Refinery”

This is only an enquiry and not a commitment from us. Please read the TENDER
entirely carefully, before submitting your offer.

Contact persons for tender related queries:

Nutan Sr Purchase Materials Department, nutanbala@hpcl.in 25076804
Bala Officer MR

Terms & Conditions

e Basic Financial Limit: Rs 300 Lakhs/-

e No of vendors required: One

However, HPCL reserves the right in distribution of Financial Limit among
one or more vendors inline with Prevailing MSE Guidelines

e Priced Bid Opening / Reverse Auction: Applicable




s T L Ea St e e S vt B T s at IR N
IMPORTANT : INTEGRITY PACT DOCUMENT MUST BE SUBMITTED ALONG WITH

TECHNICAL BID, FAILING WHICH OFFER SHALL BE OUTRIGHTLY REJECTED.
G T e St e vt B s Sars tavt et WS R

Inteqrity Pact

The Integrity Pact duly signed by the authorized official of HPCL and the
Contractor, will form part of this contract / supply order.

Proforma of Integrity Pact (which is issued along with the bidding document ) shall
be returned by the bidder along with technical bid, duly signed by the same
signatory who signs the bid i.e. who is duly authorized to sign the bid. All the pages
of the Integrity Pact shall be duly signed by the same signatory. Bidder’s failure to
return the Integrity Pact along with the bid, duly signed, shall lead to outright
rejection of such bid.

If the Bidder has been disqualified from the tender process prior to the award of
contract according to the provisions under Integrity Pact, HPCL shall be entitled to
demand and recover from bidder Liquidated damages amount by forfeiting the
EMD/Bid security (Bid Bond) as per provisions of Integrity Pact.

If the contract has been terminated according to provisions of the Integrity Pact, or
if HPCL is entitled to terminate the contract according to provisions of Integrity
Pact, HPCL shall be entitled to demand and recover from the Contractor liquidated
damages amount by forfeiting the Performance Bank Guarantee / Security Deposit
as per Integrity Pact.

NOTES TO VENDOR:
Ref Attachments




Note : Contractor shall at his own expense cover all the workmen engaged
under him under “Pradhan Mantri Surksha Bima Yojana (PMSBY)” and submit
proof of the same to HPCL.

General Terms related to tendering

1) Any Technical deviation /clarification shall be mentioned in the offer. Queries
will not be entertained after the placement of PO. Vendors who needs clarification
before sending quotation/offer, shall send theirs queries before 1 days (at least)

from the tender due date. Last moment clarification will not be entertained.

2) Price preference: Price preference shall be considered for Micro and Small
Enterprises registered with District Industries Centers or Khadi and Village
Industries Commission or Khadi and Village Industries Board or Coir Board or
National Small Industries Corporation or Directorate of Handicrafts and
Handloom or any other body specified by Ministry of Micro, Small and Medium
Enterprises; as per the prevailing government guidelines, rules & regulations, as

applicable.

3) Please confirm your registration with NSIC or any other body specified by
Ministry of Micro, Small and Medium Enterprises, for any / all items of this Price

Enquiry if registered.

4) If registered, please enclose a copy of the valid registration certificate,

applicable for the items offered by you.

4) Non enclosure of registration certificate or the declaration if applicable would
lead to non-consideration of preference and vendor would be treated as normal

vendor. No clarifications would be taken in this regard later.



5) Purchase preference: Purchase preference shall be considered for Public Sector
Enterprise as per the prevailing government guidelines, rules & regulations, as
applicable.

6) All tender terms and conditions including scope of job, other attachments
wherever applicable will remain valid in purchase order also

All Tender Terms and Conditions including Scope of Job, Other Attachment etc. sent
along with Tender, wherever applicable will remain valid in Purchase Order also.

In case of non-receipt of any attachment, which would be applicable for executing
the order, kindly contact user mentioned in Tender/PO or respective Purchase
Officer whose name is mentioned in the first page of Tender/PO.

In case of services rendered in Refinery, Safety, Health & Environment Document
remain an Integral Part of Tender document/PO.

Vendors should also comply with guidelines of vehicle entry in refinery premises,
gate pass requirements such as fire extinguishers, spark arrester, valid license and
speed limit in the Refinery Premises.

Important : Please note that by participating in this tender, you agree with HPCL's
Standard GTC/GTCWC/SHE including Arbitration Clause/Risk Purchase & Cancellation
Clause.




	Basic Information Of Tender: 
	Tender Lines Information
	Default schedule

	Default schedule

		2017-02-16T17:11:44+0530




